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DEENDAYAL PORT AUTHORITY 

DC: 1 

COMPETITIVE BIDDING 

BID NO: - HD–29/25 

 

NAME OF WORK: TWO YEARS MAINTENANCE CONTRACT FOR RAILWAY             
TRACK LEADING TO TUNA FROM 0 TO 11 KM DPA LINE 
(TAKE OFF POINT AT 2.573KM AT GIM YARD TO 
13.54KM) INCLUDING LC-1, LC-2 (FROM 2026-28). 

 
 

PERIOD OF DOWNLOADING OF BID DOCUMENTS 
 

FROM                          : DATE   

TO               : DATE 08/01/2026 TIME  

  16:00HRS 

TIME AND DATE OF PRE-BID CONFERENCE :  Not applicable 

LAST DATE AND TIME FOR RECEIPT OF BIDS  :  DATE 08/01/2026 TIME  

   16:00HRS 

TIME AND DATE OF OPENING OF BIDS  :  DATE 08/01/2026 TIME  

     16:05HRS   

PLACE OF OPENING OF BIDS                     : Office of Executive Engineer 
Construction-I DIVISION  
DEENDAYAL PORT 
AUTHORITY ROOM NO.303, 
2nd FLOOR,  
NEW ANNEXE BUILDING, 
NEW GANDHIDHAM- 
KACHCHH 370201 

                                                                    

OFFICER INVITING BIDS                        :  EXECUTIVE ENGINEER (C-I) 

   DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY 

NOTICE INVITING TENDER 

Tender No. HD:29/25 

ONLINE TENDERING (E- Tendering) 

NAME OF WORK: - TWO YEARS MAINTENANCE CONTRACT FOR RAILWAY 
TRACK LEADING TO TUNA FROM 0 TO 11 KM DPA LINE 
(TAKE OFF POINT AT 2.573KM AT GIM YARD TO 
13.54KM) INCLUDING LC-1, LC-2 (FROM 2026-28) 

Tenders in E-tendering system are invited by EXECUTIVE ENGINEER (C-I) for 
the above work as per the details given in the table below. 

Work Description Tender Fee 
(In Rs.) 

Estimated cost 
 (In Rs.) 

EMD  
  (In Rs.)       

Last Date 
and time of 

online 
Submission 

of bid 
documents 

TWO YEARS 
MAINTENANCE 
CONTRACT FOR 
RAILWAY TRACK 

LEADING TO TUNA 
FROM 0 TO 11 KM 
DPA LINE (TAKE 
OFF POINT AT 

2.573KM AT GIM 
YARD TO 13.54KM) 
INCLUDING LC-1, 
LC-2 (FROM 2026-

28) 

Rs.1770/- 
(INCLUDING GST @ 

18 %) 
to be paid in digital 
mode of payment. 

Details are 
mentioned below: - 

Account No. : 
2177002100002684 
IFSC Code : 
PUNB0217700 
Punjab National Bank, 
Kandla Branch  

 

Rs.      
1,43,90,793.83/- 

Rs. 1,43,908.00 
to be paid in digital 
mode of payment. 

Details are 
mentioned below: - 
Account No. : 
21770021000026
84 
IFSC Code : 
PUNB0217700 
Punjab National 
Bank, Kandla 
Branch  

 

08/01  /26 
upto 12:00 

Hrs. 

 

Detailed tender notice along with complete tender documents can be downloaded from 
website https://tender.nprocure.com from __/__/____ to . __/__/____ 
www.deendayalport.gov.in. Technical Bid will be opened on @ 16:00 Hrs. Tender 
Notice is also available on __/__/____ @ 16:05 Hrs. Date of opening of shall be notified 
after scrutiny & evaluation of Technical Bid. For further details and general bidders 
may contact price bid enquiries prospective EXECUTIVE ENGINEER (C-I) 
CONSTRUCTION-I DIVISION DEENDAYAL PORT AUTHORITY ROOM NO.303, 2nd 
FLOOR, NEW ANNEXE BUILDING, Gandhidham- KACHCHH-370201 during working 
hours before the last date and time of downloading during of tender documents. 

                      
 

 EXECUTIVE ENGINEER (C-I)  
DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY 

NOTICE INVITING ONLINE TENDER 

Details about tender: 

Department Name : Civil Engineering Department 

Circle/ Division : Construction-I Division 

 Tender Notice No. : HD: 29/25 

Name of Work : TWO YEARS MAINTENANCE CONTRACT FOR 
RAILWAY TRACK LEADING TO TUNA FROM 0 TO 
11 KM DPA LINE (TAKE OFF POINT AT 2.573KM AT 
GIM YARD TO 13.54KM) INCLUDING LC-1, LC-2 
(FROM 2026-28). 

Estimated Contract 
Value (INRs) 

:  Rs. 1,43,90,793.83/- 

Period of Completion 
(in Months) 

: 24 (Twenty-Four) Months 

 

Bidding Type : Open 

Bid Call (Nos.) : One 

Tender Currency Type : Single 

Tender Currency 
Settings 

: Indian Rupee (INR) 

Qualifying Criteria                             

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1. Average annual financial turnover during the last 
three years ending 31st March of the previous 
financial years, should be at least Rs. 43.17 Lakhs. 

(The financial turnover document must be certified 
by a Chartered Accountant (CA) with the CA's 
stamp, signature, and UDIN/membership number. 
Additionally, all necessary documents for the 
verification of turnover must be provided. Failure 
to comply with these requirements bid will be 
treated as non-responsive). 

2. Experience of having successfully completed 
similar works under Govt./ Semi Govt./ Public 
Sector Undertakings/ Autonomous Body working 
under Govt. of India/ Public Limited company / 
Private Organization during last 7 years ending 
last day of month previous to the one in which 
applications are invited should be either of the 
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following: 

i. Three similar completed works each costing not 
less than Rs. 57.56 Lakhs. (EXCULDING GST) 

ii. Two similar completed works each costing not less 
than Rs. 71.95 Lakhs. (EXCULDING GST) 

iii. One similar completed works costing not less than 
Rs. 115.13 Lakhs. (EXCULDING GST) 

3. “Similar Works” mean railway track maintenance / 
repairing of tracks / laying of railway lines 
successfully in that particular contract during last 
7 years ending last day of month previous to the 
one in which applications are invited should be 
either of the following: 

The contractors those who are registered with 
DPA in A2 Class and above for Railway works 
shall be directly eligible and need not to 
submit documents for qualification except 
copy of registration with DPA in appropriate 
class and category, Technical bid stage 
criteria (tender fees, EMD & submission of 
Integrity Pact Agreement), submission of bid 
capacity along with relevant documents 
required to calculate bid capacity & seal & 
Signed tender documents. 

4. Work experience in Private Organization: 

If the Bidder has completed works in a private 
organization as stipulated in the Minimum 
Qualification Criteria (work experience), the 
following documents must be enclosed with the 
BID for consideration:  

 TDS Certificates: The Bidder must provide TDS 
certificates issued by the competent authority with 
respect to the work experience.  

 CA Certificate: The Bidder must submit a 
certificate issued by their Chartered Accountant 
(CA) stating that the amount shown in the TDS 
certificate has been received with respect to the 
work experience submitted by the Bidder. This 
document must be certified by the CA with their 
stamp, signature, and UDIN/membership number.  

 The completed works only is considered for 
qualification. Partly completed works or works 
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are in progress shall not be considered for 
qualification. 

Failure to provide these documents will result in 
the bid being treated as non-responsive.  

5. Bidders who meet the minimum qualification 
criteria will be qualified only if their available bid 
capacity is more than the total bid value. The 
available bid capacity will be calculated as under:  

Available bid capacity = A x M x N - B, where 

 A =Maximum value of engineering works executed 
in any one year during the last five years (updated 
at the current price 6 level), taking into account 
the completed as well as works in progress.  

M =Multiplier Factor (usually 1.5)  

N = Number of years prescribed for completion of 
the work in question.  

B = Value (updated at the current price level) of the 
existing commitments and ongoing works to be 
completed in the next 'N' years. 

The Bidder shall furnish statements showing the 
value of existing commitments and ongoing works 
as well as the stipulated period of completion 
remaining for each of the works preferably 
countersigned by the Nodal Office or his nominee-
in charge.  

6. Integrity Pact Agreement (Annexure I).  

I. The potential bidders shall download and print 
the IP Agreement signed by the Employer and their 
witness and affix his/her signature on the IP 
Agreement in the presence of a witness from 
his/her side, who shall also affix his/her signature 
thereof. Having completed the signing procedure, 
the potential Bidder shall upload the duly filled 
and signed IP Agreement on n-procure portal.  

II. The procedure mentioned above regarding 
signing of Integrity Pact Agreement by both the 
parties (Employer and Potential bidders) shall be 
completed online. However, in case of any 
technical glitch due to which if any potential 
bidder is unable to upload the IP Agreement, then 
he/ she shall submit the Hard Copy of the dully 
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filled, signed IP Agreement, to the Department 
concerned of DPA within a period of seven days 
and prior to opening of the Technical Bid, failing 
which Bid of potential Bidder shall be treated as 
disqualified. 

III.  In case of Partnership firm, IP agreement 
needs to be signed by all the partners of 
partnership firm/authorized partner of the 
Partnership firm. Copy of partnership deed & 
authorization letter may be submitted. In case of 
Private Limited Company, IP agreement needs to 
be supported with copies of ‘Power of Attorney and 
Board resolution’ shall be submitted at technical 
bid stage. If the Bidder is a Joint Venture or a 
consortium, Integrity pact agreement must be 
signed by all joint venture members or consortium 
members. 

IV.  In case of JV firm, IP agreement is to be filled 
and submitted in the name of the JV firm only 
otherwise the bid will not be considered for further 
evaluation. 

Joint Venture :  Not Applicable 

Rebate :  Applicable 

Bid Document Fee : : Rs. 1770/- including GST to be paid through digital 
mode of payment. The details are as under;  

Account No. : 2177002100002684 
IFSC Code : PUNB0217700 
Punjab National Bank, Kandla Branch  
 

Bid Security/ EMD 
(INR) : 

:  Rs. 1,43,908.00 to be paid in digital mode of 
payment. Details are mentioned below: -  
Account No. : 2177002100002684 
IFSC Code : PUNB0217700 
Punjab National Bank, Kandla Branch  
 
Note: - “In case of Micro and Small Enterprises (MSEs) 
holding valid certificate under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of 
activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the table 
below only shall become eligible for exemption from 
payment of Tender Fee/EMD. Such bidder shall upload 
the scanned copy of valid certificate in Technical bid 
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stage” 

NIC codes regarding related activity are mentioned 
below: 

 

SECTION 
F  

CONSTRUCTION 

Division All Divisions of Section – F  

Division Division – 42 

Class  Class – 4210 (Construction 
roads and railways) 

Sub 
Class 

Sub Class – 42102                                                                   
(Construction and 
maintenance of railways and 
rail-bridges) 

 

Date & time of Pre-Bid 
meeting 

Not Applicable 

Bid Document 
Downloading Start 
Date 

:  Date    

Bid Document 
Downloading End Date 

:  Date  08/01/2026   Time 12:00 Hrs 

Last Date & Time for 
Online submission of 
bids   

:  Date  08/01/2026  Time 12:00 Hrs @ office  of the 
Executive Engineer, New Kandla 

Bid Validity Period :  120 Days 
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Condition  1. Tender Fees & EMD by digital mode of payment in 
Account No. : 2177002100002684 
IFSC Code : PUNB0217700 
Punjab National Bank, Kandla Branch  
The proof for transfer of funds to be submitted in 

Technical bid stage.  

2. The bid/Tender not accompanied with Tender fee 
and EMD in Technical bid shall not be considered 
responsive, and their technical and price bid will 
not be opened.  

3. The bid/tender shall also be accompanied by 
Integrity Pact Agreement (Annexure I).  

I. The potential bidders shall download and print the 
IP Agreement signed by the Employer and their 
witness and affix his/her signature on the IP 
Agreement in the presence of a witness from 
his/her side, who shall also affix his/her signature 
thereof. Having completed the signing procedure, 
the potential Bidder shall upload the duly filled and 
signed IP Agreement on n-procure portal.  

II. The procedure mentioned above regarding signing 
of Integrity Pact Agreement by both the parties 
(Employer and Potential bidders) shall be completed 
online. However, in case of any technical glitch due 
to which if any potential bidder is unable to upload 
the IP Agreement, then he/ she shall submit the 
Hard Copy of the dully filled, signed IP Agreement, 
to the Department concerned of DPA within a 
period of seven days and prior to opening of the 
Technical Bid, failing which Bid of potential Bidder 
shall be treated as disqualified.  

III.  In case of Partnership firm, IP agreement needs to 
be signed by all the partners of partnership 
firm/authorized partner of the Partnership firm. 
Copy of partnership deed & authorization letter may 
be submitted. In case of Private Limited Company, 
IP agreement needs to be supported with copies of 
‘Power of Attorney and Board resolution’ shall be 
submitted at technical bid stage. If the Bidder is a 
Joint Venture or a consortium, Integrity pact 
agreement must be signed by all joint venture 
members or consortium members. 

IV.  In case of JV firm, IP agreement is to be filled and 
submitted in the name of the JV firm only otherwise 



11 
 
 

the bid will not be considered for further evaluation. 

4. In case of Micro and Small Enterprise (MSEs) 
holding valid certificate issued by any 
agencies/organization under, 

SECTION F  CONSTRUCTION 

Division All Divisions of Section – F  

Division Division – 42 

Class  Class – 4210 (Construction roads and 
railways) 

Sub Class Sub Class – 42102                                                                  
(Construction and  
maintenance of 
railways and rail-
bridges) 

 

   The Ministry of Micro, Small and Medium 
Enterprises indicating the list of activity related to 
the subject tender as per National Industrial 
Classification-2008 mentioned in the table below 
only shall become eligible for exemption from 
payment of Tender fee/EMD. Such bidder shall 
upload the scanned copy of valid certificate in 
Technical bid. Such bidder shall upload in 
Technical bid a scanned copy of valid certificate, as 
well as duly filled in and signed ‘Bid Securing 
Declaration’ as per format provided in the tender 
document (Annexure II), failing which the bid shall 
be disqualified: - 

Remarks :   Submission of E.M.D., Integrity Pact, Tender Fee 
and other Documents during office hours: up to by 
R.P.A.D /Speed post or in person in the chamber 
EXECUTIVE ENGINEER (C-I) CONSTRUCTION- I 
DIVISION DEENDAYAL PORT AUTHORITY ROOM 
NO.303, 2nd FLOOR, NEW ANNEXE BUILDING, 
NEW Gandhidham- KACHCHH- 370201 

Bid Opening Date :  Technical Bid will be opened on   08/01/2026  @ 
16:05  Hrs. Date of opening of price bid shall be 
notified after scrutiny & evaluation of Technical 
Bid. 
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Documents required to 
be submitted by 
scanning through 
online 

a. Documents' in support of fulfilling qualifying 
criteria as indicated above. 

b. Tender fee & EMD to be paid through digital mode 
of Payment through Digital Mode in Account No. : 
2177002100002684 
IFSC Code : PUNB0217700 
Punjab National Bank, Kandla Branch  
c. As indicated in clause 1.4 of section 1 – 
Instructions to bidders.  
 
d. Avg. annual Turnover based on CA certificate duly  
stamp, signed with UDIN/Membership number is to 
be submitted failing which bid will be stand non-
responsive  
 
e. Integrity Pact agreement (Annexure –I)  
  
I.   The potential bidders shall download and print the 
IP Agreement signed by the Employer and their 
witness and affix his/her signature on the IP 
Agreement in the presence of a witness from his/her 
side, who shall also affix his/her signature thereof. 
Having completed the signing procedure, the potential 
Bidder shall upload the duly filled and signed IP 
Agreement on n-procure portal.  
  
II.  The procedure mentioned above regarding signing 
of Integrity Pact Agreement by both the parties 
(Employer and Potential bidders) shall be completed 
online. However, in case of any technical glitch due to 
which if any potential bidder is unable to upload the 
IP Agreement, then he/ she shall submit the Hard 
Copy of the dully filled, signed IP Agreement, to the 
Department concerned of DPA within a period of 
seven days and prior to opening of the Technical Bid, 
failing which Bid of potential Bidder shall be treated 
as disqualified.  
 
III.  In case of Partnership firm, IP agreement needs to 
be signed by all the partners of partnership 
firm/authorized partner of the Partnership firm. Copy 
of partnership deed & authorization letter may be 
submitted. In case of Private Limited Company, IP 
agreement needs to be supported with copies of 
‘Power of Attorney and Board resolution’ shall be 
submitted at technical bid stage. If the Bidder is a 
Joint Venture or a consortium, Integrity pact 
agreement must be signed by all joint venture 
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members or consortium members. 
 
IV.  In case of JV firm, IP agreement is to be filled and 
submitted in the name of the JV firm only otherwise 
the bid will not be considered for further evaluation. 

Officer- Inviting Bids :   EXECUTIVE ENGINEER (C-I),  
    DEENDAYAL PORT AUTHORITY 

Bid Opening Authority  :   EXECUTIVE ENGINEER (C-I),  
    DEENDAYAL PORT AUTHORITY 

Address : EXECUTIVE ENGINEER (C-I), CONSTRUCTION-I 
DIVISION, DEENDAYAL PORT AUTHORITY, ROOM 
NO.303, 2nd  FLOOR, NEW ANNEXE BUILDING, 
GANDHIDHAM, KACHCHH-370201 

Contact Details  :  Mobile – 8758659669 

 
 
 
 
 
 
 

EXECUTIVE ENGINEER (C-I) 
DEENDAYAL PORT AUTHORITY 

 
 
 



14 
 
 

Note:  
In case bidders need any clarifications or if training is required to participate in 
online tenders, they can contact (n)Procure Support team at following address:  
 
(n)code Solutions – A division of GNFC Ltd.,  
(n)Procure Cell,  
403, GNFC Infotower, S.G. Road,  
Bodakdev, Ahmedabad – 380054 (Gujarat).  
 
Contact Details :  
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525  
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689  
Fax : +91-79-26857321, 40007533  
E-mail : nprocure@gnvfc.net  
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)  
For further details, amendments or extension of time , if any, please visit 
https://tender.nprocure.com OR www.deendayalport.gov.in 
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING 
FORMING PART OF NIT AND TO BE POSTED ON WEBSITE.  
 

1. Information and instructions for Contractors will form part of NIT and to be uploaded on website.  
2. The intending bidder must have class-III digital signature to submit the bid.  
3. The Bid Document as uploaded can be viewed and downloaded free of cost by anyone including 
intending bidder. But the bid can only be submitted after uploading the mandatory scanned documents 
such as Tender Fee & EMD in form of online Digital mode of Payment.  
4. Bidders may modify or withdraw their bids before last date and time of submission of bid as notified.  
5.  While submitting the modified bid, contractor can revise the rate of one or more item(s) any number of 
times (he need not re-enter rate of all the items) but before last time and date of submission of bid as 
notified.  
6. On opening date, the contractor can login and see the bid opening process. After opening of bids, he 
will receive the competitor bid sheets.  
7.  Contractor can upload documents in the form of JPG format and PDF format.   
8. It is mandatory to upload scanned copies of all the documents including GST registration as stipulated 
in the bid document. If such document is not uploaded his bid will become invalid and cost of bid 
document shall not be refunded.  
9. If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost of bid 
document shall not be refunded.  
10. If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and 
hard copies as submitted physically by the contractor the bid shall become invalid and cost of bid 
document shall not be refunded.  
11. Certificate of Financial Turn Over: At the time of submission of bid, contractor may upload Affidavit/ 
Certificate from CA mentioning Financial Turnover of last 3 (three) years or for the period as specified in 
the bid document and further details if required may be asked from the contractor after opening of 
technical bids.  There is no need to upload entire voluminous balance sheet.  
12. Contractor must ensure to quote rate of each item.  If any cell is left blank and no rate is quoted by 
the bidder, rate of such item shall be treated as "0" (ZERO).  
13. The Draft information and instructions to Contractors may be modified suitably by NIT approving 
authority as per requirement  
14.  All the mandatory document required/prescribed for Pre-qualification have to be enclosed by the 
bidder failing which his offer shall be rejected and treated as non-responsive. However, additional 
documents required if any for verification of the original documents shall be submitted by the bidder if 
required by DPA.  
 
List of Documents to be scanned and uploaded within the period of bid submission:  
 
I. Tender Fees & EMD by digital mode of payment in Account no 10080100022427, IFSC code: 

BARBOGANKUT, Bank of Baroda, Gandhidham branch. The proof for transfer of funds to be 
submitted in Technical bid stage.  

II. In case of Partnership firm, IP agreement needs to be signed by all the partners of partnership 
firm and copy of partnership deed shall be submitted at Technical bid stage. 

III. In case of MSME bidder shall upload the scanned copy of valid certificate as well as duly filled in 
and signed ‘Bid Securing Declaration’ as per format provided in the tender document (Annexure 
II) at Technical bid stage. 

IV. Partnership Deed and POA may be uploaded. For private limited company, the POA and Board 
Resolution may have signed by all Directors. 

 
Bid Document.  
I. Certificates of Work Experience of successfully completed works issued by the client.  
II. Certificate of Financial Turnover from CA   
III. Any other Document as specified in the Section I.  
IV. Affidavit as per provisions of NIT.  
V. Certificate of Registration for GST and acknowledgement of up to date filed return if required.  
VI. Bid capacity calculations along with balance financial liability of works in hand.  
 
 

Executive Engineer (C-I)   
Deendayal Port Authority 
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SECTION -1 

 
  
 

INSTRUCTIONS TO BIDDERS 
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GENERAL 

 
1. Scope of bid 
 
1.1 The Executive Engineer (C-I), Deendayal Port Authority, invites bids by 

E-Tendering for the works TWO YEARS MAINTENANCE CONTRACT 
FOR RAILWAY TRACK LEADING TO TUNA FROM 0 TO 11 KM DPA 
LINE (TAKE OFF POINT AT 2.573KM AT GIM YARD TO 13.54KM) 
INCLUDING LC-1, LC-2 (FROM 2026-28) detailed in the table given in 
NIT. The bidders may submit on-line bids for the work detailed in the 
table given in NIT. 

1.2 The successful bidder will be expected to complete the works by the 
intended completion date specified in the contract data. 

 
2.  Source of funds  
2.1 The employer has arranged the funds from internal sources and will have 

sufficient funds in Indian currency for execution of the works.  
 
3.  Eligible bidders    
3.1  The invitation for bids is open to all eligible bidders meeting the eligibility 

criteria as defined clause no.4  
3.2  All bidders shall provide in section 2, forms of bid and qualification 

information, a statement that bidder is not associated, nor has been 
associated in the past, directly or indirectly, with the consultant or any 
other entity that has prepared the design, specifications and other 
documents for the project manager for the contract. A firm that has been 
engaged by the employer to provide consulting services for the 
preparation or supervision of the works, and any of its affiliates, shall not 
be eligible to bid. 

3.3 Government-owned enterprises may only participate if they are legally 
and financially autonomous, operate under commercial law and are not a 
dependent agency of the employer subject to fulfillment of minimum 
qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and 
fraudulent practices issued by the employer in accordance with clause 
37. 

 
4.  Eligibility criteria 

4.1 

a) Experience on similar works executed during the last seven years; and 
details like monetary value, clients and proof of satisfactory completion. 

b) Documentary evidence of adequate financial standing and proof from 
client for satisfactory completion of works 
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c) Solvency certificate from bankers for Rs.        Lakhs not older than six 
months as on   the date of submission of the bid. (Not applicable, Refer 
Clause ‘A’ of Sec-5) 

d) Equipment requirement/schedule (Refer Clause ‘D’ of Sec-5) 
e) Managerial / Manpower requirement (Refer Clause ‘D’ of Sec-5) 
f) Project planning and quality control procedure to be adopted. (Not 

applicable, Refer Clause ‘A’ of Sec-5) 
g) Information regarding projects in hand, current litigation, orders 

regarding exclusion, expulsion or black listing, if any.  
h) Trained & certified workmen proposed to be employed at the work site of 

the project. The contractor must undertake to employ of certified worker 
to the extent of 20% of total strength. Valid certificates by a recognized 
university, technical board, or ministry of government of India would only 
be taken cognizance of. (Not applicable, Refer Clause ‘A’ of Sec-5)  

 
4.2  If the employer has not undertaken pre-qualification of potential bidders, 

all bidders shall include the following information and documents with 
their bids in section 2. 

(a) Copies of original documents defining the constitution or legal status, 
place of registration, and principal place of business; written power of 
attorney of the signatory of the bid to commit the bidder. 

(b) Total monetary value of construction work performed for each of the last 
five years. 

(c) Experience in works of a similar nature and size for each of the last five 
years, and details of works underway or contractually committed; and 
employers who may be contacted for further information on those 
contracts. 

(d) Major items of construction equipment proposed to carry out of the 
contract. (Not applicable, Refer Clause ‘A’ of Sec-5) 

(e) Qualifications and experience of key site management and technical 
personal proposed for the contract. (Not applicable, Refer Clause ‘A’ of 
Sec-5) 

(f) Reports on the financial standing of the bidder, such as profit and loss 
statements and auditor’s reports for the past five years; 

(g) Evidence of adequacy of working capital for this contract (access to lines 
of credit and availability of other financial resources) 

(h) Authority to seek references from the bidder’s bankers. 
(i) Information regarding any litigation, current or during the last five years, 

in which the bidder is involved, the party’s concerned, and disputed 
amount.  

(j) Proposals for subcontracting components of the works amounting to more 
than 10 percent of the bid price (for each, the qualifications and 
experience of the identified sub-contractor in the relevant field should be 
annexed); and (Not applicable, Refer Clause ‘A’ of Sec-5) 

(k) The proposed methodology and program of construction, backed with 
equipment planning and deployment, duly supported with broad 
calculations and qualify control procedures proposed to be adopted, 
justifying their capacity of execution and completion of the work as per 
technical specifications within the stipulated period of completion as per 
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milestones (for all contracts over Rs.10M) (Not applicable, Refer Clause 
‘A’ of Sec-5) 

(l) PAN, Registration with Goods & Service Tax (GST), Provident Fund 
Authorities, etc. 

(m)  Bid Security in approved form as prescribed under Clause No. 1.16. 
 

4.3 (i) Average annual financial turnover during the last three years ending 
31st March of the previous financial years, should be at least Rs. 43.17 
Lakhs. 

(The financial turnover document must be certified by a Chartered 
Accountant (CA) with the CA's stamp, signature, and UDIN/membership 
number. Additionally, all necessary documents for the verification of 
turnover must be provided. Failure to comply with these requirements bid 
will be treated as non-responsive). 

ii) Experience of having successfully completed similar works under Govt./ 
Semi Govt./ Public Sector Undertakings/ Autonomous Body working under 
Govt. of India/ Public Limited company / Private Organization during last 7 
years ending last day of month previous to the one in which applications are 
invited should be either of the following: 

Three similar completed works each costing not less than Rs. 57.56 Lakhs. 
(EXCULDING GST) 

Two similar completed works each costing not less than Rs. 71.95  Lakhs. 
(EXCULDING GST) 

One similar completed works costing not less than Rs. 115.13 Lakhs. 
(EXCULDING GST) 

iii) “Similar Works” mean railway track maintenance / repairing of tracks / 
laying of railway lines successfully in that particular contract during last 7 
years ending last day of month previous to the one in which applications are 
invited.  If the bidder has executed the work in private organization, 
necessary TDS certificate issued by the private organization shall be 
submitted. 

The contractors those who are registered with DPA in A2 Class and 
above for Railway works shall be directly eligible and need not to 
submit documents for qualification except copy of registration with 
DPA in appropriate class and category, Technical bid stage criteria 
(tender fees, EMD & submission of Integrity Pact Agreement), 
submission of bid capacity along with relevant documents required to 
calculate bid capacity & seal & Signed tender documents. 

 Work experience in Private Organization: 

 If the Bidder has completed works in a private organization as stipulated in 
the Minimum Qualification Criteria (work experience), the following 
documents must be enclosed with the BID for consideration:  
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 TDS Certificates: The Bidder must provide TDS certificates issued by the 
competent authority with respect to the work experience.  

 CA Certificate: The Bidder must submit a certificate issued by their 
Chartered Accountant (CA) stating that the amount shown in the TDS 
certificate has been received with respect to the work experience submitted 
by the Bidder. This document must be certified by the CA with their stamp, 
signature, and UDIN/membership number.  

Failure to provide these documents will result in the bid being treated as 
non-responsive.  

(vi)  In addition to above, the criteria regarding satisfactory performance of the 
work, personnel, establishment, plant, equipment, etc. may be 
incorporated according to the requirement of the project. .(Not 
applicable, Refer Clause ‘A’ of Sec-5) 

 
4.4  To qualify for a package of contracts made up of this and other contracts 

for which bids are invited in the NIT, the bidder must demonstrate 
having experience and resources sufficient to meet the aggregate of the 
qualifying criteria for the individual contracts. (Not applicable, Refer 
Clause ‘A’ of Sec-5) 

 
4.5  Sub-contractors’ experience and resources shall not be taken into 

account in determining the bidder’s compliance with the qualifying 
criteria except to the extent stated in 4.4 above. (Not applicable, Refer 
Clause ‘A’ of Sec-5) 

 
4.6  Bidders who meet the minimum qualification criteria will be qualified 

only if their available bid capacity is more than the total bid value.  The 
available bid capacity will be calculated as under: 

 

Available bid capacity = A x M x N - B, where 

 A =Maximum value of engineering works executed in any one year during 
the last five years (updated at the current price 6 level), taking into account 
the completed as well as works in progress.  

M =Multiplier Factor (usually 1.5)  

N = Number of years prescribed for completion of the work in question.  

B = Value (updated at the current price level) of the existing commitments 
and ongoing works to be completed in the next 'N' years. 

Note: For bringing value of works to current level, multiplying factor to be 

indicated in tender with reference to escalation based on WPI. 
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Financial Year 2024-25 2023-24 2022-23 2021-22 2020-21 

Index 
154.9 151.4 152.5 139.40 123.40 

Multiplying 
factor 

1.00 1.02 1.02 1.11 1.26 

 
The Bidder shall furnish statements showing the value of existing 
commitments and on-going works as well as the stipulated period of 
completion remaining for each of the works preferably countersigned by 
the Nodal Officer or his nominee – in – charge. 
 

4.7  Even though the bidders meet the above qualifying criteria, they are 
subject to be disqualified if they have: 

 -  Made misleading or false representations in the forms, statements 
and attachments submitted in proof of the qualification requirements; 
and/or 

 - Record or poor performance such as abandoning the works, not 
properly completing the contract, inordinate delays in completion, 
litigation history, or financial failures etc., and/or 

 
5.  One Bid per Bidder 

5.1  Each bidder shall submit only one bid for one package. A bidder who 
submits or participates in more than one bid (other than as a 
subcontractor or in cases of alternatives that have been permitted or 
requested) will cause all the proposals with the Bidder’s participation to 
be disqualified. 

 
5.2  Joint Venture (Not applicable, Refer Clause ‘A’ of Sec-5) 

Companies/Contractors may jointly undertake contract/contracts.  Each 
entity would be jointly and severely responsible for completing the task 
as per the contract, however declaration of the Lead member to be 
indicated by bidders, however JV has to designate in their MOU.  The 
firms with at least 26% equity holding each be allowed to jointly meet the 
Eligibility criteria. 
Note: JVs/ Consortia be allowed in all contracts of estimated cost of more 
than Rs.5 crores.  However, there shall be no limit on the number of 
partners. 
 

6.  Cost of Bidding 

6.1  The bidder shall bear all costs associated with preparation and 
submission of his bid, and the Employers will in no case be responsible 
and liable for those costs. 

 
 
7. Site Visit 

7.1  The bidder, at the Bidder’s own responsibility and risk is encouraged to 
visit and examine the Site of Works and its surroundings and obtain all 
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information that may be necessary for preparing the Bid and entering 
into a contract for construction of the Works. The costs of visiting the 
Site shall be at the Bidders’ own expense. 

 
B.  Bidding Documents 

8.  Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed in the 
table below and addenda issued in accordance with Clause 10: 
• DC 1  : Bid Reference       
• NIT   : Invitation for Bids      
• SECTION 1 : Instruction to Bidders 
• SECTION 2 : Forms of Bid, Qualification Information 
• SECTION 3 : Conditions of Contract   
• SECTION 4 : Contract Data 
• SECTION 5 : Site/ Special Conditions and Specifications  
• SECTION 6 : Drawing     
• SECTION 7 : Bill of Quantities 
• SECTION 8 : Forms of Securities 

• SECTION 9 :  Guidelines on Banning of Business Dealings 

8.2 One set of the bidding documents will be issued to the bidder.  The 
document should be completed and returned with the bid. (Not 
applicable, Refer Clause ‘A’ of Sec-5) 

 
8.3 The bidder is expected to examine carefully all instructions, conditions of 

contract, contract data, forms, terms, technical specifications, bill of 
quantities, forms, drawings, annexure in the bid document.  Failure to 
comply with the requirements of the bid document shall be at the 
bidder’s own risk.  Pursuant to clause 26 hereof, bids which are not 
substantially responsive to the requirements of the bid documents shall 
be rejected 

 
9 Clarifications of the Bidding Documents 

9.1 A prospective bidder requiring any clarification of the bidding documents 
may notify the employer in writing or by electronic form and be 
confirmed by hard copy at the Employer’s address indicated in the 
invitation to bid. The employer will respond to any request for 
clarification which he received earlier than days (Suggested 7 days) prior 
to the deadline for submission of bids. Copies of the Employer’s response 
will be forwarded to all purchasers of the bidding documents, including a 
description of the enquiry but without identifying its source. 

 
9.2 Pre – bid meeting 

9.2.1 The bidder or his official representative is invited to attend a pre-bid 
meeting, which will take place on /2025 @ 16:00 Hrs. at Old Board 
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Room, A.O. Building, Deendayal Port Authority, Gandhidham - Kutch, 
Gujarat. (Not applicable, Refer Clause ‘A’ of Sec-5) 

9.2.2 The purpose of the meeting will be to clarify issues and to answer 
question on any matter that may be raised at that stage. (Not 
applicable, Refer Clause ‘A’ of Sec-5) 

9.2.3 The bidder is requested to submit any questions in writing or by cable to 
reach the Employer not later than one week before the meeting. (Not 
applicable, Refer Clause ‘A’ of Sec-5) 

9.2.4. Minutes of the meeting, including the text of the questions raised 
(without identifying the source of enquiry) and the responses given will 
be transmitted without delay to all purchasers of the bidding documents 
without delay. Any modification of the bidding documents listed in Sub-
Clause 8.1 which may become necessary as a result of the pre-bid 
meeting shall be made by the Employer exclusively through the issue of 
an Addendum pursuant to Clause 10 and not through the minutes of the 
pre-bid meeting. (Not applicable, Refer Clause ‘A’ of Sec-5) 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for 
disqualification of a bidder. (Not applicable, Refer Clause ‘A’ of Sec-5) 

 
10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the 
bidding documents by using addenda. 

10.2 Any addendum thus issued shall be part of the bidding documents and 
shall be communicated in writing or by cable to all the purchasers of the 
bidding documents. Prospective bidders shall acknowledge receipt of 
each addendum by cable to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an 
addendum into account in preparing their bids, the Employer shall 
extend as necessary the deadline for submission of bids, in accordance 
with Sub-Clause 20.2 below. 

 
C.  Preparation of Bids 

11.  Language of the Bid 

11.1  All documents relating to the bid shall be in the English language.  

12.  Documents comprising the Bid 

12.1  The bid submitted by the bidder shall comprise the following: 

 A)  Technical Bid 

i) Tender fee, EMD, Integrity Pact Agreement and Bid Security 
Declaration (In case of MSME Certificated submitted) 
 

Note: - In case of Micro and Small Enterprise (MSEs) holding valid certificate 
under The Ministry of Micro, Small and Medium Enterprises indicating the list of 
activity related to the subject tender shall become eligible for exemption from 
payment of Tender fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in Technical bid. 
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ii) Qualification Information Form and Document (Pursuant to clause 4 
hereof) and any other materials required to be furnished and submitted 
by the bidder in accordance with these instructions.  The documents 
listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be filled in 
without exception. 
 
B)  Financial Bid 

i)   Contractor’s Bid 

ii)  Bill of Quantity dully filled and digitally signed by the Bidder. 

13  Bid Prices 

13.1  The contract shall be for the whole works as described in Sub-Clause 1.1 
based on the priced Bill of Quantities submitted by the Bidder. 

13.2  The bidder shall fill in percentage showing +/- overall on the total 
amount rates of the work described in the Bill of Quantities.     

13.3  All duties, taxes (except GST), and other levies payable by the contractor 
under the contract, or for any other cause shall be included in the rates, 
prices and total Bid price submitted by the Bidder 

13.4.1 The rates and prices quoted by the bidder shall be fixed for the duration 
of the contract and shall not be subject to adjustment on any account. 

13.4.2 The rates and prices quoted by the bidder are subject to adjustment 
during the performance of the contract. In accordance with the 
provisions of clause 47 of the conditions of contract. (Refer Clause ‘A’ of 
Sec-5) 

 
14.  Currencies of Bid and payment 

14.1  The Unit rates and the prices shall be quoted by the bidder entirely in 
Indian Rupees. 

 
15.  Bid Validity 

15.1  Bids shall remain valid for a period not less than 120 days after the 
deadline date for bid submission specified in clauses 20. A bid valid for a 
shorter period shall be rejected by the Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, 
the Employer may request that the bidders may extend the period of 
validity for a specified additional period.  The request and the bidders’ 
responses shall be made in writing or by cable.  A bidder may refuse the 
request without forfeiting his bid security.  A bidder agreeing to the 
request will not be permitted to modify his bid and also shall submit an 
extension for EMD, if it is in the form of Bank Guarantee. 

 
16.  Bid Security (Earnest Money Deposit - EMD) 

A. Earnest money Deposit (EMD) should be 1 % of the estimated cost of 
work and maximum amount of earnest money should be Rs. 50.00 lacs. 

Note: - “In case of Micro and Small Enterprises (MSEs) holding valid 
certificate under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender as per National 
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Industrial Classification-2008 mentioned in the table below only shall 
become eligible for exemption from payment of Tender Fee/EMD. Such 
bidder shall upload the scanned copy of valid certificate in Technical bid 
stage” 

   NIC codes regarding related activity are mentioned below: 

SECTION F  CONSTRUCTION 

Division All Divisions of Section – F  

Division Division – 42 

Class  Class – 4210 (Construction roads and railways) 

Sub Class Sub Class – 42102 (Construction and maintenance of 
railways and rail-bridges) 

  

B.  The EMD up to Rs.5 Lakhs shall be payable via digital mode of payment 
in Bank of Baroda, Gandhidham Branch Account No. 10080100022427 
IFSC Code: - BARBOGANKUT. The proof for transfer of funds to be 
submitted in Technical bid stage. EMD beyond Rs.5 lakhs be payable in 
form of Insurance Surety Bond/Bank Guarantee for the entire amount  
from any Nationalized/ Scheduled Bank (except Co-operative Banks) 
having its branch at Gandhidham. Bank Guarantee submitted as 
Earnest Money shall be valid for 28 days beyond the validity of the 
bid/tender. Bank Guarantee shall be verified independently by the Port 
with the bank before finalization of technical offer. In the event of lack of 
confirmation of issue of the Bank Guarantee by the Bank, the bid shall 
stands disqualified. 

C.  EMD of unsuccessful bidders other than L1 and L2 is refunded 
immediately after ranking of price bids. Earnest money of L2 is refunded 
immediately after entering in to agreement with L1 and acceptance of 
performance Guarantee from L1. 

D.  EMD shall be refunded suo-motto without any application from the        
bidders. 

E.  The bid security of the successful bidder will be discharged after he has 
signed the Agreement and furnished the required Performance security. 

F. The Bid security may be forfeited, if 
a) The bidder withdraws the bid after bid opening during the period of 

bid validity. 
b) The bidder does not accept the correction of the Bid price, 

pursuant to Clause 27; or 
c) The successful bidder fails within the specified time limit to  

(i) Sign the Agreement or  
(ii) Furnish the required Performances security. 

 
17 Alternative proposals by bidders 
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Conditional offer or Alternative offers will not be considered further in the 
process of tender evaluation. 
 

18 Format and signing of bid 

18.1 The Price Bid to be submitted on-line shall be signed digitally by a 
person or persons duly authorized to sign on behalf of the Bidder. 

 All pages of the bid where entries or amendments have been made shall 
be initialed by the person or persons signing the bid. 

18.2 The Bid shall contain no alterations or additions, except those to comply 
with instructions issued by the Employer, or as necessary to correct 
errors made by the bidder in which case such corrections shall be 
initialed by the person or persons signing the bid. 

 
 
D Submission of bids  

 

19 Sealing and marking of bids 

19.1 The bidder shall put Bid security document as per clause No.16, hereof 
in one envelope and properly seal and mark as “Bid Security”. The bidder 
shall put documents mentioned in clause No.12.1.A (ii) in separate 
envelope and properly seal and mark as “Technical Bid”. Then put both 
these envelopes into separate envelope, properly seal and mark as 
“Technical Bid”. 
The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in 
separate envelope duly marking the envelope as “Financial Bid”. 
These envelopes than be put inside one outer envelope and sealed, duly 
marking the outer envelope as “Technical Bid and Financial Bid”. (Refer 
Clause ‘A’ of Sec-5) 
 

19.2 The envelopes shall 

(a) Be addressed to Nodal Officer/Employer at the following address. ----

------------------------------------------------------------------------------------- ---

--------------------------------------------  

{Insert address of office for bid submission}, and  

(b) bear the following identification:  

Bid for “TWO YEARS MAINTENANCE CONTRACT FOR RAILWAY 
TRACK LEADING TO TUNA FROM 0 TO 11 KM DPA LINE (TAKE OFF 
POINT AT 2.573KM AT GIM YARD TO 13.54KM) INCLUDING LC-1, 
LC-2 (FROM 2026-28)”  
 
Bid reference no HD:/2025  

DO NOT OPEN BEFORE (time and date for opening, per Clause 1.23)  
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Name and address of the bidder.  

The tender complete in all respect should be put in the tender box 
(marked tender No HD: /2025) in the office of The Executive Engineer 
(C-I) up to- p.m. On due   date and open at on the same date in presence 
of such of the tenderers who may wish to be present.  
 

19.3 In addition to the identification required in Sub-Clause 19.2, the inner 
envelopes shall indicate the name and address of the bidder of the bidder 
to enable the bid to be returned unopened in case it is declared late, 
pursuant to Clause 21, or the bid is declared non responsive. If the outer 
envelopes are not sealed and marked as above, the Employer will assume 
no responsibility for the misplacement or premature opening of the 
technical bid and financial bid. (Refer Clause ‘A’ of Sec-5) 
 

20 Deadline for submission of the Bids 

20.1  Bids must be received by the Employer at the address specified above not 
later  than in the event of the specified date for the submission of bids 
being declared a holiday by the Employer. The bids will be received upto 
the appointed time on the next working day. 

20.2  The Employer may extend the deadline for submission of bids by issuing 
an amendment in accordance with Clause 10, in which case all rights 
and obligations of the Employer and the bidders previously subject to the 
original deadline will then be subject to the new deadline. 

20.3   In case of tender document being downloaded from the web site, at the 
time of submission of (the hard copy of) the tender document. The 
tenderer shall give an undertaking that no change have been made in 
document. He shall begiving an undertaking that no change have been 
made in document. He shall be issued a printed set of document under 
acknowledgment with a condition that the printed version of the port 
tender document will be treated as authentic tender and if any 
discrepancy is noticed at any stage between the Port’s tender document 
and the one submitted by the tenderer, the conditions mentioned in the 
Port’s printed document shall prevail. Besides, the tenderer shall be 
liable for legal action for the lapses. 
Insert time and date; this should be the same as those given in the 
invitation for Bids Clause No.20. 
 

21  Late Bids 

21.1  Any bid received by the Employer after the deadline prescribed in Clause 
20 will be considered as non-responsive. 

 
22.   Modification and Withdrawal of Bids 
22.1 Bidders may modify or withdraw their bids before the deadline prescribed 

in Clause 20. 
22.2 Each Bidder’s modification or withdrawal notice shall be prepared, 

sealed, marked, and delivered in accordance with Clauses 18 & 19, with 
the outer and inner envelopes additionally marked “MODIFICATION” or 
“WITHDRAWAL” as appropriate. (Refer Clause ‘A’ of Sec-5) 
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22.3 No bid may be modified after the deadline for submission of bids. 
22.4 Withdrawal or modification of a Bid between the deadline for submission 

of bids and the expiration of the original period of bid validity in Clause 
15.1 above or as extended pursuant to Clause 15.2 may result in the 
forfeiture of the Bid security pursuant to Clause 16. 

22.5 Bidders may only offer discounts to, or otherwise modify the prices of 
their bids by submitting bid modifications in accordance with this clause 
or included in the original bid submission. (Refer Clause ‘A’ of Sec-5) 
 

E. BID OPENING AND EVALUATION 
 
23. Bid opening 
23.1  On the due date and appointed time as specified in clause 20, the 

Employer will first open Technical bids of all bids received (except those 
received late) including modifications made pursuant to clause 22 in 
presence of the bidders or their representative who choose to attend. In 
the event of the specified date for Bid opening being declared a holiday by 
the Employer, the bids will be opened at the appointed time and location 
on the next working day. 

23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. 
Bids for which an acceptable notice of withdrawal has been submitted 
pursuant to Clause 22 shall not be opened. 
Bidder’s name, withdrawals, modifications of technical bid, the presence 
of  bid security and such other details, as the Employer may consider 
appropriate will be announced by the Employer at the opening.(Refer 
Clause ‘A’ of Sec-5) 

23.3  If all Bidders have submitted unconditional Bids together with requisite 
bid security, then all bidders will be so informed then and there. If any 
Bid contains any deviation from the Bids documents and/or if the same 
does not contain Bid security in the manner prescribed in the Bid 
documents, then that Bid will be rejected and the Bidder informed 
accordingly. The sealed financial bid containing priced BOQ will be 
returned to him without opening. All valid financial bids whose technical 
bids have been determined to be substantially responsive in accordance 
with Clause 26 hereof, shall be opened on the specified date from 
declaring the results of the Technical Bid, in presence of the bidders or 
their representatives who choose to attend. The Bidder’s name, the Bid 
prices, the total amount of each Bid and of any alternative Bid (if 
alternatives have been requested or permitted), any discounts, Bid 
modifications and withdrawals, and such other details as the Employer 
at the opening. Any bid price, discount, or alternative Bid price which is 
not read out and recorded at Bid opening, will not be taken into account 
in Bid evaluation.(Refer Clause ‘A’ of Sec-5) 

23.4 The Employer shall prepare minutes of the Bid opening, including the 
information disclosed to those present and the minutes shall form part of 
the contract.(Refer Clause ‘A’ of Sec-5) 

 
24. Process to be confidential. 
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 Information relating to the examination, clarification, evaluation and 
comparison of the bids and recommendations for the award of a contract 
shall not be disclosed to Bidders or any other persons not officially 
concerned with such process until the award to the successful bidder 
has been announced. 

 
 25. Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, 
at his discretion, ask any Bidder for clarification of his Bid, including 
breakdown of unit rates. The request for clarification and the response 
shall be writing or by cable, but no change in the price or substance of 
the Bid shall be sought, offered, or permitted except as required to 
conform the correction of arithmetic errors discovered by the Employer in 
the evaluation of the Bids in accordance with Clause 27. 
Subject to above para, no Bidder shall contact the Employer on any 
matter relating to his bid from the time of the bid opening to the time the 
contract is awarded. If the Bidder wishes to bring additional information 
to the notice of the Employer, he should do so in writing. 
Any effort by the Bidder to influence the Employer’s bid evaluation, bid 
comparison or contract award decisions, may result in the rejection of 
his bid. No bid may be modified after the deadline for submission of bids. 
 

26. Examination of Bids and Determination of Responsiveness 

26.1 Prior to detailed evaluation of Bids, the Employer will determine whether 
each Bid (a) meets the eligibility criteria defined in Clause 4 (b) has been 
properly signed by an authorized signatory (accredited representative) 
holding power of Attorney in his favor. The Power of Attorney shall 
interalia include a provision to bind the Bidder to settlement of disputes 
clause; (c) is accompanied by the required Bid security and; (d) is 
responsive to the requirements of the Bidding documents. 

26.2 A substantially responsive Technical and Financial Bid is one which 
conforms to all the terms, conditions and specification of the Bidding 
documents, without material deviation or reservation. A material 
deviation or reservation is one (a) which affects in any substantial way 
the scope, quality or performance of the works; (b) which limits in any 
substantial way, the Employer’s rights or the Bidder’s obligations under 
the Contract; or (c) whose rectification would affect unfairly the 
competitive position of other Bidders presenting responsive Bids. 

26.3 If a Technical Bid is not substantially responsive, it will be rejected by 
the Employer, and may not subsequently be made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 

26.4    The envelop marked as financial bid of those bidders whose technical 
bid has been  determined  to  be  non  responsive  shall  not  be  opened  
and  will  be returned unopened. (Refer Clause ‘A’ of Sec-5) 

 
27. Correction of Errors 
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27.1 Bids determined to be responsive will be checked by the Employer for 
any arithmetic errors. Errors will be corrected by the Employer as 
follows:(Refer Clause ‘A’ of Sec-5) 
(a) Where there is a discrepancy between the rates in figures and in 

words, the rate in words will govern; and 
(b) Where there is a discrepancy between the unit rate and the line item 

total resulting from multiplying the unit rate by the quantity, the 
unit rate as quoted will govern. 

27.2 The amount stated in the Bid will be adjusted by the Employer in 
accordance with the above procedure for the correction of errors and, 
with the concurrence of the Bidder, shall be considered as binding upon 
the bidder. If the bidder does not accept the corrected amount the Bid 
will be rejected, and the Bid security may be forfeited in accordance with 
Sub-Clause 16.F. (B). (Refer Clause ‘A’ of Sec-5) 
 

28. NIL 

29. Evaluation and Comparison of Bids 

29.2 The Employer will evaluate and compare only the bids determined to be 
responsive in accordance with Clause 26. 

In evaluating the Bids, the Employer will determine for each Bid the 
evaluated Bid Price by adjusting the Bid Price as follows: 
(a) Making any correction for errors pursuant to Clause 27; 
(b) Making appropriate adjustments to reflect discounts or other price 

modification offered in accordance with Sub Clause 22.5 
29.3 The estimated effect of the price adjustment conditions under Clause 47 

of the conditions of contract, during the period of implementation of the 
Contract, will not be taken into account in Bid evaluation. 

29.4 If the Bid of the successful Bidder is seriously unbalanced in relation to 
the Nodal Officer or his nominee’s estimate of the cost of work to be 
performed under the contract, the Employer may require the Bidder to 
produce detailed price analyses for any or all items of the Bill of Quantities, 
to demonstrate the internal consistency of those prices with the 
implementation/construction methods and schedule proposed. 

 

30 NIL 

 

F. AWARD OF CONTRACT 

31 Award Criteria 

31.1 The Employer will award the Contract to the Bidder whose Bid has been 
determined to be responsive to the Bidding documents and who has 
offered the lowest evaluated Bid Price, provided that such Bidder has 
been determined to be (a) eligible in accordance with the provisions of 
Clause 3, and (b) qualified in accordance with the provisions of Clause 4. 
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The second bidder (i.e.L2) shall be kept in reserve and may be invited to 
match the bid submitted by the (L1) bidder in case such bidder 
withdraws or is not selected for any reason. 

32 Employer’s Right to accept any Bid and to reject any or all. 

Notwithstanding clause 31, the Employer reserve the right to accept or 
reject any bid and to cancel the bidding process and reject all bids, at 
any time prior to the award of contract, without thereby incurring any 
liability to the affected bidder or bidders of the grounds for Employer’s 
action. 
 

33 Notification of Award and Signing of Agreement  
 
33.1 The Bidder whose bid has been accepted will be notified of the award by 

the Employer prior to expiration of the Bid validity period by cable, telex 
or facsimile confirmed by registered letter. This letter (hereinafter and in 
the Conditions of Contract called the “Letter of Acceptance”) will state the 
sum that the Employer will pay the Contractor in consideration of the 
execution, completion and maintenance of the works by the Contractor 
as prescribed by the Contract (hereinafter and in the Contract called the 
“contract Price”). 

33.2 The notification of award will constitute the formation of the Contract 
subject only to the furnishing of a performance security in accordance 
with the provision of Clause 34. 

33.3 The Agreement will incorporate all correspondence between the Employer 
and the successful bidder. It will be signed by the employer and sent to 
the successful Bidder within (28 days of award of work for global tender 
and Within 14 days for domestic tender) following the notification of 
award along with the Letter of Acceptance. Within (28 days for global 
tender and within 21 days for domestic tender) of receipt, the successful 
Bidder will furnish the performance security and sign the Agreement 
with the Employer. 

33.4 Upon the furnishing by the successful Bidder of the Performance 
Security, the Employer will promptly notify the other Bidders that their 
Bids have been unsuccessful and release their Bid security (EMD). 
 

34. Performance Security 

34.1 Security deposit shall consist of two parts; a) Performance Guarantee to 
be submitted at award of work, and b) Retention money to be recovered 
from Running Bills. 

 
34.1  Security Deposit / Performance guarantee shall be 10% of Contract price 

of which 5% of contract price should be submitted as Insurance Surety 
Bond as per format and terms and condition as per Form 8 A / FDR or 
Bank Guarantee of Nationalized/scheduled bank (except Co-operative) 
Banks having its branch at Gandhidham,  or Digital transfer within (21 
days in case of domestics bid and within 28 days in case of global bids) 
of receipt of letter of acceptance and balance 5% recovered as Retention 
Money from Running Bills. Recovery of 5% of Retention Money to 
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commence from the first bill onwards @ 5% of bill value from each bill. 
Retention Money be refunded within 14 days from the date of payment of 
final bill. Balance SD to be refunded immediately not later than 14 days 
from completion of work, NOC from Geology Department. (refer clause no 
107 of Section-5) & Payment of welfare cess for final bill. 

               
34.2  Failure of the successful Bidder to comply with the requirements of Sub-

Clause 34.1 shall constitute sufficient grounds for cancellation of the 
award of work and forfeiture of the Bid security. 

  
34.2 The documentary evidence (copy of paid Challan in Govt. Treasury) of 

Welfare Cess @ 1% of work done or as amended by Statutory Authority 
from time to time, paid on final bill shall be submitted before releasing 
the Performance Guarantee. 

 
The performance guarantee submitted in form Bank 
Guarantee/FDR/Insurance Surety Bond should be valid for period of 60 
days beyond the date of completion of all contractual obligations of the 
contractor. 

 

 35 Advance Payment 
35.1 The Employer will provide an Advance payment on the Contract Price as 

stipulated in the Conditions of Contract, subject to maximum amount, 
as stated in the Contract Data. (Refer Clause ‘A’ of Sec-5) 

 
36.       Conciliator 

36.1 The Employer proposes that CIDC – SIAC Arbitration Centre be 
appointed as Conciliator under the contract as provided in sub-clause 
24.1 of condition of contract. If the bidder  
disagrees with this proposal, the bidder should so state in the bid. (Refer 
Clause ‘A’ of Sec-5) 
 

37. Corrupt or Fraudulent Practices 

37.1 The Employer requires that Bidders/Suppliers/Contractors under this 
contract, observe the highest standard of ethics during the procurement 
and execution of this contract. In pursuance of this policy, the Employer: 
(a) Defines, for the purpose of these provisions, the terms set forth 

below as follows: 
(i) “Corrupt practice” means the offering, giving, receiving or soliciting 

of any thing of value to influence the action of a public official in 
the procurement process or in contract execution; and  

(ii) “fraudulent practice” means a misrepresentation of facts in order 
to influence a procurement process or the execution of a contract 
to the detriment of the Employer, and includes collusive practice 
among Bidders (prior to or after bid submission) designed to 
establish bid prices at artificial non-competitive levels and to 
deprive the Employer of the benefits of free and open competition. 
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(b) Will reject a proposal for award of work if he determines that the 
Bidder recommended for award has engaged in corrupt or 
fraudulent practices in competing for the contract in question. 

(c) Will declare a Bidder ineligible, either indefinitely for a stated 
period of time, to be awarded a contract/contracts if he at any time 
determines that the Bidder has engaged in corrupt or fraudulent 
practices in competing for or in executing, the contract. 

 
37.2 Furthermore, Bidders shall be aware of the provision stated in sub-

clause 59.2 of the conditions of Contract. 
 

38.   The payment from 2nd bill to the pre final bill, shall be released subject to 
the Condition that the documentary evidence (copy of paid Challan in Govt. 
Treasury) of Welfare Cess @ 1% of work done or as amended by Statutory 
Authority from time to time, paid to concerned authority is submitted for the 
previous bill. 
 

 

 

Contractor      Executive Engineer (C-I)     

Deendayal Port Authority 
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SPECIMEN FOR FORM OF BID 

(To be executed on bidder’s letter head) 
 

Date of Tender Submission ____________,        Tender No. _______________ 
 
Name of Work: - ''TWO YEARS MAINTENANCE CONTRACT FOR RAILWAY 
TRACK LEADING TO TUNA FROM 0 TO 11 KM DPA LINE (TAKE OFF 
POINT AT 2.573KM AT GIM YARD TO 13.54KM) INCLUDING LC-1, LC-2 
(FROM 2026-28)." 
 
To  
The Executive Engineer (C-I),  
Project Division,  
Deendayal Port Authority,  
Room No.303, 2nd Floor,  
New Annexe Building,  
Gandhidham Kachchh-370201.  
 
We, the undersigned, declare that: 
 

(a) we have examined and have no reservations to the tender documents, 

including addenda and clarifications issued  

(b) we offer to execute the work in conformity with the tendering documents 

and in accordance with the delivery schedules specified in the schedule 

of requirements in accordance with the tender document  

(c) The total price of our tender, excluding any discounts offered in item(d) 

below, is [ insert the total tender price in words and figures, indicating 

the various amounts and the respective currencies];[in case of techno-

commercial offer it shall be mentioned that ‘as filled in the price 

bid’](Refer Clause ‘A’ of Sec-5) 

(d) The discounts offered and the methodology for their application are: 

Discounts. if our tender is accepted, the following discounts shall apply. 

[Specify in detail each discount offered and the specified item of the 

Schedule of Requirements to which it applies.] [in case of Techno-

Commercial offer it shall be mentioned that “as filled in the Price Bid "]  

Methodology of application of the discounts. The discounts shall be 

applied using the following method:[ Specify in detail the method that 

shall be used to apply the discounts ]. [ in case of Techno- Commercial 
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offer it shall be mentioned that " as filled in the Price Bid "](Refer Clause 

‘A’ of Sec-5) 

(e) our tender shall be valid for the period of time specified in [ITB Sub-

clause 15.1], from the date fixed for the tender submission deadline in 

accordance with [ITB Sub- clause20.1] , and it shall remain binding 

upon us and may be accepted at any time before the expiration of that 

period or any extended period accordance with [ITB Sub-clause 15.2]; 

(f) If our tender is accepted, we commit to submit a performance guarantee 

in accordance with [insert relevant clause no., ITB Sub-clause 34] for the 

due performance of the contract, as specified in specimen form for the 

purpose.  

(g) We, including any subcontractors or contractors for any part of the 

contract,[ insert the nationality of the Tenderer, including that of all 

parties that comprise the Tenderer, if the Tenderer is a JV, and the 

nationality each subcontractor and Contractor].(Refer Clause ‘A’ of Sec-

5) 

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5]. 

(i) Our firm, its affiliates or subsidiaries- including any subcontractors or 

contractors for any part of the contract – has not been declared ineligible 

by the port, under laws of India or official regulations in accordance 

with[ITB Sub-clause no.3] 

(j) We understand that  this tender, together with your written acceptance 

thereof included in your notification of award, shall constitute a binding 

contract between us, until a formal contract agreement is prepared and 

executed in accordance with[ITB Sub-clause 33] and as per specimen 

from the purpose; 

(k) We understand that you are not bound to accept the lowest evaluated 

tender or any other tender that you may receive.     

(l)  We also make specific note clauses of [ITB, NIT] under which the 

contract is governed. 

(m) In case of out station firms, having a branch in India for liaison 

purposes, please mention the name of the contact person and Tel. 
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no.,Fax. no., and mail-Id and also the complete postal address of the 

firm.   

(n) We understand that the communication made with the firm at (m), by 

the port shall be deemed to have been done with us.  

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender]  

Name:[insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete 

name of tenderer] 

 

 Dated on____________ day of ______________, ____________ (insert date of 

signing) 
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CONTRACTOR’S BID (Refer Clause ‘A’ of Sec-5) 
 

Description of the works: - TWO YEARS MAINTENANCE CONTRACT FOR 
RAILWAY TRACK LEADING TO TUNA FROM 0 TO 11 KM KPT LINE (TAKE 
OFF POINT AT 2.573KM AT GIM YARD TO 13.54 KM) INCLUDING LC-1, 
LC-2."  
                          
BID  

 TO  
                  ----------------------------------------------------------- (The employer) 
Address  
                 ------------------------------------------------------------------------------- 
GENTLEMEN, 

We offer to execute the works described above in accordance above with the 
conditions of 
Contract accompanying this bid for the contract price of _____________________ 
(in figures) ______________________________________ (in letters) 
 

The advance payment required / not required as per rule. 
 

We accept the appointment of __________________ as the conciliator. 
 

(OR) 
 

We do not accept the appointment of ________________ as the conciliator and 
propose instead that _______________ be appointed as 
 

Conciliator whose daily fees and biographical data are attached. 
 

This bid and your written acceptance of it shall constitute a binding contract 
between us. We understand that you are not bound to accept the lowest or any 
Bid you receive.   
 
We undertake that, in competing for(and, if the award is made to us, in 
executing) the above contract, we will strictly observe the laws against fraud 
and corruption in force In India namely “prevention of corruption act 1988” 
 
We hereby confirm that this bid complies with the bid validity and security 
required by the bidding documents. 
 
We attach herewith our copy of permanent account number (PAN) 
Yours faithfully, 
 

Authorized Signature: 
Name& title of signatory 
Name of Bidder  
Address 
 

Notes: 
   
To be filled in by the bidder, together with his particulars and date of 
submission at the bottom of the form of bid. 
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PRE-QUALIFICATION OF BIDDERS 

 
The information to be filled in by the bidder in the following pages will be used 
for purposes of pre-qualification as provided for in the instructions to 
tenderers. 
 
1. Only for individual bidders  
1.1 Constitution or legal status of bidder (attach copy) 

 Place of registration  
 Principal place of business 
 Power of attorney of signatory of bid(Attach) 

 
2. Turnover of the firm/ JV  

 
 

YEAR 
 
                         TURN OVER 

 
2021-22 

 

 

 
2022-23 

 

 
2023-24 

 

Average 
 

. 
Attachments: Financial reports for the last three years; balance sheets, profit 
and loss statement, auditors reports( in case of companies/ corporation) etc., 
list them below and attach copies.  
 
Bidder should upload CA certified turnover certificate with CA stamp, signature 
and UDIN no. 
 
3. Similar works 
 
 
Particulars 

 
Year  

 
No. of works 

 
Value 

 
 

Total value 

completed 

similar work as 

defined in the 

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

2023-24   
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tender 

document 

during last 7 

years 

2024-25   

 
Attachments:  Supporting documents, viz., successful completion certificates 

from clients, other documentations to substantiate the similarity of work as per 

definition of “similar work” employers reserves the right to verify the 

information; 

4. Information on bid capacity (works for which bids have been submitted 
and works which are yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works. 
 

Descriptio
n of work 

Plac
e & 
stat
e 

Contrac
t no.& 
date  

Name
& 
addres
s of 
port 

Value 
of 
contrac
t 
Rs 

Stipulate
d 
Period of 
completio
n  

Value of 
remainin
g to be 
complete
d  

Anticipate
d date of 
completio
n 

              

        

. 
(B) Works for which bids already submitted 
 

Description 
of work 

Place 
& 
state 

Name& 
address 
of port 

Value of 
contract 
Rs 

Stipulated 
Period of 
completion  

Date 
when 
decision 
is 
expected  

Remarks if 
any 

             

       

. 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 
 
5. The following contractor’s Equipment are essential for carrying out the 

works. The bidder should list all information requested below. 
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Item of 
equipme
nt 

Requireme
nt no. 
capacity 

Owned/ 
leased /to 
be 
procured 

No.s/ 
capacity 

Age/ 
condition 

Remarks 
(from whom 
to be 
purchased) 

      

      

 

6. Qualification and experience of key personnel proposed for 

administration and execution of the contract. Attach biographical data. 

Refer also to sub.clause 4.3(e) of instructions to bidders and sub.clause 

9.1 of the conditions of contract. 

Position  Name  Qualification  Years of 
experience 
(general) 

Years of 
experience in 
the proposed 
position 

Project 
manager 
 

    

Discipline 
specialist 
etc., 

    

 

7. Proposed sub-contracts and firms involved (Refer Clause ‘A’ of Sec-5) 

Sections of the 
works  

Value of sub-
contract 

Sub-contractor 
(name and 
address) 

Experience in 
similar work 

    

    

    

 
8. Information on litigation history in which the bidder is involved. 
 
Other 
party(ies) 

port Cause of 
dispute 

amount Remarks 
involved 
showing 
present 
status 
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9. Additional information bidder may like to submit 
 
Duly authorized to sign this authorization on behalf of (insert complete name of 

tenderer) 

 

Dated on_____________________ day of __________________________[insert date of 

signing] 
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LETTER OF ACCEPTANCE 
(On letterhead paper of the port) 

                                                                   
                                                              _______________________ (date) 
 
TO: ___________________________ 
(Name and address of the contractor) 
 
 
Dear Sirs, 
                 
Tender no 
Sub: TWO YEARS MAINTENANCE CONTRACT FOR RAILWAY TRACK 
LEADING TO TUNA FROM 0 TO 11 KM DPA LINE (TAKE OFF POINT AT 
2.573KM AT GIM YARD TO 13.54KM) INCLUDING LC-1, LC-2 (FROM 2026-
28)." 
Ref:                  Your bid dated  
                                        And [list the correspondence with the bidder]  
 

              This is to notify you that your bid dated___________________ for 
execution of the ________________________(name of the contract and 
identification number, as given in the instructions to bidders) for the contract 
price of rupees  ___________________(amount in words and figures as corrected 
and modified in accordance with the tender document is here by accepted by 
the employer/Board). 
                            
       You are hereby requested to furnish performance security, in the form 
detailed in tender document for an amount of Rs.______________ within 
{________} days of the receipt of this letter of acceptance valid upto 28 days from 
the date of completion obligations expiry of taking over certificate subject to 
removal of defects period i.e. upto ________ and also sign the contract 
agreement within{_________} days of the receipt of this letter of acceptance , 
failing which action as stated in the tender document will be taken. 
 

Detailed letter of acceptance will follow. 
 

Please acknowledge receipt. 
                                                                       
                                                                                            Yours faithfully  

 

                                                                                     Chief Engineer 

                   Deendayal Port Authority 
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
(Letterhead of the Port) 

 
                                                                             ______________dated 
 
To  
(Name and address of the contractors)  
 
Dear Sirs, 
 
 Tender no 
Sub: TWO YEARS MAINTENANCE CONTRACT FOR RAILWAY TRACK 
LEADING TO TUNA FROM 0 TO 11 KM DPA LINE (TAKE OFF POINT AT 
2.573KM AT GIM YARD TO 13.54KM) INCLUDING LC-1, LC-2 (FROM 2026-
28)." 
 
                  Ref:          Letter of acceptance no. dated 
 
                           Pursuant to your furnishing the requisite security as 
stipulated in [clause 21 of general conditions of contract] and signing of the 
contract for execution of the ________________ you are hereby instructed to 
precede with the execution of the said works in accordance with the contract 
documents. It is here by notified that the [site] is being handed over to you for 
execution of work in accordance with the contract documents. 
 
 
        Yours faithfully, 
 
 
 
                      (Signature, name and title of  

Signatory authorized to sign on  
Behalf of employer/board) 
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SPECIMEN CONTRACT AGREEMENT  
(to be executed on Rs.500/-non-judicial stamp paper) [the successful tenders 
shall fill in this form in Accordance with the instructions indicated]  
 
THIS CONTRACT AGREEMENT is made The [insert: number] day of [insert: 
month], [insert: year]  
Between 
(1) The Board of Deendayal Port Authority, an autonomous body of the Ministry 
of PORT, SHIPPING & Waterways of the Government of INDIA, incorporated 
under the MAJOR PORT AUTHORITIES ACT, 2021 as amended thereafter, 
under the laws of India and having its principal place of business at [insert 
address of port ](hereinafter called ”the “Board”/port” ), and  
 
(2) [insert name of the contractor], [incorporated under] the laws of [country of 
contractor] and having its place of business at [insert: address of contractor] 
(hereafter called “the contractor”)  
 
WHEREAS the employer board invited tenders against tender no.[number] for 
execution of [tender title and brief description] and has accepted a tender by 
the contractor in accordance with the supply/delivery schedules, in the sum 
of[insert contract price in words and figures, expressed in the contract 
currency (ies)] (hereafter called “contract price”)  
 
AND WHEREAS the contractor agreed to deposit the Security Deposit as 
follows for the due fulfillment of all the conditions of the contract. 
 
1. ₹_____________ paid in the form online transfer /FDR/Bank 
Guarantee/Insurance Security Bond towards 5% of Contract value as 
Performance Guarantee and balance 5% to be recovered from running bills. 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:  
 
1. In this agreement words and expressions shall have the same meanings as 
per respectively assigned to them in the conditions of contract refer to.  
 
2. the following documents shall constitute the contract between the employer/ 
board and the contractor, and each shall be read and construed as an integral 
part of the contract:  
 

(a) This contract agreement; 
(b) Special conditions of contract;  
(c) General conditions of contract;  
(d) Technical requirements (including schedule of 
requirements and technical specifications, drawings);  
(e) Notice inviting tender;  
(f) Replies issued to the pre-bid queries, addenda is any issued 
[numbers and date];  
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(g) The contractor’s bid and original price and delivery 
schedules;  
(h) The employer/ board’s notification of award;  
(i) [correspondence the employer/board has exchanged with 
the bidder till and after award of contract [specific letters and 
dates]]  
(j) And [add here any other documents]  
 
 
AND WHEREAS  
 
EMPLOYER/BOARD accepted the bid of CONTRACTOR for the 
provision and the execution of WORK at the CONTRACT 
PRICE as indicated in CONTRACT upon the terms and subject 
to the conditions of contract. Now this CONTRACT 
AGREEMENT witnessed and it is hereby agreed and declared 
as follows:  
 
All the disputes related to the subject contract shall be 
resolved through a conciliation committee / councils 
comprising of independent subject experts  
 

3. In consideration of the payment to be made to CONTRACTOR for work to 
be executed by him. CONTRACTOR hereby covenants with EMPLOYER/ 
BOARD what CONTRACTOR shall and will duly provide, execute and 
complete work and things in CONTRACT, mentioned or described or 
which are to be implied there from or may be reasonably necessary for 
completion of work and the times and in the manner and subject to the 
terms and conditions or stipulations mentioned in CONTRACT.  
 

4. In consideration of the due provision, execution and completion of work 
by the contractor in accordance with the terms of the contract, the 
employer / board does hereby agree with contractor that employer 
/board will pay to contractor the respective amounts for the work 
actually done by him ad approved by employer/board as per payment 
terms accepted in contract and payable to contractor under provision of 
contract at such manner as provided for in the contract. 
 

5. in consideration of the due provision, execution and completion of work, 
contractor done hereby agree to pay such sums as may be due to 
employer/ board for the services rendered by employer/ board to 
contractor as set forth in contract and such other sums as may become 
payable to employer/ board towards loss, damage to the employer/ 
board’s equipment, materials etc. and such payments to be made at such 
time and in such manner as is provided in the contract. IN WITNESS 
where of the parties hereto have caused this agreement to be executed in 
accordance with the laws of [insert name of the contract governing law 
country] on the day, month and year indicated above. 
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M/s. 
___________________ 
_______________________ 
_______________________ 
(Name, signature Designation 
and Seal of the Contractor)  

 
WITNESS  
1. -------------------------------  
----------------------------------  
2. -------------------------------  
----------------------------------  
Contractor  
 

Signed, sealed & delivered  
By Chief Engineer on  
behalf of the Board in the  

 Presence of     
  

 
 
Chief Engineer 

       Deendayal Port Authority  
 
 
 
FOR & ON BEHALF OF 

THE BOARD OF DEENDAYAL 
PORT AUTHORITY  

Witness : (Name, Signature, address)  
1. --------------------------  
 
2. -------------------------  
 
(Dy. HOD & XEN)  
The common seal of the  
Board of Deendayal Port Authority  
affixed in the presence of :    SECRETARY       

DEENDAYAL PORT AUTHORITY 
 
 
 
 
 
 
 
 
 
 



48 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 3 
 
 

CONDITIONS OF CONTRACT 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



49 
 
 

 
 

CONDITIONS OF CONTRACT 
 

A. General  
 
1. Definitions  
 
1.1 Terms which are defined in the Contact Data are not also defined in the 
Conditions    Contract but keep their defined meanings capital initials are 
used to identify defined terms. 

The Conciliator is the person appointed jointly by the Employer and the 
contractor to resolve disputes in the first instance as provided for in clauses 
24 and 25. The names of the Adjudicator is defined in the Contact Data. 
Refer Clause ‘A’ of Sec-5 
 
Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Bid. 
Compensation Events are those defined in Clause 44 
The Completion Date is the date of Completion of the Works as certified by 
the Nodal Officer or his nominee in accordance with Sub Clause 55.1 
The Contract is the contract between the Employer and the Contractor to 
execute, complete and maintain the Works. It consists of the documents 
listed in Clause 2.3 below. 
The Contract Data defines the documents and other information which 
comprise the Contract. 
The Contractor is a person or corporate body whose Bid to carry out the 
Works has been accepted by Employer. 
The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer. 
The Contract Price is the stated in the letter of acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 
Days are calendar days, months are calendar months. 
A Defect is any part of the Works not completed in accordance with the 
Contract. 
The Defects Liability Period is the Period named in the Contract Data and 
calculated from the Completion Date. 
The Employer is the party who will employ the contractor to carry out the 
Works. 
The Nodal Officer or his nominee is the person named in the Contract Data 
(or any other Competent person appointed and notified to the contractor to 
act in replacement of the Nodal Officer or his nominee) who is responsible 
for supervising the Contractor, Administering the Contract, certifying 
payments due to the Contractor, issuing and valuing Variations to the 
contract, awarding extensions of time and valuing the Compensation 
Events. 
Equipment is the Contractor’s machinery and vehicles brought temporarily 
to the Site to construct the Works. 
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The Initial Contract Price is the Contract Price listed in the employer’s Letter 
of Acceptance. 
The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the works. The Intended Completion Date is 
specified in the Contract Data. The Intended Completion Date may be 
revised only by the Nodal Officer or his nominee by issuing an extension of 
time. 
Materials are all supplies, including consumables, used by the contractor 
for incorporation in the Works. 
Plant is any integral part of the Works which is to have mechanical, 
electrical, electronic or chemical or biological function. 
The Site is the area defined as such in the Contract Data. 
Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretative reports about the surface and 
subsurface conditions at the site. 
Specification means the Specification of the Works included in the Contract 
and any modification or addition made or approved by the Nodal Officer or 
his nominee. 
The Start Date is given in the Contract Data. It is the date when the 
Contractor shall commence execution of the works. It does not necessarily 
coincide withany of the Site Possession Date. 
A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes 
work on the site. 
Temporary Works are works designed, constructed, installed and removed 
by the Contractor which are needed for construction or installation of the 
Works. 
A Variation is an instruction given by the Nodal Officer or his nominee 
which varies the Works. 
The Works are what the Contract requires the Contractor to construct, 
install and turn over to the Employer as defined in the Contract Data. 
The Trained Work Person are those employed/proposed to be employed by 
the Contractor at the Project Site, who have participated and are in 
possession of a valid Competency Certificate through a programme run 
under the auspices of a University, State Technical Board, Ministry of 
Government of India. 

 

2. Interpretation 

2.1 In interpreting this Condition of Contract, singular also means plural, 
male also means female or neuter and the other way around. Headings have 
no significance. Words have their normal meaning under the language of the 
Contract instructions clarifying queries about the Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion date for the whole of the 
Works). 



51 
 
 

2.3 The documents forming the Contract shall be interpreted in the following 

order of priority: 

(1) Agreement 

(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 

(3) Contract Data 

(4) Conditions of Contract including Special Conditions of Contract 

(5) Specifications 

(6) Drawings 

(7) Bill of quantities and  

(8) Any other documents listed in the Contract Data as forming part of the 

Contract. 

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are 
stated in the Contract Data. 

4. Nodal Officer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the nodal officer or his 
nominee will decide contractual matters between the Employer and the 
Contractor in the role representing the Employer. 

5. Delegation 

5.1 The Nodal officer or his nominee may delegate any of the duties and 
responsibilities to other people except to the Conciliator after notifying the 
Contractor and may cancel any delegation after notifying the Contractor. 

6. Communications 

6.1 Communications between parties which are referred to in the conditions 
are effective only when in writing. A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act 1872). 

7. Joint Venture (Refer Clause ‘A’ of Sec-5) 

Companies/Contractors may jointly undertake contract/contracts. Each 
only would be jointly and severely responsible for completing the task as per 
the contract, however declaration of the Lead member to be indicated by 
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bidders, however JV has to designate in their MOU. The firms with at least 
26% equity holding each be allowed to jointly meet the legibility criteria. 

Note: JVs/Consortia be allowed in all contracts of estimated cost of more 
than Rs.5 crores. However, there shall be no limit on the number of 
partners. 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Nodal Officer or 
his nominee but may not assign the Contract without the approval of the 
Employer in writing. Subcontracting does not alter the Contractor’s 
obligations. Refer Clause ‘A’ of Sec-5 

Other Contractor  
8.2 The Contractor shall co-operate and share the Site with other 

contractors, public authorities, utilities, and the Employer between the 
dates given in the Schedule of other contractors. The Contractor shall as 
referred to in the Contract Data, also provide facilities and services for them 
as described in the Schedule. The employer may modify the schedule of 
other contractors and shall notify the contractor of any such modification. 

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of 
Key Personnel as referred to in the Contract Data to carry out the functions 
stated in the Schedule or other personnel approved by the Nodal Officer or 
his nominee. The Nodal Officer or his nominee will approve any proposed 
replacement of Key personnel only if their qualifications, abilities, and 
relevant experience are substantially equal or better than those of the 
personnel listed in the Schedule. 

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a 
person who is a member of the Contractor’s staff of his work force stating 
the reasons, the Contractor shall ensure that the person leaves the Site 
within seven days and has no further connections with the work in the 
Contract. 

10. Employer’s and Contractor’s Risks 

10.1 The Employer carries the risks which this contract states are Employer’s 
risks and the Contractor carries the risks which this Contract states are 
Contractor’s risks. 

11. Employers Risks  

11.1 The Employers risks are 

(a) In so far as they directly affect the execution of the Works in the country 
where the Permanent Works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of 
foreign enemies: 
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(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil 
war, 

(iii) Ionizing radiations, or contamination by radioactivity from any nuclear 
fuel, or from any nuclear waste, from the combustion of nuclear fuel, 
radioactive toxic explosive or other hazardous properties of any explosive 
nuclear assembly or nuclear component thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices traveling at 
sonic or supersonic speeds; and  

(v) riot, commotion or disorder, unless solely restricted to the employees of 
the Contractor or of his Subcontractors and arising from the conduct of 
the Works;  

(vi) floods, tornadoes, earthquakes and landslides 

(a) Loss or damage due to the use or occupation by the Employer of any 
Section or part of the Permanent Works, except as may be provided 
for in the Contract; 

(b) loss or damage to the extent that it is due to the design of the Works, 
other than any part of the design provided by the Contractor or for 
which the Contractor is responsible; and  

(c) Any operation of the forces of nature (in so far as it occurs on the Site) 
which an experienced contractor: 

(i) could not have reasonably foreseen, or  

(ii) Could reasonably have foreseen, but against which he could not 
reasonably have taken at least one of the following measures. 

A. Prevent loss or damage to physical property from occurring by 
taking appropriate measures, or  

B. Insure against. 

12. Contractor’s risks 

12.1 All risks of loss of or damage to physical property and of personal injury 
and death which arise during and in consequence of the performance of the 
Contract other than the excepted risks are the responsibility of the 
Contractor. 

13. Insurance 

13.1 The Contractor shall provide in the joint names of the employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts and deductibles state in the Contract Data 
for the following events which are due to the Contractors risks. 

a) Loss of or damage to the Contractors risks. 
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b) Loss of or damage to Equipment; 

c) Loss of or damage property (except the Works, Plant, Materials and 
Equipment in connection with the Contract, and  

d) Personal injury of death. 

13.2 Policies and certificates for insurance shall be delivered by the 
Contractor to the Nodal Officer or his nominee for the Nodal Officer or his 
nominee’s approval before Start Date. All such insurance shall provide for 
compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates 
required, the Employer may effect the insurance which the Contractor 
should have provided and recover the premiums the Employer has paid 
from payments other wise due to the Contractor or, if no payment of the 
premiums shall be a debt due. 

13.4 Alternate to the terms of insurance shall not be made without the 
approval of the Nodal Officer or his nominee. 

13.5 Both parties shall comply with all conditions of the insurance policies. 

14. Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, shall rely on the Investigation 
Report referred to in the Contract Data, supplemented by any information 
available to the Bidder. 

15. Queries about the Contract Data. 

15.1 The Nodal Officer or his nominee will clarify queries on the Contract 
Data. 

16. Contractor to Construct the Works. 

16.1 The Contractor shall construct and install the Works in accordance with 
the Specification and Drawings. 

17. The Works to Be Completed by the Intended Completion Date. 

17.1 The Contractor may commence execution of the Works on the Start Date 
and shall carry out the Works in accordance with the program submitted by 
the Contractor as updated with the approval of the Nodal Officer or his 
nominee, and complete them by the Intended Completion Date. 

18. Approval by the Nodal Officer or his nominee. 

18.1 The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary Works to the Nodal Officer or his nominee, who is to 
approve them if they comply with the specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 
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18.3 The Nodal Officer or his nominee’s approval shall not alter the 
Contractor’s responsibility for design of the Temporary Works. 

18.4 NIL 

18.5 All Drawings prepared by the Contractor for the execution of the 
temporary or permanent Works, are subject to prior approval by the Nodal 
Officer or his nominee before their use. 

19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the 
Site. 

20. Discoveries. 

20.1 Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site is the property of the Employer. The 
contractor is to notify the Nodal Officer or his nominee of such discoveries 
and carry out the Nodal Officer or his nominee’s instructions for dealing 
with them. 

21. Possession of the Site. 

21.1 The Employer shall give possession of all parts of the Site to the 
Contractor, free from encumbrances. If possession of a part is not given 
by the date stated in the Contract Data the Employer is deemed to have 
delayed the start of the relevant activities and this will be a 
Compensation Event. Refer Clause ‘A’ of Sec-5 

22 Access to the Site 

22.1 The Contractor shall allow the Nodal Officer or his nominee and any 
person authorized by the Nodal Officer or his nominee access to the Site to 
any place where work in connection with the Contract is being carried out 
or is intended to be carried out and to any place where materials or plant 
are being manufactured, fabricated and/or assembled for the works. 

23 Instructions 

23.1 The Contractor shall carry out all instructions of the Nodal Officer or his 
nominee which comply with the applicable laws where the Site is located. 

24 Disputes 

24.1 If the Contractor believes that a decision taken by the Nodal Officer or 
his nominee was either outside the authority given to the Nodal Officer or 
his nominee by the Contract or that the decision was wrongly taken, the 
decision shall be referred to the conciliator within 28 days of the notification 
of the Nodal Officer or his nominee’s decision. Refer Clause ‘A’ of Sec-5 

25 Settlement of Disputes 
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25.1 If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection with, or arising out of the Contract or the 
execution of the Works, whether during the execution of the Works or after 
their completion and whether before or after repudiation or after 
termination of the Contract, including any disagreement by either party with 
any action, inaction, opinion, instruction, determination, certificate or 
valuation of the Nodal Officer or his nominee, the matter in dispute shall, in 
the first place be referred to the Disputes Review Board [DRD] in case of 
contracts valuing more than Rs.5 crores and above, and for contracts 
valuing less than Rs. 5 crores, the disputes will firstly be settled by the 
Conciliator, failing which any party may invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or frustrated 
the Contractor shall in every case, continue to proceed with the Works with 
all due diligence and the Contractor and the Employer shall give effect 
forthwith to every decision of the Nodal Officer or his nominee unless and 
until the same shall be revised, as hereinafter provided, by the conciliator or 
in a Dispute Review Board recommendation / Arbitral Award. (Refer Clause 
‘A’ of Sec-5) 

25.2    Decision by Conciliator (Refer Clause ‘A’ of Sec-5) 
(i) The Conciliator shall give a decision in writing within 28 days of receipt of a    

notification of a dispute. 
(ii)  Conciliator shall be paid daily at the rate specified in the contract Data 

together with reimbursable expenses of the types specified in the contract 
data and the cost shall be divided equally between the Employer and the 
contractor, whatever decision is reached by the conciliator, either party may 
refer a decision of the conciliator within 28 days of the conciliator’s written 
decision.  If neither party refers the disputes to arbitration within 28 days, 
the conciliators decision will be final and binding. 

 
25.3 Arbitration(Refer Clause ‘A’ of Sec-5) 

Any dispute in respect of in respect of contracts where party is dissatisfied 
by the Conciliators decision shall be decided by arbitration as set forth 
below: 

(i) A dispute with Dispute review expert shall be finally settled by arbitration in 
accordance with the Indian Arbitration and Conciliation Act, 1996, or any 
statutory amendment thereof.  The arbitral tribunal shall consist of 3 
arbitrators, one each to be appointed by the Employer and the Contractor, 
and the third to be appointed by the mutual consent of both the arbitrators, 
falling which by making a reference to CIDC-SIAC Arbitration Centre from 
their panel. 

(ii) Neither party shall be limited in the proceeding before such arbitrations to 
the evidence or arguments already put before the Nodal Officer or his 
nominee or the Board, as the case may be, for the purpose of obtaining said 
recommendations/decision. No such recommendations/decision shall 
disqualify the Nodal Officer or his nominee or any of the members of the 
Board, as the case may be, from being called as a witness and giving 
evidence before the arbitrators or any matter whatsoever relevant to the 
dispute. 



57 
 
 

(iii) The reference to arbitration shall proceed notwithstanding that the works 
shall not then be or be alleged to be complete , provided always that the 
obligations of the Employer, the Nodal Officer or his nominee and the 
Contractor shall not be altered by reason of the arbitration being conducted 
during the progress of the works.  Neither party shall be entitled to suspend 
the works to which the dispute relates, and payment to the contractor shall 
be continued to be made as provided by the contract. 

(iv) If one of the parties fail to appoint its arbitrations in pursuance of sub-
clause [i], within 14 days after receipt of the notice of the appointment of its 
arbitrator by the other party, then chairman of the nominated Institution 
shall appoint arbitrator within 14 days of the receipt of the request by the 
nominated institution.  A certified copy of the chairman’s order, making 
such an appointment shall be furnished to both the parties. 

(v) Arbitration proceedings shall be held at, and the language of the arbitration 
proceeding and that of all documents and communications between the 
parties shall be ‘English’  

(vi)  The decision of the majority of arbitrators shall be final and binding upon 
both parties. The expenses of the arbitrators as determined by the 
arbitrators shall be shared equality by the Employer and the Contractor. 
However, the expenses incurred by each party in connection with the 
preparation, presentation, etc. of its case prior to, during and after the 
arbitration proceedings shall be borne by each party itself. 

(vii) All arbitration awards shall be in writing and shall state the reasons for 
the award. 

(viii) Performance under the contract shall continue during the arbitration 
proceedings and payments due to the contractor by the employer shall not 
be withheld, unless they are subject matter of the arbitration proceedings. 

26 Replacement of Conciliator 

26.1  Should the Conciliator resign or die, or should the Employer and the 
Contractor agree that the conciliator is not fulfilling his functions in 
accordance with the provisions of the Contract, a new Conciliator will be 
jointly appointed by the Employer and the Contractor. In case of 
disagreement between the Employer and the Contractor, within 30 days the 
Conciliator shall be appointed by the Appointing Authorities designated in 
the Contract Data at the request of either party within 14 days of receipt of 
such request. (Refer Clause ‘A’ of Sec-5) 

 
B. TIME CONTROL 
 
27 Program 

27.1 Within the time stated in the contact data the contractor shall submit to 
the Nodal officer or his nominee for approval a program showing the general 
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methods arrangements, order, and timing for all the activities in the works 
along with monthly cash flow forecast. 

27.2 An updates of the program shall be a program showing the actual 
progress achieved on the timing of the progress achieved on the timing of 
the remaining work including any changes to the sequence of the activities. 

27.3 The contractor shall submit to the Nodal Officer or his nominees, for 
approval an updated program at intervals no longer than the period stated 
in the contract data. If the contractor does not submit an updates program 
within this period, the Nodal Officer or his nominee may withhold the 
amount stated in the contract data from the next payment certificate ant 
continue to withhold this amount until the next payment after the data on 
which the overdue program has been submitted. 

27.4 The nodal officer or his nominee’s approval of the program shall not alter 
the contractor’s obligations. The contractor may revise the program and 
submit it to the nodal officer or his nominee again at any time. A revise 
program is to show the effect of variations and compensation events. 
 

28 Extension of the intended completion data.  

 The nodal officer or his nominee shall extend the intended completion data if 
a compensation event occurs or a variation is issued which makes it 
impossible for completion to be achieved by the intended completion data 
without the contractor taking steps to accelerate the remaining work and 
which would cause the contractor to incur additional cost. 

 The nodal officer or his nominee shall decide whether and by how much to 
extend the intended completion Data within 21 days of the contractor asking 
the Nodal Officer or his nominee for a decision upon the effect of a 
compensation event or variation and submitting full supporting information. 
If the contractor has failed to give early warning of a delay or has failed to 
cooperate in assessing the new intended completion data. 

 
29 The Early Warning Provisions shall be as per clause 32. 

30 Delays Ordered by the Nodal Officer or his nominee  

30.1. The Nodal Officer or his nominee may instruct the contractor to the start 
or Progress of any activity within the works.  

 
31 Management Meeting. 

31.1 Either the Nodal Officer or his nominee or the contractor may require the 
other to attend a management meeting. The business of a management 
meeting shall be to review the plans for remaining work and to deal with 
matters raised in accordance with the early warning procedure. 

31.2  The Nodal Officer or his nominee shall record the business of 
management meetings and is to provide copies of his record to those 
attending the meeting and to the employer. The responsibility of the parties 
for actions to be taken is to be decided by the Nodal Officer or his nominee 
either at the management meeting or after the management meeting and 
started in writing to all attended the meeting.  
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32 Early warning 

32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest 
opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the contract price or delay 
the execution of works. The Nodal Officer or his nominee may require the 
contractor to provide an estimate of the expected effect of the event or 
circumstances on the contract price and completion Data. The estimates are 
to be provided by the contractor as soon as reasonably possible. 

32.2 The contractor shall cooperate with the Nodal Officer or his nominee in 
making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work and 
in carrying out any resulting instruction of the Nodal Officer or his nominee. 

32.3 The Defect Liability period for the contract shall be 36 months from the 
certified date of completion of work. (Not Applicable-Refer Clause A of 
Section-5) 

 
C. QUALITY CONTROL 
33. Identity Defects 
33.1 The Nodal Officer or his nominee shall check the Contractor’s work and 

notify the Contractor’s work and notify the Contractor of any Defects that 
are found. Such checking shall not affect the Contractor’s responsibilities. 
The Nodal Officer or his nominee may instruct the Contractor to search for a 
Defect and to uncover and test any work that the Nodal Officer or his 
nominee considers may have a Defect. 

 
34. Tests  
34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a 

test not specified in the specification to check whether any work has a 
Defect and the test shows that it does the Contractor shall pay for the test 
and any samples. If there is no Defect the test shall be a Compensation 
Event. 

 
35. Correction of Defects 
35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 
Completion and is defined in the Contract Data. The Defects Liability Period 
shall be extended for as long as Defects remain to be corrected. 

35.2 Every time notice of a Defect is given the Contractor shall correct the 
notified Defect within the length of time specified by the Nodal Officer or his 
nominee’s notice. 

 
36.       Uncorrected Defects 
36.1 If the Contractor has not corrected a Defect within the time specified in 

the Nodal Officer or his nominee’s notice the Nodal Officer or his nominee 
will assess the cost of having the Defect corrected, and the Contractor will 
pay this amount. 
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D. COST CONTROL 
37. Bill of Quantities 
37.1 The Bill of Quantities shall contain items for the constriction, supply, 

installation, testing and commissioning work to be done by the Contractor. 
37.2   The bill of quantities is used to calculate the Contract Price. The 

Contractor is paid for the quantity of the work done at the rate in the Bill of 
Quantities for each item.  

 
38.     Changes in the Quantities 
38.1   If the final quantity of the work done differs from the quantity in the Bill 

of Quantities for the particular item by more than + 25 percent provided the 
change exceeds + 10% of initial Contract Price, the Nodal Officer or his 
nominee shall adjust the rate (S), to allow for the change. 

38.2    The Nodal Officer or his nominee shall not adjust rates from changes in 
quantities if thereby the initial Contract Price is exceeded by more than 15 
percent except with prior approval of the Employer. 

38.3    If requested by the Nodal Officer or his nominee where the quoted rate 
(s) of any item(s) is abnormally high, the Contractor shall provide theNodal 
Officer or his nominee with a detailed cost breakdown of such rate in the 
Bill of Quantities. 

 
39. Variations. 
39.1 All Variations shall be included in updated programs produced by the 

Contractor. 
 
40. Payment for Variations. 
40.1 Variation permitted shall not exceed +25% in quantity of each individual 

item, and +10% of the total contract price. With 14days of the date of 
instruction for executing varied work, extra work or substitution, and before 
the commencement of such work, notice shall be given either (a) by the 
contractor to the Employer of his intention to claim the extra payment or a 
varied rate or price, or (b) by the Employer to the contractor of his intention 
to vary rate or price. (Refer Clause ‘A’ of Sec-5) 

 
40.2 For items not existing in the Bill of Quantities or substitution to items in 

the Bill of Quantities, rate payable should be determined by methods given 
below and in the order given below: 
i)  Rates and prices in Contract, if applicable plus escalation as per 

contract. 
ii) Rates and prices in the schedule of rates applicable to the contract 

plus/minus ruling percentage. 
iii) Market rates of materials and labour, hire charges of plant and 

machinery used, plus 10% for overheads and profits of Contractors. 
40.3 For items in the Bill of quantities but where quantities have increased 

beyond the variation limits, the rate payable for quantity in excess of the 
quantity in the Bill of Quantity plus the permissible variation should be:  
i) Rates and prices in contract, if reasonable plus escalation, failing which (i) 

and (ii) below will apply 
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ii) Rates and prices in the schedule of Rates applicable to the contract 
plus/minus ruling percentage, 

iii) Market rates of material and labor, hire charges of plant and machinery 
used plus 15% for overheads and profits of contractor.   

(Refer Clause ‘A’ of Sec-5) 
40.4 If there is delay in the Employer and the contractor coming to an 

agreement on the rate of an extra item, rates as proposed by the employer 
shall be payable provisionally till such time as the rates are finally 
determined or till date mutually agreed.  

40.5 If the Nodal officer or his nominee decides that the urgency of varying the 
work prevent a quotation being given and considers not delaying the work, 
no quotation shall be given and the variation shall be treated as a 
Compensation Event. 

 
41. Cash flow forecasts. 
41.1 When the program is updated, the contractor is to provide the Nodal 

Officer or his nominee with an updated cash flow forecast. 
 
42. Payment Certificates. 
42.1 The contractors shall submit to the Nodal Officer or his nominee monthly 

statements of the estimated value of the work completed less the cumulative 
amount certified previously. 

42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly 
statement within 14 days and certify the amount to be paid to the 
Contractor after taking into account any credit or debit for the month in 
question in of materials for the works in the relevant amount and under 
conditions set forth in sub clause 51(3) of the Contract Data (Secure 
Advance). 

42.3 The value of work executed shall be determined by the Nodal Officer or his 
nominee. 

42.4 The value of work executed shall comprise the value of quantities of the 
items in the Bill of quantities completed. 

42.5 The value of work executed shall include the valuation of variations and 
Compensation Events. 

42.6 The Nodal Officer or his nominee may exclude any item certified in a 
previous certificate or reduce the proportion of any item previously certified 
in any certificate in the light of later information. 

 
43 Payments 
43.1 Bills shall be prepared and submitted by the Contractor, joint 

measurements shall be taken continuously and need to be connected with 
billing stage. System of 4 copies of measurements, one each for Contractor, 
Employer and Nodal Officer or his nominee, and signed by both Contractor 
and Employer shall be followed. 

43.2 75% of bill amount shall be paid within 14days of submission of the bill. 
Balance amount of the verified bill should be paid within 28 days of the 
submission of the bill. (Refer Clause ‘A’ of Sec-5) 
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43.3 For delay in payment beyond the periods specified in 43.2 above, interest 
at a pre-specified rate (suggested rate SBI PLR + 2%) p.a as on due date of 
payment) should be paid. (Refer Clause ‘A’ of Sec-5) 

43.4 Contractor shall submit final Bill within 60 days of issue of defects 
liability certificate. Client’s Nodal Officer or his nominee shall check the bill 
within 60 days after its receipt and return the bill to Contractor for 
corrections, if any 50% of undisputed amount shall be paid to the 
contractor at the stage of returning the bill. (Refer Clause ‘A’ of Sec-5) 

43.5 The Contractor should re-submit the bill, with corrections within 30 days 
of its return by the Nodal Officer or his nominee. The re-submitted bill shall 
be checked and paid within 60 days of its receipt. (Refer Clause ‘A’ of Sec-
5) 

43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due 
date of payment) shall be paid if the bills is not paid within the time limit 
specified above. (Refer Clause ‘A’ of Sec-5) 

43.7 If an amount certified is increased in later certificates as a result of an 
award by the Conciliator or an Arbitrator, the Contractor shall be paid 
interest upon the delayed payment as set out in this clause. Interest shall 
be calculated from the date upon which the increased amount would have 
been certified in the absence of dispute. (Refer Clause ‘A’ of Sec-5) 

43.8 Items of the Works for which no rate or price has been entered in will not 
be paid for by the employer and shall be deemed covered by other rates and 
prices in the Contract. 

 
44. Compensation Events 
 
44.1 The following mutually agreed Compensation Events unless they are 

caused by the Contractor would be applicable. (Refer Clause ‘A’ of Sec-5) 
(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way 
which affects the work of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue 
drawings, specifications or instructions required for execution of 
works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover 
to carry out additional tests work which is then found to have no 
Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a 
subcontract to be let. 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of letter of Acceptance 
from the information issued to Bidders (including the Site 
Investigation Reports), from information available publicly and form a 
visual inspection of the site. 
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(g) The Nodal Officer or his nominee gives an instruction for dealing with 
an unforeseen condition, caused by the Employer, or additional work 
required for safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does 
not work within the dates and other constraints stated in the Contract 
that cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a 
Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Date or mentioned 
in the contract. 

Whenever any compensation event occurs, the contractor will notify the 
employer, within 14 days and provide a forecast cost of the compensation 
event. 

44.2. If a Compensation Event would cause additional cost or would prevent 
the work being completed before the intended Completion Date, the 
Contract Price shall be increased and/or the intended Completion Date 
shall be extended. The Nodal Officer or his nominee shall decide whether 
and by how much he Contract Price shall be increased and whether and by 
how much the Intended Completion Date shall be extended. (Refer Clause 
‘A’ of Sec-5) 

44.3 As soon as information demonstrating the effect of each Compensation 
Event upon the Contractor’s forecast has been provided by Contractor, it is 
to be assessed by the Nodal Officer or his nominee and the Contract Price 
shall be adjusted accordingly. If the Contractor’s forecast is deemed 
unreasonable the Nodal officer or his nominee shall adjust the Contract 
Price based on Nodal Officer or his nominee’s own forecast. The Nodal 
Officer or his nominee will assume that the Contractor will react 
competently and promptly to the event. (Refer Clause ‘A’ of Sec-5) 

 
45. Tax  
45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the 

sales and other taxes that the Contractor will have to pay for the 
performance of this Contract. The Employer will perform such duties in 
regard to the deduction of such taxes at sources as per applicable law. Any 
new Taxes, levies, duties imposed after signing the Contract shall be 
reimbursed by the employer on production of documentary evidence. (Refer 
Clause ‘A’ of Sec-5) 

 
46. Currencies 
46.1 All payments shall be made in Indian Rupees unless specifically 
mentioned. 
 
47. Price Adjustment. (Refer Clause ‘A’ of Sec-5) 
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47.1 Contract price shall be adjusted for increase or decrease in rates and 
prices of labour, materials, fuels and lubricants in accordance with the 
following principles and procedures and as per formula given in the 
contract data.  This clause is applicable for all the civil works having 
tender cost more than Rs. 5 Crore and duration is more than 12 months. 

   
     The price adjustment shall apply for the work done from the start date 

given in the Contract data upto end of the initial intended completion 
date or extensions granted by the Nodal Officer or his nominee and shall 
not apply to the work carried beyond the stipulated time for reason 
attributable to the contractor. 

(I)  The Price adjustment for increase or decrease in the cost shall be paid in 
accordance with the following formula: 

 
                  V = 0.85 x Q x R x [(P – Po)/Po] 
          

Where, 
 

 V  =   Variation in price on account of Labour / Diesel / Cement / 
Steel / bitumen during the month under consideration. 

 
Po   =  Market rate of Diesel, price index of Cement / Steel / 

bitumen on the date of opening of Technical bid. (Consumer 
Price Index for Labour).  

          P   =   Market rate of Diesel, Consumer Price Index for Labour, 
latest available base for cement, steel, bitumen & all 
commodities during the month under consideration 

Q    =   Percentage of Labour /Diesel / Cement / Steel / bitumen  
  component. 

        R     =   Value of work done during the month under consideration. 
  
Note :  i) Escalation to be computed for relevant items.  Percentage that 
shall govern the escalation under Q shall be predetermined and indicated 
in tender document for each component i.e. Labour, Fuel, Cement, Steel, 
bitumen, All Commodities etc. 
  

Note: i) Escalation to be computed for relevant items. Percentage that shall 
govern the escalation under q shall be predetermined and indicated in 
tender document for each component i.e. Labour, Fuel, Cement, steel, 
Bitumen etc.  

 

47.2. NIL 

 

47.3. To the extant that full compensation for any rise of fall in costs to the 
contractor is not covered by the provisions of this or other clauses in the 
contract, the unit rates and prices included in the contract shall be deemed 
to include amount to cover the contingency of such other rise or fall in 
costs. 
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SUBSEQUENT LEGISLATION 
If, after the date 28(Twenty eight) prior to the date for submission of tenders 
for the contract there occur changes to any National or Statute Stature, 
Ordinance or Decree or other law or any regulation or bye law of any local or 
other duly constituted authority or introduction of any such statute, 
ordinance, decree, law, regulation or bye law which causes additional or 
reduced coast to the contractor in execution of the contract, such additional 
or reduced coast shall, after due consultation with the employer and the 
contractor be determined by the nodal officer or his nominee and shall be 
added to or deducted from the contract price and the nodal officer or his 
nominee shall notify the contractor accordingly with a  copy to the employer. 

 
48. Retention 
48.1 The employer shall retain from each payment due to the contractor the 

proportion stated in the contract data until completion of the whole of the 
works. 

48.2. Retention money shall be deducted at 5%from each running bill, subject 
to a max. of 5 percent of the contract price. Retention money shall be 
refunded within 14 days from the date of payment of final bill. 

 
49. Liquidated damages 
49A. In case of delay in completion of the contract, liquidated damages (L.D) 

may be levied at the rate of 1/2% of the contract value per week of delay 
or part thereof, subject to a maximum of 10 per cent of the contract 
price. 

(i) The owner, if satisfied, that the works can be completed by the contractor 
within a reasonable time after the specified time for completion, may allow 
further extension of time at its discretion with or without the levy of L.D. In 
the event of extension of time at its discretion with L.D, the owner will be 
entitled without prejudice to any other right or remedy available in that 
behalf per cent (1/2%) of the contract value of the works for each week or 
part of the week subject to the ceiling defined in sub-clause 49A. 

(ii) The owner, if not satisfied that the works can be completed by the 
contractor, and in the event of failure on the part of the contractor to 
complete work with in further extension of time allowed as aforesaid, shall 
be entitled, without prejudice to any other right, or remedy available in that 
behalf, to rescind the contract. 

(iii)The owner, if not satisfied with the progress of the contract and in the event 
of failure of the contractor to recoup the delays in the mutually agreed time 
frame, shall be entitled to terminate the contract. 

 (iv)  In the event of such termination of the contract as described in clauses 
49A(ii) or49A(iii) or both the owner shall be entitled to recover L.D. up to ten 
per cent (10%) of the contract value and forfeit the security deposit made by 
the contractor besides getting the work completed by other means at the 
risk and cost of the contractor. 

(v) The ceiling of LD shall be 10% of the cost of work 
(vi) In case part / portions of the work can be commissioned and port operates 
the portion for commercial purpose, the rate of LD will be restricted to the 
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uncompleted value of work, the maximum LD being on the entire contract 
value.  
 
Note: Contract price for LD shall be inclusive of tender price plus taxes and 
duties. (Excluding GST) 
 
50. Incentives or Bonus (Refer Clause ‘A’ of Sec-5) 

For early completion of the contract before the stipulated date of completion 
of an incentive amount at the rate of one fourth per cent (1/4% i.e. 0.25%) 
of the contract price per full week of early completion, subject to a 
maximum of five percent (05%)of the contract price may be paid to the 
contractor. 
The owner, if satisfied, that the works can be completed by the contractor 
within a reasonable time after the specified time for completion, may allow 
extension of time at its discretion, by virtue of which the contractor make 
himself eligible for incentive, the extension shall be considered only till the 
actual date of completion and no incentive shall be payable. 
For calculation of incentive payment, contract price shall be exclusive of 
tender price plus taxes and duties. 
 

51. Advance payment (Refer Clause ‘A’ of Sec-5) 
 The Employer shall make the following advance payments: 
51.1. Mobilization Advance shall be paid up to 10% of contract price, payable 

in two equal   installments. The first installment shall be paid after 
mobilization has started and next installment shall be paid after satisfactory 
utilization of earlier advance. 

51.2 Construction / installation equipment advance shall be paid upto 5% of 
contract price. 

51.3 Mobilization advance and Construction equipment advance shall be paid 
at SBI PLR + 2% p.a. (as on date of payment) interest at the discretion of 
employer and against bank guarantee for such advance and against 
hypothecation of construction equipment to the employer. However, availing 
of advance payment be optional with the bidder exercising the option along 
with the leader. 

51.4 Equipment advance shall be paid in two or more equal installments. First 
installment shall be paid after construction equipment has arrived at the 
site and next installment shall be paid after satisfactory utilization of earlier 
advances (s). 

51.5 Recovery of Mobilization and Construction Equipment advance will start 
when 15% of the work is executed and recovery of total advance should be 
completed by the time 80% of the original contract work is executed. 

51.6 The Nodal Officer or his nominees shall make advance payment in 
respect of materials and plant brought to site for but not yet incorporated 
installed in the works in accordance with conditions stipulated in the 
Contract Date.75% of cost of materials and plant brought to site for 
incorporation into the works only shall be paid as secured advance. 
Materials which are of perishable nature should be adequately insured. 
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52.    Performance Securities 
Security Deposit/ Performance guarantee shall be 10% of Contract price of 
which 5% of contract price should be submitted as Insurance Surety Bond 
as per format and terms and condition as per Form 8A / FDR or Bank 
Guarantee of Nationalized/scheduled bank (except Co-operative) Banks 
having its branch at Gandhidham, or Digital transfer within (21 days in 
case of domestics bid and within 28 days in case of global bids) of receipt of 
letter of acceptance and balance 5% recovered as Retention Money from 
Running Bills. Recovery of 5% of Retention Money to commence from the 
first bill onwards @ 5% of bill value from each bill. Retention Money be 
refunded within 14 days from the date of payment of final bill. Balance SD 
to be refunded immediately not later than 14 days from completion of Work, 
NOC from Geology Department ((refer clause no 107 of Section-5)) & 
Payment of welfare cess for final bill.   
 
Failure of the successful Bidder to comply with the requirements of above 
shall constitute sufficient grounds for cancellation of the award of work and 
forfeiture of the Bid security.  
 
The documentary evidence (copy of paid Challan in Govt. Treasury) of 
Welfare cess @1% of work done or as amended by Statutory Authority from 
time to time, paid on final bill shall be submitted before releasing the 
Performance Guarantee. 
 
The performance guarantee submitted in form Bank 
Guarantee/FDR/Insurance Surety Bond   should be valid for period of 60 
days beyond the date of completion of all contractual obligations of the 
contractor. 
 

53.NIL 
 
54.  Cost of Repairs 
54.1 Loss or damage to the works or materials to be incorporated in the works 

between the stat date and the end of the defects correction period shall be 
remedied by the Contractor at the Contractors cost if the loss or damage 
arises from the Contractors acts or omissions. 

 
E.   FINISHING THE CONTRACT. 
 
55.  Completion 
55.1 After completion of the work, the contractor will serve a written notice 

Nodal Officer or his nominee/Employer to this notice shall conduct a 
complete joint survey of the work within 7 days and prepare a defects list 
jointly.  The defects pointed out by the Nodal Officer or his 
nominee/Employer would be rectified by the contractor within 14 days and 
thereafter acceptance report be signed jointly by the contractor and the 
employer.  This joint acceptance report shall be treated as “completion 
Certificate”.   
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56.    Taking over 
56.1 The employer shall take over the site and the works within seven days of 

the Nodal Officer or his nominee issuing a certificate of completion. 
 
57.     Final Account 
57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed 

account of the total amount that the Contractor considers payable under 
the contract before the end of the Defects Liability period.  The Nodal Officer 
or his nominee shall issue a defects liability certificate and certify any final 
payment that is due to the contractor within 60 days of receiving the 
contractor’s account if it is correct and complete. If it is not, the Nodal 
Officer or his nominee shall issue within 15 days a schedule that states the 
scope of the corrections or additions that are necessary for the correction 
and certify payment of 50% of the undisputed amount to the contractor.  If 
the final account is still unsatisfactory after it has been resubmitted the 
Nodal Officer or his nominee shall decide on the amount payable to the 
contractor and issue a payment certificate, within 60 days of receiving the 
contractor’s revised account. 

 
58.     Operating and Maintenance Manuals 
58.1 If “as built” Drawings and /or operating and maintenance manuals are 

required the contractor shall supply them by the dates stated in the 
Contract Data. 

58.2 If the contractor does not supply the drawings and /or manuals by the 
dates stated in the contract data, or they do not receive the Nodal Officer or 
his nominee’s approval, the Nodal Officer or his nominee shall withhold the 
amount stated in the contract data from payments due to the contractor. 

 
59.     Termination 
59.1 The employer or the Contractor may terminate the contract if the other 

party causes a fundamental breach of the contract. 
59.2Fundamental breaches of contract include, but shall not be limited to the 

following: 
 

(a) the contractor stops work for 28 days when no stoppage of work is 
shown on the current program and the stoppage has not been 
authorized by the Nodal Officer or his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay 
the progress of the work and the instruction is not withdrawn within 
28 days. 

(c) The employer or the contractor becomes bankrupt or goes into 
liquidation other than for a reconstruction restructure or 
amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid 
by the employer to the contractor within 50 days of the date of the 
Nodal Officer or his nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a 
particular defect is a fundamental breach of contractand the 
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contractor fails to correct it within a reasonable period of time 
determined by the Nodal Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 
(g) The contractor has delayed the completion of works by the number 

days for which the maximum amount of liquidated damages can be 
paid as defined in the contract data and 

(h) If the contractor, in the judgment of the employer has engaged in 
corrupt or fraudulent practices in competing for or in the executing 
the contract. 

(i) If the contractor has contravened clause 7 and clause 9 of condition 
of contract. 

For the purpose of this paragraph: “corrupt practice” means the offering, 
giving receiving or soliciting of any thing of value to influence the action 
or public officials in the procurement process or in contract execution. 
“Fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the employer, and includes collusive practice.  Bidders (prior 
to or after bid submission) designed to establish bid prices at artificial 
non-competitive levels and to deprive the employer of the benefits of free 
and open competition”. 

59.3 When either party to the contract gives notice of a breach of contract to 
the Nodal Officer or his nominee for a cause other than those listed under 
sub Clause. 59.2 above, the Nodal Officer or his nominee shall decide 
whether the breach is fundamental or not. 

59.4 Notwithstanding the above, the employer may terminate the contract for 
convenience subject to payment of compensation to the contractor including 
loss of profit on uncompleted works.  Loss of profit shall be calculated on 
the same basis as adopted for calculation of extra/additional items. 

59.5 If the contract is terminated the Contractor shall stop work immediately, 
make the site safe and secure and leave the site as soon as reasonably 
possible. 

 
60   Payment upon Termination. 
60.1 If the contract is terminated because of a fundamental breach of contract 

by the contractor, the Nodal Officer or his nominee shall issue a certificate 
for the value of the work done less advance payments received upto the date 
of the issue of the certificate, less other recoveries due in terms of the 
contract, less taxes due to be deducted at source as per applicable law and 
less the percentage to apply to the work not completed as indicated in the 
contract data. 
Additional liquidate damage shall not apply. If the total amount due to the 
employer exceeds any payment due to the contractor, the difference shall be 
a debt payable to the employer. 

60.2     If the contract is terminated at the employer’s convenience or because 
of a   fundamental breach of contract by the employer, the Nodal Officer or 
his nominee shall issue a certificate for the value of the work done, the 
reasonable  

 employed solely on the works, and the contractor’s costs of protecting and 
securing the works and loss of profit on uncompleted works less advance 
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payments received up to the date of the certificate, less other recoveries due 
in terms of the contract and less taxes due to be deducted at source as per 
applicable law. 

 
61. Property  
61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works 

for which payment has been made to the contractor by the Employer, are 
deemed to be the property of the Employer, if the Contract is terminated 
because of a Contractor’s default. 

 
62. Release from Performance. 
62.1 If the Contract is frustrated by the outbreak of war or by other event 

entirely outside the control of either the Employer or the Contractor, the 
Nodal Officer or his nominee shall certify that Contract has been frustrated. 
The Contractor shall leave the Site and stop work as quickly as possible 
after receiving this certificate and shall be paid for all work carried out 
before receiving it and for any work carried out afterwards to which 
commitment was made. 

 
63 NIL 
 
F. SPECIAL CONDITIONS OF CONTRACT 
 
1. LABOUR 

The contractor shall, unless otherwise provided in the Contract, make his 
own arrangements for the engagement of all staff and labour, local or other, 
and for their payment, housing, feeding and transport. 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver 
to the Nodal Officer or his nominee a return in detail, in such form and at 
such intervals as the Nodal Officer or his nominee may prescribe, showing 
the staff and numbers of the several classes of labour from time to time 
employed by the  
Contractor on the Site and such other information as the Nodal Officer or 
his nominee may require. 

 
2. COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub contractors 
shall abide at all times by all existing labour enactment and rules made 
there under, regulations, 
Notifications and by laws of the State or Central Government or local 
authority and any other labour law (including rules) regulations, bye laws 
that may be passed or notification that may be issued under any labour law 
in future either by the State or Central Government or the local authority. 
Salient features of some of the major labour laws that are applicable to 
construction industry are given below. The Contractor shall keep the 
Employer indemnified in case any action is taken against the employer by 
competent authority on account of contravention of any ot the provisions of 
any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse such amounts 
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as may be necessary to cause or observe, or for non-observance of the 
provisions stipulated in the notifications/bye laws/Acts/Rules/regulations 
including amendments, if any, on the part of the Contractor the Nodal 
Officer or his nominee/Employer shall have the right to deduct any money 
due to the Contractor including his amount of performance security. The 
Employer/Nodal Officer or his nominee shall also have right to recover from 
the Contractor any sum required or estimated to be required for making 
good the loss or damage suffered by the Employer. 

 
The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time. 

 
SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 
WORK.  

a) Workmen Compensation Act 1923:- The act provides for compensation in 
case of injury by accident arising out of and during the course of 
employment. 

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under 
the Act on satisfaction of certain conditions on separation if an employee 
has completed 5 years service or more on death at the rate of 15 days  
wages for every completed year of service. Act is applicable to all 
establishments employing 10 or more employees. 

c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for 
monthly contribution by the employer plus workers @ 12%/8.33%. the 
benefits payable under the Act are: 

(i)Pension to family pension retirement or death, as the case may be. (ii) 
Deposit linked insurance on the death in harness of the worker, (iii) 
payment of P.F accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951:- The Act provides for leave and some other 
benefits to workmen/ employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for 
certain welfare measures to be provided by the Contractor to contract 
labour and in case the Contractor fails to provide, the same are required to 
be provided, by the Principal Employer by Law. The Principal Employer is 
required to take Certificate of Registration and the Contractor is required to 
take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ 20 or 
more contract labor. 

f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than 
the Minimum Wages fixed by appropriate Government as per provisions of 
the Act if the employment is a scheduled employment Construction of 
Buildings, Roads, Runways are scheduled employment. 
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g) Payment of Wages Act 1936:- It lays down as to by what date the wages are 
to be paid when it will be paid and what deductions can be made from the 
wages of the workers. 

h) Equal Remuneration Act 1979:- The Act provides for payment of equal 
wages for work of equal nature to Male and Female workers and for not 
making discrimination against Female employees in the matters of 
transfers, training and promotions etc. 

i) Payment of Bonus Act 1965:- The Act is applicable to all establishments 
employing 20 or more employees. The Act provides for payments of annual 
bonus subject to a minimum of 8.33% of wages and maximum of 20% of 
wages to employees drawing Rs.3500/- per month or less. The bonus to be 
paid to employees getting Rs.2500/- per month or above upto 3500/- per 
month shall be worked out by taking wages as Rs.2500/- per month only. 
The Act does not apply to certain establishments. The newly set-up 
establishments are exempted for five years in certain circumstances. Some 
of the State Governments have reduced the employment size from 20 to 10 
for the purpose of applicability of this Act. 

j) Industrial Disputes Act 1947:- The Act lays down the machinery and 
procedure for resolution of industrial disputes, in what situations a strike or 
lockout becomes illegal and what are the requirements for laying off or 
retrenching the employees or closing down the establishment. 

k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all 
establishments employing 100 or more workmen (employment size reduced 
by some of the States and Central Government to 50). The provides for 
laying down rules governing the conditions of employment by the Employer 
on matters provided in the Act and get same certified by the designated 
Authority. 

l) Trade Unions Act 1926:- The Act lays down the procedure for registration of 
trade union of workmen and employers. The Trade Union registered under 
the Act have been certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits 
employment of children below 14 years of age in certain occupations and 
processes and provides for regulation of employment of Children in all other 
occupations and processes. Employment of Child Labor is prohibited in 
Building and Construction Industry. 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 
Service) Act 1979:-The Act is applicable to an establishment which employs 
5 or more inter-state migrant workmen through an intermediary (who has 
recruited workmen in one state for employment in the establishment 
situated in another state). The Inter-State migrant workmen, in 
establishment to which this Act becomes applicable, are required to be 
provided certain facilities such as housing, medical aid, traveling expenses 
from home upon the establishment and back, etc. 
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o) The Building and Other Construction workers (Regulation of Employment 
and Conditions of Service Act 1996  and the Cess Act of 1996:- All the 
establishments who carry on any building or other construction work and 
employs 10 or more workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 2% of the 
cost of construction as may be modified by the Government. The Employer 
of the establishment is required to provide safety measures at the Building 
or Construction work and other welfare measures, such as Canteens, First-
Aid facilities. Ambulance, Housing accommodations for workers near the 
work place etc. The Employer to whom the Act applies has to obtain a 
registration certificate from the Registering Officer appointed by the 
Government. 

p) Factories Act 1948:- The Actlays down the procedure for approval at plans 
before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrence to designated authorities. It is applicable 
to premises employing 10 persons or more with aid of power or 20 more 
persons without the aid of power engaged in manufacturing process. 
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CONTRACT DATA 
 
Items marked “N/A does not apply in this contract. 
(Refer Clause ‘B’ of Sec-5) 

 
The following documents are also part of the contract                clause 
reference  
                    The schedule of other contractors                                      (8) 
                    The schedule of key personnel                                           (9) 
 
The above insertions should correspond to the information provided in the 
invitation of bids. 
 
The employer is 
Chairman 
Deendayal Port Authority. 
 
Address: A.O. Building, P.O. Box No. 50, Gandhidham. 
 
Employer’s authorized representative is Chief Engineer Deendayal Port 
Authority. 
 
The nodal officer or his nominee is  
 
EXECUTIVE ENGINEER (C-I),  
DEENDAYAL PORT AUTHORITY,  
ROOM NO:303, 2ND  FLOOR,      
NEW ANNEX BUILDING,  
Gandhidham-370201,   
KUTCH DISTRICT,   
GUJARAT STATE, INDIA, 
 
Nodal officer’s authorized representative is AXEN / AE / J.E 
 
The conciliator appointed jointly by the employer and contractor is:(Refer 

Clause ‘B’ of Sec-5) 
Name: - 
 
Address: - 
 
The name and identification number of the contract is ‘‘TWO YEARS 
MAINTENANCE CONTRACT FOR RAILWAY TRACK LEADING TO TUNA FROM 
0 TO 11 KM DPA LINE (TAKE OFF POINT AT 2.573KM AT GIM YARD TO 
13.54KM) INCLUDING LC-1, LC-2 (FROM 2026-28).."  
 
The works consist of ‘‘TWO YEARS MAINTENANCE CONTRACT FOR RAILWAY 
TRACK LEADING TO TUNA FROM 0 TO 11 KM DPA LINE (TAKE OFF POINT AT 
2.573KM AT GIM YARD TO 13.54KM) INCLUDING LC-1, LC-2 (FROM 2026-28) 
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The start date shall be __________ 
 
The intended completion date for the whole  
Of the work is with the following milestones: 
 
 
Milestone dates: 
 Maintenance Work  
Milestone 1 Maintenance Work 1 to 24 month 
 
 
The following documents also form part of the contract  
 
The contractor shall submit a program for the works immediately after delivery 
of the letter of acceptance. 
 
The site possession dates shall be given after the award of work. 
 
The site is located at Gandhidham to Tuna Take off point. 
 
The minimum insurance cover for physical property, injury and death is Rs. 
10.00 Lacs (Rs. Ten Lacs) (Substantial amount to cover all the risks) per 
occurrence with the number of occurrences limited to four. After each 
occurrence, contractor will pay additional premium necessary to make 
insurance valid for four occurrences always. 
The following events shall also be compensation events: 
  
The employer terminates the contract for his convenience  
______________________________________________ 
______________________________________________ 
______________________________________________ 
 
The period between programme updates shall be 15 days  
The amount to be withheld for late submission of an updated programme shall 
be Rs. 5000/- 
The language of the contract documents is English            
The law, which applies to the contract, is law of union of India  
The currency of the contract is Indian rupees 
Fees and types of reimbursable expenses to be paid to the dispute review 
expert 
  
 
Appointing authority for the Arbitrator is Chairman, DPT.  
 
Escalation is Payable for contracts as per clause no. 47 of section - 3, subject 
to provision of special condition under section 5 (Refer Clause ‘B’ of Sec-5) 
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SECTION 5 
 
 

SPECIFICATIONS AND SPECIAL CONDITIONS 
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SPECIAL CONDITIONS 
 
Special Condition  
 
The conditions of contract of Section 1 to 4 (hereinafter called as the General 
conditions) modified or added to by the following part i.e. Section-5, conditions 
of particular application which shall be read and construed with the General 
Conditions as if they were incorporated therewith.  
 
In so far as any of the conditions of particular application may conflict or be 
inconsistent with any of the General Conditions, particular Section-5 shall 
prevail. 
 
NAME OF WORK: TWO YEARS MAINTENANCE CONTRACT FOR RAILWAY 
TRACK LEADING TO TUNA FROM 0 TO 11 KM DPA LINE (TAKE OFF 
POINT AT 2.573KM AT GIM YARD TO 13.54KM) INCLUDING LC-1, LC-2 
(FROM 2026-28)" 
 
 Details of deviations / exclusions / alteration to Clause(s) of sections of 
this tender are as under: -  
 The following clauses are not being applicable: 
a) Section -1: 

 Clause 4.1(c), 4.1(d), 4.1(e), 4.1(f), 4.1(h) 
 Clause 4.2(d), 4.2(e), 4.2 (j), 4.2 (k) 
 Clause 4.3 (iv), 4.4, 4.5 
 Clause No. 5.2 
 Clause 8.2; 
 Clause 9.2.1, 9.2.2, 9.2.3, 9.2.4, 9.2.5; 
 Clause 13.4.2 
 Clause 19.1, 19.2, 19.3  
 Clause 22.2, 22.5; 
 Clause 23.2, 23.3;23.4 
 Clause 26.4 
 Clause 27.1,27.2 
 Clause 35.1& 36.1 

 
Section - 2: 

 The clauses (c) & (d)& (g) of the SPECIMEN FOR FORM OF BID will 
not be Applicable; 

 In Contractor’s Bid Advance Payment and Appointment of 
Conciliator is not applicable  

 In Pre-Qualification of Bidders Table No.07 is not applicable. 
 
Section – 3: 

 Clause 7 
 Clause 8.1 
 Clause 21.1 
 Clause 1.1:  
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The Conciliator is the person appointed jointly by the Employer 
and the contractor to resolve disputes in the first instance as 
provided for in clauses 24 and 25. The names of the Adjudicator is 
defined in the Contact Data.; 

 Clause 24.1, 25.1,25.2,25.3, 26.1, 32.3 
 Clause 40.1 & 40.3 
 Clause 43.2,43.3,43.4,43.5,43.6,43.7 
 Clause 44.1,44.2,44.3 
 Clause 45.1 
 Clause 47 
 Clause 50 
 Clause 51 

 
b) Following statements of Contract Data (Section-4) are not applicable: 

 
1. The following documents are also part of the contract clause reference  
                    The schedule of other contractors                                      (8) 
                    The schedule of key personnel                                           (9) 

 
2. “The conciliator appointed jointly by the employer and contractor is:  
 Name: -       ___________ 

Address: -    ___________ “ 
6. Compensation Events 
7. Escalation 

 
c) Following forms (Section-8) are not applicable: 

 Specimen B.G. for Advance Payment & stage payment.  
 Form of Disputes review board agreement. 
 Exceptions & Deviations 
 

d) The following Existing clauses are Modified as under; 

Section-I; Clause No. 4.1d; Details of Equipment’s available with the Bidder 

Section-I; Clause No. 4.1e; Managerial/ Manpower Available with the Bidder. 

Section-I; Clause No.4.2d; Major items of construction equipment available 
with the Bidder 

Section-I; Clause No. 4.2e; Qualification and experience of key management & 
technical personnel available with Bidder. 

 
Section-I; Clause No. 16 B; The EMD up to Rs.5 Lakhs shall be payable via 
digital mode of payment.  

Section-2; Table ;5 -The List of Equipment available with bidder.  

Section-2; Table ;6- Qualification and experience of key personnel available 
with the bidder.  Attach biographical data. 
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1. The provision in special conditions, which form a part of contract, shall 
have precedence over those specified in other sections in case of 
diversity, if any. 

2.   All works within the scope of this Tender must be completed within a 
period of 24 months from the date of written order of the Engineer-in-
charge to commence the work. 

3.    Bidders are advised to consider the below points while submitting the 
offer:  
(I) If multiple bidders submit work experience showing the 

same/particular work, then such experience will be considered 
only for Main Contractor.  

(II) If tendered/bidder completed the works in  private  organization  
as  stipulated  in Minimum  qualification  Criteria  (work  
experience)  shall  be  considered  only  if  CA certifying  value  of  
work  done  with  TDS  certificates  (where  applicable)  /  Bank 
statement  will  be  required  with  respect  to  referred  work  is  
issued  by  Competent  Authority needs to be enclosed by the 
tenderer along with the offer.  

(III) The completed works only is considered for qualification. Partly 
completed works or works are in progress shall not be considered 
for qualification.  

(IV) If the work  is  completed  successfully  and  contract  is  under  
maintenance  period,  such works are considered as a completed 
works for evaluation purposes.  

(V)  In  case  of  any  contract  having  material  and  labour  
components  are  controlled  at  different  heads,  in  such  cases  
the  value  of  work  indicated  in  work  order  and respective 
completion certificates only considered for experience.  

(VI) If the tenderer have successfully completed the work  (date of 
completion of work i.e. physically/actually completion irrespective 
of maintenance period ) during last 7  years ending last day of 
month previous to the one in which applications are invited  
irrespective of  date of commencement / start of work. Such 
experience of work is  also considered for evaluation in work 
experience.  

(VII) If the  tenderer  has  executed  “Similar  works"  in  any  
Contract/Project/BOT  Project/Turnkey  Project  etc.  In those 
particular Projects/Contracts,  if  railway track maintenance / 
repairing of tracks / laying of railway lines successfully in that 
particular contract  meets  the  requirement  of  MQC, such 
experience shall also be considered for evaluation 

 
4.        Arbitration Clause 

 
(I) Except where otherwise provided in the contract all questions 

and disputes relating to the meaning of the specifications, 
designs, drawings and instructions here in before mentioned 
and as to the quality of workmanship or materials used on the 
work or as to any other question, claim, right, matter or any 
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other thing whatsoever, in any way arising out of or relating to 
the contract, design, drawings, specifications, estimates, 
instructions, orders or to the conditions or otherwise 
concerning the works or regarding the execution or failure to 
execute the same whether arising during the progress of work 
or after the completion thereof as described here in after shall 
be referred to the Chairman for sole arbitration by himself or by 
any Officer appointed by him. 

(II)       It  will  be  no  objection  to  any  such  appointment  that  the  
arbitrator  is  an employee of the Board or the Government, that 
he had to deal with the matter to which the contract relates and 
that in course of his duties as an employee of the  Board  or  the  
Government,  he  had  expressed  views  on  all  or  any  of  the 
matters in dispute or of different. The  arbitrator,  who  has  
been  dealing  with  the  arbitration  case,  being transferred  or 
vacating his office or in the event  of  his  death or being unable 
to  act  for  any  reason,  the  Chairman  then  holding  the  
office  shall  arbitrate himself or appoint any officer to act as 
arbitrator. 

(III)       It is also a term of the contract that no person other than 
the Chairman himself or any officer appointed by him shall act 
as arbitrator. 
 

(IV) It is a term of the contract that only such question and disputes 
as were raised during progress of work till its completion and 
not thereafter shall be referred to arbitration. However, this 
would not apply to the questions and disputes relating to 
liabilities of parties during the guarantee period after 
completion of the work. 

(V) It is a term of the contract that the party invoking arbitration 
shall give a list of disputes with amounts of claim in respect of 
each said disputes alongwith the notice seeking appointment of 
arbitrator. 

(VI) It is also a term of contract that if the contractor does not make 
any demand for appointment of arbitrator in respect of any 
claims / disputes in writing, as aforesaid, within 120 days of 
receiving the intimation from the Nodal Officer or his nominee 
that the final bill is ready for payment, the claim of the 
contractor shall be deemed to have been waived and absolutely 
barred and the Port Authority shall be discharged and released 
of all liabilities under the contract in respect of these claims. 

(VII) It is also a term of the contract that the arbitrator shall 
adjudicate only such disputes / claims as referred to him by the 
appointing authority and give separate award against each 
dispute/claims as referred to him. The arbitrator will be bound 
to give claim wise detail and speaking award and it should be 
supported by reasoning. 

(VIII) The award of the arbitrator shall be final, conclusive and 
binding on all the parties to the contract.  
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(IX) The arbitrator may from time to time, with the consent of both 

the parties, enlarge the time for making and publishing the 
award. 

(X) Arbitration shall be conducted in accordance with the provision of 
Indian Arbitration Act, 1996 or any statutory modifications or 
re-enactment thereof and rules made there under and for the 
time being in force shall apply to the arbitration proceedings 
under this clause. 

(XI) It is also a terms of the contract that if any fees are payable to 
the arbitrator, this shall be paid equally by both the parties. 

(XII) It is also a term of the contract that the arbitration shall be 
deemed to have been entered on the reference on the date he 
issued the first notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. 

(XIII) Venue of arbitration shall be such place as may be fixed by the 
arbitrator at his sole discretion. 

 
5. Contractor has to comply with all the motor vehicle rules and regulations 

etc. as per government rules and D.P.A. will not be responsible for any 
violation of rules. 
 

6. The contractor is expected to have full knowledge of work, work site and 
nature of work and no claim what-so-ever shall be entertained in this 
regard. 

 
7. The tender containing the conditions for lowering or raising the rates 

quoted shall be liable for rejection. 
 

8. Income tax shall be deducted as directed by the Central Board of Direct 
Taxes, Ministry of Finance, Government of India. 
 

9. The contractor shall strictly follow the instructions of Engineer-in-charge 
or his representative as regards to the execution of work. 
 

10. The contractor shall be required to execute the work in such a way so as 
not to cause any damage, hindrance or interference to the activities and 
work going on in the area adjoining thereof. Any damages shall be 
repaired by him at his own cost. If he does not repair the damages in 
reasonable time period, the same will be repaired by Deendayal Port 
Authority at the sole risk and cost of contractor and amount will be 
recovered from the bill due. 

 
11.    SECURED ADVANCE:     (Deleted) 

 
12. The Engineer-in-charge will be entitled to deduct or adjust any sums of 

money payable by the contractor executed by him or on his behalf from 
the present contractor. 
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13. All the tools, plants and sundries etc. are required to be brought by the 
contractor for carrying out the work to the complete satisfaction of 
Engineer-in-charge without any extra cost. 

 
14. The tender for the work shall remain open for acceptance for the period 

of 120 days months from the date of opening of Technical stage of the 
tender. 

 
15. The value of stamps to be affixed on agreement shall be of appropriate 

value prescribed for bond as per latest provision of law enforce on the 
date of execution, however, if the contractor furnishes G.P.F. notes, 
approval guarantee in respect of or part of security deposit the stamp 
duty chargeable for the amount shall be prescribed for agreement 
payable in accordance with the latest provisions of law enforce on the 
date of execution of contract. All the cost of stamp duty shall be borne by 
the contractor. 

 
16. Site Order Book is to be maintained by the contractor at the site of 

work/office work site office. The orders and instructions issued from time 
to time by the Engineer-in-charge or his representative and written in 
order book shall he deemed to have legally issued to the contractor and 
the contractor shall sign each entry in the order book as a token of his 
having received such orders and instructions. The order book shall be 
returned to the Engineer-in-charge in good condition after the completion 
of work or whenever required by the Engineer-in-charge. 

 
17. The Bank Guarantee if submitted in lieu of Security Deposit must be 

from any Nationalized Bank / Scheduled Bank (Except Co-Operative 
Bank) having its branch at Gandhidham. 

 
18. Contractor has to arrange his own means of transportation for the work. 

 
19. All the safety rules and health measures must be adopted by the 

contractor while working. 
 

20. All the labour acts, rules and regulations enforce from time to time shall 
strictly be followed by the contractor. The contractor has to obtain 
license from the Assistant Labour Commissioner(C), Gopalpuri prior to 
the commencement of the work, in case he intends to engage 10 or more 
labour on any day during the execution of work and he has to be 
registered with A.L.C., Gopalpuri, if he is intending engage more than 10 
labours. 
 

21.   Deleted 
 

22. A bill shall be submitted by the contractor each month on or before the 
date fixed by the engineer-in-charge for all works executed in the 
previous month and the engineer-in-charge shall take or cause to take 
the requisite measurement for the purpose of having the same verified 
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and the claim, as far as admissible, adjusted as far as possible, before 
the expire of ten days from the presentation of the bill. If the contractor 
does not submit the bill within the time fixed as aforesaid, the engineer-
in-charge may depute within seven days the date fixed aforesaid, 
subordinate to measure up the said work in the presence of the 
contractor whose counter signature to the measurement list will be 
sufficient warrant and the engineer-in-charge may prepare a bill from 
such list. 
 

23.    Before taking measurement of any work, the engineer-in-charge or a 
subordinate deputed by him shall give reasonable notice to the 
contractor if the contractor fail to attend at the measurement after such 
notice or fails to countersign or to record the difference within a week 
from the date of measurement in the manner required by the engineer-
in-charge then in any such event the measurement taken by the 
engineer-in-charge or by the subordinate deputed by him as the case 
may be shall final and binding on the contractor and the contractors, 
contractor shall have no right to dispute the same. 
 

24. In the event of the contractor(s) committing a default or breach of any of 
the provisions of the boards contractor’s labour regulations and model 
rules for the protection of health and sanitary arrangements for the 
workers as amended from time to time or furnishing any information or 
submitting or filling any statement under the provisions of the above 
regulations and rules which is materially incorrect, he/they shall without 
prejudice to any other liability, pay to the board a sum not exceeding 
Rs.200/- for every default breach or furnishing, making, submitting 
filling such materially incorrect statements and in the event of the 
contractor (s) defaulting continuously in this respect, the penalty may be 
enhanced to Rs.200/- per each day of default subject to a maximum of 5 
percent of the estimated cost of the work put to tender the decision of the 
engineer-in-charge shall be final and binding on the parties.  

 
25. During the execution of job and during working hours at any time, 

contractor or his responsible representative shall be available for any 
instructions from the representative of the Engineer-in-charge. 

 
26. As part of execution of awarded job, the contractor shall make 

appropriate arrangement for transportation of required materials/other 
resources from one location to other location at his cost. 

 
27. It shall be expected that for want of sufficient resources, including 

required type of equipments/consumables, or supervision the quality of 
jobs must not be adversely affected otherwise it will attract heavy penalty 
for full job on the contractor, minimum amount of total qty. quoted by 
the contractor for each item. 
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28. The Engineer-in-charge may delete, increase/decrease qty. of any 
number of items included in this contract without assigning any reasons 
and no disputes/claims on this account shall be entertained. 

 
29. The tenderers will not have any right to claim for employment in the 

department, in future on the basis of approved tender. The contractor 
shall employ no one connected with or in the employment of DPT, as a 
partner or employ to execute this contract work. 

 
30. The tenderers are not expected to make any post-tender modifications.  

Hence the tenderers should not make any correspondence regarding the 
tenders after submission of the same on due date and time.  No 
cognizance of any correspondence shall be taken and if any tender 
persists with the same, necessary action will be initiated against him.  All 
the tenders received on or before the due date and time shall be opened if 
otherwise found in order. 

 
31. The Contractor shall have a valid GST Registration number failing which 

bid will be liable to discharge. 
 

32. The contractor shall submit the bill, monthly in triplicate for the work 
done during the preceding month. 

 
33. Force Major:    These will be restricted to acts of God only. 

 
34. DEFECT LIABILITY PERIOD (Deleted) 
 
35. GST Registration should be invariably mentioned in the bid / tender, 

failing which the bid / tender will be treated as non-responsive and liable 
to be discharged. 

36. GST & PAN No. may be furnished with documentary evidence along with 
the Tender Documents. 

37.  GOODS & SERVICE (GST) CLAUSE  
The contractor shall quote the price exclusive of GST. The applicable 
GST shall be paid extra to the contractor after producing GST Invoice as 
per the certified Bill by the department. However, element of GST shall 
not consider for evaluation of bid.  
''Contractor/service provider/supplier etc. has to ensure timely & proper 
filling of GSTR 1 so that Deendayal Port AUTHORITY can avail input tax 
credit in timely manner. In case DPT not allowed input credit due to 
failure of part of the contractor/service provider/supplier etc., it will be 
a financial loss to DPT & therefore same shall be recovered from the 
payment/deposit of the contractor/service provider/supplier. 
TDS ON GST  
TDS provision under GST Acts, 2017 are in force from 01.10.2018 and 
accordingly TDS under GST Act will be deducted @ 2 % (1% CGST  and  
1  %  SGST  or  2  %  IGST  )  from payment / credit give to contractor/ 
professional and other for work order / contract exceeding Rs. 
2,50,000/-. 
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38. Income Tax at applicable rate and surcharge as applicable on the 
payment to contractor will be deducted from the payment and only net 
amount shall be paid for as directed by the Central Board of Direct 
Taxes, Ministry of Finance, and Government of India.  Contractor has to 
furnish PAN No. along with tender. 

 
39. Tenderers are required to furnish their bank account details as per 

enclosed Performa in order to arrange payment through Electronics 
Clearing System. 

 
40. The bidder shall give an undertaking that they have not made any 

payment or illegal gratification to any person / authority connected with 
the bid process so as to influence the bid process and have not 
committed any offence under the PC act in connection with the bid. 

41. The bidder shall disclose any payment made or proposed to be made to 
any intermediaries / agents etc. in connection with the bid. 

 
42. Contractor shall bring all the material in good condition and in seal pack 

condition. No loose material shall be allowed in any case. 
 

43. Prospective bidder(s) may raise query relating to bidding conditions, 
bidding process and/or rejection of its bid. The reasons for rejecting a 
tender or non-issuing a tender to prospective bidder will be disclosed 
where written enquires are made by the concerned bidder. 
 

44. The Contractor shall affix seal along with signature in the Tender, failing 
which the bid / Tender will be considered as non-responsive and be 
liable to discharge.  

 
45. SUBMISSION OF BID 

Bidders who wish to participate will have to procure/ should have legally 
valid Digital Certificate, as per Information Technology Act-2000, using 
which they can sign their electronic bids. The bidders can procure the 
Digital Certificate from (n) code solutions a division of GNFC Ltd, who are 
licensed certifying authority by Government of India. All bids should be 
digitally signed. For details regarding Digital signature certificate and 
related matters, the below mentioned address should be contacted: (n) 
code Solutions, A Division of GNFC, 301 GNFC Infotower, Bodakdev, 
Ahmedabad. Tel. 91 79 26857316/17/18  Fax: 91 79 26857321 E-mail: 
nprocure@gnvfc.net Mobile: 9327084190 / 9898589652. 
              The accompaniments to the tender documents as described 
under Clause 4 shall be Scanned and submitted On-Line along with 
Tender documents. However, the originals/ attested hard copies shall 
have to be forwarded subsequently so as to reach the office of Executive 
Engineer (TD) within 7 days of opening of the tenders.  
 
 

46. DEADLINE OF SUBMISSION OF BID 
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 Bids must be received by the Employer in On-Line System at website 
https://kpt.nprocure.com not later than 12:00 hrs. on ______________ , 
in the event of the specified date for the submission of bids being 
declared a holiday by the Employer, the Bids will be received upto the 
appointed time on the next working day. 
       The Employer may extend the deadline for submission of bids by 
issuing an amendment in accordance with Clause 20 of Section 1, in 
which case all rights and obligations of the Employer and the bidders 
previously subject to the original deadline will then be subject to the new 
deadline. 
        At the time of submission of the tender document, the tenderer 
shall give an undertaking that no changes have been made in document. 
The uploaded version of the Port Tender Document will be treated as 
authentic tender and if any discrepancy is noticed at any stage between 
the Port’s tender document and the one submitted by the tenderer, the 
conditions mentioned in the Port’s uploaded document shall prevail. 
Besides, the tenderer shall be liable for legal action for the lapses.  
 
 

47. BILLS TO BE ON PRINTED FORMS 
 
The contractor shall submit all bill on the printed forms to be had on 
application at the office of the Engineer-in-charge and the charges in the 
bills shall always be entered at the rates specified in the tender or in the 
case of any extra work ordered in purpose of these conditions and not 
mentioned or provided for in the tender at the rates hereinafter provided 
for such work 
 

48. PAYMENT OF CONTRACTOR'S BILL TO BANK 
 
Payments due to the contractor may, if so desired by him be made to his 
bank intead of direct to him, provided that the contractor furnishes to 
the Engineer-in-charge (1) an authorisation in the form of a legally valid 
document such as a power of attorney conferring authority on the bank 
to receive payment and (2) his own acceptance of the correctness of the 
acount made out as being due to him by the Board or his signature on 
the bill or other claim, preferred against the Board before settlement by 
the Engineer-in-charge  of the account or claim by payment to the bank, 
while the receipt given by such bank shall constitute a full and sufficient 
discharge for the payment the contractor should, wherever possible, 
present his bills duly receipted and discharged through his bankers. 
Nothing herein contained shall operate to creats in favour of the any 
rights of equities vis-à-vis the Board. 
 

49. Deleted 
50. Insurance of equipments 
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(1)   The  contractor  shall  insure,  at his  cost,   the plant  and 

machinery  for  which mobilization advance is sought and given, 
for a sum sufficient to  provide for their replacement at site. 

(2)   Any  amount  that  is  not  recovered  from  the insurers  shall  be  
borne by  the contractor. 

51. Construction of Site Offices and QA Labs 
 

Deleted. 

52. Payment of Final Bill 
 

Final bill of all works shall be paid as per DPT’s citizens’ charter.   In case 
contractor fails to submit the final bill within 2 months of completion of 
work, the process of final bill should be initiated by the E-I-C suo-moto to 
thwart the efforts of contractor to delay the preparation of final bill which 
in all probability may be in the minus. Similarly E-I-C should not delay 
recoveries for any overpayments detected/ the recoveries being disputed 
by the contractor on the plea that contractor has gone to Arbitration. 

 
53. Refund of performance guarantee 

 

Refund of security deposit is governed by relevant clause of the contract. 
It shall be refunded without waiting for a formal application from 
contractor after the same becomes due for refund.   

 
54.  Materials arranged by the contractor 
 
The contractor shall submit original bills for the cement, steel etc. for 
verification, brought to site. In all contracts where issue of cement and steel is 
not stipulated, special conditions shall be incorporated as below:  
 
 
Special conditions for cement 
 
(1) The contractor shall procure …(as specified in the tender)…… grade 
(conforming to IS …(as specified  in  the tender)……) OPC cement, as required  
in  the work,  from reputed manufacturers  of cement having a production  
capacity not  less than one million tons or more per annum as approved by the 
Ministry of Industry, Government  of  India,  and  holding  license  to  use ISI  
certification  mark  for  their product. 
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(2) The supply of cement shall be taken in 50 kg. Bags bearing manufacturer’s 
name, date of manufacturing, batch number and ISI marking. The cement 
shall be brought at site in bulk supply of approximately 50 tons or as decided 
by  the Engineer-  in-  charge.  The cement godown of the capacity to store a 
minimum of 1000  bags of cement shall be constructed by  the contractor at 
site of work for which no  extra payment shall be made.  

(3) Samples of cement arranged by the contractor shall be taken by the 
Engineer-in- charge and got tested in accordance with provisions of relevant 
BIS codes. In case the test results indicate that the cement arranged by the 
contractor does not conform to the relevant  BIS  codes, the same shall  stand 
rejected,  and it shall  be removed from the site by the contractor at his  own  
cost  within a week’s  time of written order from the Engineer-  in-charge  to do  
so. The cement shall be used on the work only after satisfactory test results 
have been received. The contractor shall supply free of charge the cement 
required for testing including its transportation cost   to testing laboratories. 
The cost of tests shall be borne by the contractor. 

(4) Double lock provision shall be made to the door of the cement godown. The 
keys of one lock shall remain with the Engineer-in-Charge or his authorized 
representative and the keys of the other lock shall remain with the contractor. 
The contractor shall be responsible for the watch   and ward   and safety of the 
cement godown. The contractor shall facilitate the inspection of the cement 
godown by the Engineer-in- Charge at any time. 

(5)  The actual issue and consumption of cement on work shall be regulated 
and proper accounts maintained as provided in the contract. The theoretical 
consumption of cement shall be worked out as per procedure prescribed in the 
contract and shall be governed by conditions laid therein. In case the cement 
consumption is less than theoretical consumption including permissible 
variation, recovery at the rate so prescribed shall be made. In case of excess 
consumption no adjustment need be made. 

(6)  The  damaged  cement  shall  be  removed from  the  site  immediately  by  
the contractor on receipt of a notice in writing from the Engineer-in-charge. If 
he does not do so within 3 days of receipt of such notice, the Engineer-in-
charge shall get it removed at the cost of the contractor. 

(7)    The cement procured by the contractor should not have aged more than 6 
weeks. 

(8)   The cement should be supplied in Bags. However the  usage of loose 
cement in Silos   
        will be allowed on prior approval of Engineer-in-charge. 
         
Special conditions for steel 

(1) The contractor shall procure Thermo-Mechanically Treated bars of grade 
Fe500D/ Fe550D grade as per tender conditions and brand shall be 
TISCO/VISAG/SAIL. 
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(a)  The grade of the steel such as Fe500D/Fe 550D   or other grade to be 
procured is to be specified as per BIS 1786-2008 or updated version after that. 

(b) The TMT bars procured from primary producers shall conform to 
manufacture’s specifications. 

(c) The TMT bars procured shall conform to the specifications as laid by 
Tempcore, Thermex, and Evcon Turbo & Turbo Quench as the case may be. 

(2) The contractor shall have to obtain and furnish test certificates to the 
Engineer-in- charge in respect of all supplies of steel brought by him to the site 
of work.  

(3) Samples shall also be taken and got tested by the Engineer-in-Charge as 
per the provisions in this regard in relevant BIS codes. In case the test results 
indicate that the steel arranged by  the  contractor does  not  conform   to  the  
specifications  as defined under para (1) above, the same shall stand rejected, 
and it shall be removed from  the site of work  by  the contractor at his  cost  
within  a week’s  time  of written orders from the Engineer-in-Charge to do so. 

(4) The steel reinforcement bars shall be stored by the contractor at site of work 
in such a way as to prevent their distortion and corrosion, and nothing extra 
shall be paid on this account. Bars of different sizes and lengths shall be stored 
separately to facilitate easy counting and checking. 

(5)   For   checking Physical properties like  nominal  mass,  tensile  strength,  
bend  test,  re-bend  test  etc. and Chemical properties/tests the specimens of 
sufficient length shall be cut from each size of the bar at random, and at 
frequency not less than that specified below: 

Size of bar For    consignment    below 
100MT 

For   consignment    above 
100MT 

Under 10 mm 
dia bars 

One  sample  for  each  
25MT or part thereof 

One  sample  for  each 
40MT or part thereof 

10mm  to 
16mm  dia 
bars 

One  sample  for  each  
35 MT or part thereof 

One  sample  for  each 
45 MT or part thereof 

Over 16mm  
dia bars 

One  sample  for  each  
45 MT or part thereof 

One  sample  for  each 
50 MT or part thereof 

  

(6) The contractor shall supply free of charge the steel required for testing 
including its transportation to testing laboratories and the testing charges shall 
be borne by the contractor. 

(7) The actual issue and consumption of steel on work shall be regulated and 
proper accounts maintained.  The theoretical consumption of steel  shall  be 
worked  out  as per  procedure  prescribed  in  the  contract. In  case  the 
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consumption  is  less  than theoretical  consumption  including  permissible  
variations (+3% for cutting into pieces +/- 2% for variation in weight)  recovery 
at  the  rate  so prescribed shall be made. In case of excess consumption no 
adjustment need to be made. 

CEMENT CONCRETE (PLAIN AND REINFORCED) AND MISCELLANCEOUS 
FIXTURES SCOPE. 

The specification cover all the requirements, described hereinafter for general 
use of plain and reinforced cement concrete work in structure and location, 
cast-in-situ of pre-cast and shall include all incidental items of work not shown 
or specified by reasonably implied or necessary for the completion of the work.  

This specification shall also to the extent it has been referred to or applicable 
with the special requirements of structures covered in scope of IS 456-2000 

IS 456 shall form a part of these specification and shall be complied with 
unless permitted otherwise. For any particular aspect not covered by this code 
appropriate IS Code specification and / or replacement by any International 
Code of practice as may be specified by the Nodal Officer shall be followed. All 
codes and standards shall conform to its latest versions.  

 The maximum slump for the different structural members is given below 
:  

  
 1. Pourable concrete cast-in-site  -  120 mm 
 2. Footing foundation      50 mm 
 3. Columns, pillars, post etc.     50 mm 
 4. Walls, pilaster, railing etc.     60 mm 
 
The cubes casted at site shall be tested at Port Laboratory or Government 
approved laboratory and test results all conform to IS 456: 2000 (latest 
edition). if the result is not satisfactory the concrete work will have to be 
dismantled and redone by the contractor at his own cost. For casting of c c 
cubes, the contractor has to arrange his own moulds. 
Test cubes shall be casted, cured and stored as per relevant IS. 
 
The Engineer-in-charge reserves the right to ask contractor to cast 
additional c.c. cubes at the different stages and works for testing, if 
required at 3/7 days period.  No separate payment shall be made to the 
contractor on account of the cost of the labour and materials required for 
casting of the cubes required for 3/7 days testing. The testing charges for 
these cubes shall be borne by Department 

 

SPECIAL CONDITION/ SPECIFICATIONS RELATED TO WORK 

 

1). LOCATIONS OF SITE: 
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TUNA Railway Line 0-11 Km starts from take-off point at 2.573km at 
GIM Yard to 13539.60 km including LC-1 on N.H.-8A to Kandla and LC-2 
on Road leading to Tuna port. 
 
 

2). Track Structure 
 

Sr. No. Description 
Value 

0-11 Km 
1 Rails 60 Kg 

2 Sleeper 
PSC  

(1660 nos./Km) 
3 Ballast 300mm 
4 Points & Crossings  
5 Max. Speed  

 
3). Level Crossing Abstract 
 
 

S.No. 
LC 
No. 

Chainage 
F/GIM Class of Road Class of LC 

0-11 Km 

1 1 4011.000 NH 8A (Bituminous) 
Temporary "B" Class till 

the time of ROB 
Construction 

2 2 13515.137 
Road to Barge jetty 
of KPT (Bituminous) 

B-Class, Manned 

 
 
4). DAILY RECORD: 

 
The Contractor shall maintain the details of daily job done indicating the 

spot of job, extent of job done and the nature of the job done. Daily job report 
shall be submitted to the Owner to this effect in the Contractor' own format   
and as agreed up on by Deendayal Port Authority (DPA).  

    
The Contractor shall attend to the day to day maintenance schedule as 

drawn out by the Owner or as deemed necessary and in line with the   
maintenance schedule drawn and followed by Indian Railways. The contractor 
shall be bound to attend any derailment or damage to the rail track during any 
Odd hours and shall arrange for man power required in least minimum time as 
no extra cost.  Necessary help shall be extended by DPA for easy restoration of 
derailment damages.  

 
5). CONTRACTOR'S TOOLS & EQUIPMENTS: 

 
The Contractor shall maintain the tool, tackles, equipment’s, inspection 

tools etc. in working conditions including Generator.  
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Necessary Gas cutting set & Oxygen cylinders, distribution board and 

wiring shall have to arrange by contractor at his own cost. Necessary Petrol / 
diesel shall have to be arranged by contractor at his own cost. All the tools and 
plants shall be retaining by contractor in his safe custody. 
 
6).  RESTORATION OF TRACK AFTER ACCIDENT: 
                                                      
  The Contractor shall deploy all the sources for restoration of traffic after 
the accident at a short notice. Sufficient services with tools and tackles shall be 
provided by him for restoration of track in its original shape and re-railment of   
track/engines within reasonable time. The restoration job shall in no case be   
delayed for any reasons of the dispute based on the spot examination of the site 
of the accident.  The   joint   observations followed by an enquiry constituted by 
the Railways under the rule shall determine the cause of the accident which will 
be binding to the parties. This, however, does not prevent the acceptance of 
responsibilities if the   cause, prime fascia is established. 

 
  All the unserviceable materials collected at the time of routine 
maintenance of accident shall be transported by the Contractor at the 
Temporary site office without any additional cost. 

 
7) INSPECTION CHARGES: 

 
 As per Railway norms and procedures, it is obligatory on the   part of Private 
Siding Owner to get the Railway Siding    inspected by the Railway Authorities 
and necessary inspection reports are submitted by the Railway Officials for 
improving of maintenance defects observations or any other safety 
requirements However, comments/defects noticed by the Railway shall have to 
be rectified by the contractor promptly and effectively. 
 
8). The Contractor's primary responsibility shall be to keep the track fit for 
traffic use and to ensure accident free service all the t time. Such maintenance 
will be on routine basis and will involve following activities during the month. 

 
i. Keeping the track neat and clean. 
ii. Tightening of nuts, bolts, dog spikes and track fittings. 
iii. Recoupment of track fitting material due to wear and tear and pilferage. etc 
iv. Ensuring correct gauging. Leveling, squaring of sleeper and ballast 

sectioning. 
 
9). THROUGH PACKING: 

 
 The Contractor shall perform, systematic through packing as per the Annual 
Track Maintenance programmer, this will include opening of the road, 
examination of rails, sleepers and fastening, squaring sleepers, slewing of track 
to correct alignment, gauging, section and tidying etc., Each of the above 
operations should be carried out as detailed below: 
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9.01 OPENING OF THE ROAD: 
 

Ballast should be opened out on either side of the rail seats   to   the extent 
shown hereunder to a depth of 2” below the   packing surface without 
disturbing the cores under the sleepers.  

 
 a)   End of the sleepers to 18" inside of the rail-seat. In case   of C.I plate of pot 
sleepers, the opening out should be to the extent of the plate or pots to enable 
packing below conveniently. 

 
b)  The ballast should be drawn by shovels or powarahs outwards and inwards 
i.e.  that portion of the ballast on the outside of the rail should be drawn 
outside/ the portion between the rails being drawn towards the Center, care 
however, should be taken so that the ridge of ballast formed between the  rails  
does not project more than 2" above the rails. 

 
9.02 EXAMINATIONS OF RAILS, SLEEPERS AND FASTENINGS: 

 
 a) The rails should be examined, the underside for corrosion, rail joints for 
wear on the fishing planes and tightness of fish bolts and rail ends for cracks. 
Kinks in rails should be removed by jow-crowing. 

 
b)   Sleepers   should be inspected for their conditions and soundness 
particularly at Rail seats. 
 
In case of PRC sleepers position of Pendrol Clips Rubber Pads MS Linear should 
be checked and attended as per railway norms. 

 
9.03 SQUARING OF SLEEPERS: 

 
 Gauge variations and kinks inevitably results from sleepers getting 
out of square. 

 
 i)   The spacing of Sleepers on the sighting rail should first be checked and 
correctly chalk marked. Corresponding marks should then be made on the 
other rail using the square at every point.  The cores of sleepers that are out of 
square should be then `picked' with the pick ends of beaters, the fastenings 
loosened and the sleepers levered and squared to correct position. 

 
 ii) Squaring should be done by planting the crowbars firmly against the sleeper 
and it. Under no circumstances the sleepers should be hammered. Sleepers 
that are squared pushing should be re-gauged immediately, the fastening, 
tightened and the packing restored. 
 
9.04 SLEWING OF TRACK TO CORRECT ALIGNMENT: 

   
i) Heavy slewing will only be required during re-aligning of curves when it would 
be necessary to loosen the rail joints, the packing, being broken with the pick 
ends of beaters. Slewing of track for normal maintenance will be of a small 
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order and should be done after opening out of the road, loosening the cores at 
ends and drawing out sufficient ballast at the end of the sleepers. 
 
 ii)  Slewing  of track shall be directed by the mate on  straights  should  sight  
the  inner  rail  and  adjust  this  distance,  according  to  the degree of the 
curvature. Slewing  is  best done in the morning unless it is cloudy weather, as 
later  on sighting  conditions become unfavorable. When slewing, the crow bars  
should be planted  well into the  ballast  at  an angle not more than 30o from 
the vertical, otherwise  lifting   of track will result. 

 
9.05 GAUGING: 

 
i) Gauging should only be done after assuring that sleepers are  trully 

square. St and yard keying hammers shall always be  used,  better and 
heavier hammers should not be used as this  causes  over driving of keys 
pendrol clips and strained lugs on steel sleepers. 

   
ii) The gauge should be held firmly with one lug against the base   and the 

other end being swiveled over the opposite rail. The tightened position 
obtained is the correct point to test  the  gauge.  The gauge should not be 
forced as  that  will  cause   considerable wear of the Tug. 

 
iii) The track should be adjusted to the correct gauge on the rail  opposite to 

the base rail. The permissible slackness of  sharp  curves  should be 
attained  by using liners of the  requisite  thickness against the Tug of 
the gauge. 

 
iv) While   it  is  essential  that  correct  gauge   should   be  maintained, it 

is not desirable to re-gauge frequently on  the wooden sleepered road as 
this will result in  `spike-killing'   the rail  seats nor on the pot or plate 
sleeperedroad s this  will  result in the packing getting  disturbed. Where  
due  to  the age and conditions of the sleepers, it is not possible to 
maintain  correct gauge, it is good practice to  job  within  the  following 
maximum tolerances, inclusive of side wear  on  the rails, provided 
uniform gauge can be maintained over long  length: For PRC sleeper 
maintenance shall be followed as per Railway manual as applicable.  

 
     a)   On straight 1/8" tight to 1/4" slack. 
     b)   On curves upto 4 Degree 1/8" tight to 1/2" slack. 
     c)   On Curves sharper than 4oupto 3/4" slack. 
 

9.06 PACKING OF SLEEPERS: 
 
 i)   The base rail shall be sighted by the mate with the eye along the  edge  of  
the  rail and any   dip  or  low  joint  lifted correctly.  The adjacent sleepers 
should then be packed  and  be top checked. After two rail lengths have been 
attended to,  the rail on the other side should be brought upto the  correct level  
using  the straight edge and the spirit  level.  Cross  levels  with  the straight 
edge and spirit  level  should  be checked  at every rail joining and at every 
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fourth  sleeper.  The  next  two rail lengths should then be  take-up  and  the  
process continued. 

 
ii)  No  joint or dip should be lifted more than the proper  level  in  the exception 
that it will settle to the  correct  level,  instead,  it  will settle more under traffic 
as a  result  of  being high and cause rough running. 

 
iii) Having aligned the track and adjusted the TOP' the  gangmen   should  be  
distributed  to  pack  all  the  sleepers  in   a   systematic  manner commencing 
from one end.   contractor  should deal  with every sleeper successively, two at 
each rail  seat.    The  ballast  under  the sleeper should be packed by  the  
contractor          standing  back to back and working their  beaters  diagonally   
under the rail seat at the time to ensure firm packing. 

   
 iv)  It  is  important  that the contractor should  thoroughly  break  the   corner 
with the pick ends and the use the head ends as  otherwise uniform packing 
will not be achieved and the  elasticity of the road bed is affected. After packing 
the rail seat, the contractor should pack to the requisite extent on each side of  
the rail seat i.e. end of the sleeper to 18" each side at the  end  of  the  sleepers. 
During packing the beater should  not  be    lifted above the head, all contractor 
should aim to job the  beater  from  the same height (up to chest level) so that 
the  sleepers  are uniformly packed. Higher or lower lifting of the beater results  
in uneven compactness and the packing does not  last long. 

 
v) The  packing  on the inside and outside  at  every  rail-seat  should,  before 
boxing the track, be checked by the  mate  by   tapping.  A hollow sound would 
indicate  defective  packing  which should be attended to again. 

 
vi) As  soon  as  the packing  is  systematically  completed  the    alignment and 
top should be carefully checked by the Mate and  minor adjustment carried out 
the sleepers disturbed for  this purpose being finally re-packed. 

 
9.07  RE-PACKING OF JOINT SLEEPERS: 

 
 The joint and `shoulder' sleepers should be re-packed  before  boxing  is done 
and cross.levers at the joints  checked.  The rail joint being the weakest portion, 
firmness of its support   is essential 

 
9.08  BOXING BALLAST SECTION AND TIDYING: 

 
 I)  After completing the proceeding operations in sequence, clean  ballast  
should be worked in with the ballast forks  or  rakes and  compactly  filled  
between the sleepers  along  the  rail seats. 

 
The  ballast  sections  should be  dressed  to  the  specified     dimensions  of 
template or the yard stick being used for  the  purpose.  Hemp cords 1/4" dia of 
sufficient length should  be used  for  lining  the top and bottom  edge  of  the  
ballast   section. 
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 Where  the  ballast  is deficient of  the  full  section  the  deficiency should be 
shown along the center of the track  and  not under the rails or in the shoulder. 

 
10) : PACKING UP SLACKS: 

 
10.01 Slacks  usually occur on stretches of yielding  formation  on   high 
banks, its cuttings,  on approaches of bridges on  badly  aligned  curves,  where 
the ballast is poor in  quality and where the drainage is defective. 

 
10.02 As  opposed to through packing, picking up slacks  should  be done  
where alignment, top level is incorrect, and the  track has  to be restored to 
normal condition quickly. The quantum of wok turned out by a gang during the 
day will depend on the extend  of  the slacks. In all cases, sighting is  done,  the   
defects  assessed and mark made on sleepers to be dealt  with  in  chalk. The 
marked sleepers should be then opened out and   dealt with as in the case of 
thorough packing. 

 
11).  BALLAST SECTION: 
11.01 The top width of the ballast section shall be 11 Ft. The top line of the 
ballast section from end to end shall be the  top  of  sleepers.  In case of C.I. 
Sleepered road,   the top  line  shall be kept to the tie bar level. 

 
11.02 On the outside of the curves, sharper than three degrees, the width  of 
the outside shoulder i.e. the distance from end  of  the  sleeper  to the outside 
corner of the top  line  of  the  ballast section should be increased to a 
maximum of 15" offer additional lateral support. 

 
11.03 The slope  of the sides of the ballast section on  banks  or cuttings 
without ballast walls should be 1 to 1. 

   
11.04 On the approach line the minimum depth of the ballast  below the 
bottom of the sleeper plate or pot at rail seat should be 8". 

 
11.05 Drainage may be obtained by providing a cross-fall of 1 in 40   from the 
center of the formation towards the cess. On curves,   the formation  should  be 
made up  according  to  the  track profile, no extra shall be ballast being used 
for the purpose   of super elevation. 

 
11.06 Lifting of the track will become necessary during  re-gauging and  for 
elimination of minor sage which may develop  through improper  maintenance  
or yielding soil.  For  this  purpose, correct level bags should be fixed at suitable 
intervals. 

 
11.07  Heavy  lifting  should  be always be carried  out  under  the  protection 
of Engineering signals by not more than 3 1/4 at a  time  so  as to allow proper 
consolidation. The ballast  form this  purpose should be removed and stacked  
separately  and the track be lifted on moorum, sand or ash lifting should  as a  
rule be carried out in the direction of the rising  grade. The  easing  of  the  
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grade for the  passage  of  trains  for should  not be lesser than 1" per rail 
length. 

 
 The operation should be repeated until the required level  is attained  then the 
road should be finally ballasted,  through packed and boxed the cess being 
made up to proper level. 

 
12).  LOWERING OF TRACK: 

 
12.01 The lowering of the track should not be restored  to  except under  
special exigencies as it is difficult to  obtain  good  running in a reasonable 
time. 
 
When it becomes necessary, however, trenches should  be  cut   every  100  Ft.  
to  the final level  in  order  to  give  a continuous indication while the operation 
is in the progress.  The  entire  ballast should be removed sufficiently  far  away    
from  the  track to prevent it from getting  mixed  with  the excavated materials. 

 
12.02  The  procedure  should  be to clear the  spaces  between  the  sleepers 
then slightly lift the track, break the beneath  and level  it into the spaces so let. 
This material is once  more removed and the operation repeated until the final 
levels are reached.  The  road should then  finally  ballasted,  through   packed  
and boxed, the case being cut down to  proper  level. Lowering as in lifting 
should be restricted to minimum of  3" at  a  time and the grade for passage of  
trains  should  not exceed  1" per rail length. As proposed to lifting, lowering  
should be carried out in the direction of the falling grade 
 
13). SCREENING OF BALLAST SECTION: 

 
13.01 For good drainage, periodical screening of stone ballast  and making up 
ballast section is essential. 

 
13.02 On  average formation, 25 to 33 percent, of the gauge  length should be 
screened each year as necessary, starting from  one   end in the first year and 
finishing at the other end in 3  to  4  years.  Particular  mileage  may  warrant  
more   frequent screening. On murrom or rocky formation screening may  
become necessary at longer intervals. 

  
13.03  The  material in ballast shoulders to full depth and  between  sleepers  
to  the depth of 2" to 3" below bottom  of  sleeper should  be  removed, cleaned 
and put back.  Careshould  be  taken  that the packing under the sleepers is  
not  disturbed and  muck removed is not allowed to raise the cess above  the   
correct level.Two continuous spaces between sleepers should not be  worked   
at the same time.Screening  should  be progressed in alternate panels  of  one   
rail length. In no circumstances, should several rail lengths   of track be 
stripped of ballasts. 

 
Where drains across the track exists, these should be cleaned  and filled with 
boulders or ballasts to prevent packing  from working out and forming slacks. 
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14).  ASSESSMENT OF BALLASTS REQUIREMENTS: 

 
The requirements of ballast for maintenance purpose shall  be estimated by 
screening the ballast section to full depth over a rail length at every quarter or 
half mile and assessing the  clean ballast percentage. Care shall be taken that 
cores  of under the sleepers are not disturbed. 
 
15).  SIDE & CATCH WATER DRAINED: 

 
15.01  For  the efficient drainage of every cutting and  in  certain cases  of the 
surroundings of the cuttings, side  and  catch- water  drains  should  be varied 
in types  according  to  the   nature of the cutting and in size according to the 
volume  of water catered for. 

 
Adequate opening to take full flow of side drains should   be provided under the 
level crossings where they exist in or  at ends  of  cutting. In cuttings of black 
cottony  and  similar solid  catch water should be provided sufficiently  far  from 
the top of  cutting to avoid any danger of breach  occurring    between  the drain 
and the cutting itself. The excavation  of   soil  should not be used to form bund 
between the drains  and   the top of the cutting. 

 
15.02 Ballast walls where provided in cuttings should be regularly inspected. 
The efficient maintenance of ballast walls includes the regular cleaning of weep 
of holes where none exist and rebuilding where necessary. 

 
15.03  The annual cleaning of sides and catch water drain should  be carried  
out  methodically and completed before  the  monsoon sets in. 
 
16)  LUBRICATION OF RAIL JOINTS: 
 
16.01  The  purpose  of  lubricating  rail joints  is  not  only  to facilitate  
expansion  of  rails,  but also  to  retard  the   inherent  fracture  of wear on 
fishing plates is one  of  the  preventives for low joints. 

 
16.02 A stiff paste of plumbage (graphite) and cheap  kerosene  oil made  up in 
the proportion of 6 lbs  of plumbage to 4 lbs  of kerosene oil may be used. Black 
oil or reclaimed oil for fish  bolts and nuts may be used once in a SIX 
MONTHS.The  following  quantities quantities to  the  specifications  mentioned 
should  suffice for 100 single joints. 

 
    Plumbage           = 11    Lbs. 
    Kerosene                     = 7 1/4 Lbs. 
    Black or reclaimed Oil   = 6     Lbs. 
 

16.03 The lubrication of rail joints and reversing of fish bolts should be carried 
out as follows: 
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a)  Unscrew the nuts and remove the fish plate on the nut side leaving the other 
fish plate and bolts in position. 

 
b)  Clean the fishing surfaces of the fish plates and the rails with a wire brush, 
lubricate and replace the fish plate. 

   
c)  Take out fish bolts, one at a time and put each back, after oiling in the 
reverse position. 

 
d)  Treat the other fish plate and fishing surface of the rail similarly. 

 
e)  Replace nuts and tighten to the extent possible with the standard fish bolts 
spanner without over straining the bolts. 

 
f)  Two joints opposite to each other shall not be opened out at the same time. It 
should be particularly noted that at no time during the operation, there is less 
than one fish plate and three fish bolts without nuts connecting the two rails. 
 
g)  Both the fish plates should be fixed and at least one fish bolt and nut on     
either side of each joint should be tightened when a train/load is approaching 
the site of job. This must be done before the banner flag protecting the site   of 
job is ordered to be removed  
 
17.00  COUNTERACTION AND ADJUSTMENT OF CREEP: 

 
17.01 Rails have the tendency to gradually move in the direction of dominant   
traffic.  The reason  is  believed  to   be   the`ironingout' by moving loads and 
the impact of the wheels  on ends of rails, particularly when they are  in the 
state of expansion or contraction. 

 
 The trouble caused by `CREEP' are: 

 
a)   Sleepers getting out of the square. 
b)   Distortion of gauge. 
c)   Loosening of joints. 
d)  Shearing  and breaking of spikes, bolts and fish  plates  and as a result of 
buckling in extreme cases. 

 
17.02 The following are some of the avoidable causes to which creep is 
attributed. 

 
a) Uneven cross-levels. 
b) Rails not secured as tightly as required to each sleeper. 
c) Yielding to road bed. 
d) Lack of proper drainage. 
e) Decaying of Sleepers. 
f) Uneven placing of sleepers. 
g) Badly adjusted super elevation on curves. 
h) Rails too light for the traffic they carry. 
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i) Inefficient or badly maintained rail joints. 
j) Scant or excessive provision for rail expansion. 
k) Defective packing. 
l) Poor or insufficient ballast. 
m) Improper use of train brakes. 

 
 Careful maintenance of the track, particularly with regard to the driving home 
of all the spikes and keys and the continued careful  packing  of `SLACK' as 
soon as  they  appear  should sist in reducing the `CREEP'. 

 
17.03  With  steel  through and C.I Plates sleepers  no  trouble  is experienced.  
On C.I. pot or wooden sleepered  road,  careful watch should be kept for a 
series of jammed joints. Not  more than SIX should be permitted continuously. 

 
17.04  For  track laid with wooden and pot sleepers and  such  other where 
creep is excessive, creep register should be maintained   by  the  Contractor. 
Creep- indication posts  square  to  the track  should  be  erected  on either side  
of  the  cess  at   interval  about  half a KM. These may be  unserviceable  rail   
pieces  with  chisel  marks square to  the  joints  and  have  painted on one of 
them the date creep was last adjusted.  The  top of the posts of creep should be 
about one inch above  the   rail  level and the amount of the creep one way or 
the  other  measured from a fishing cord stretched over the chisel marks. 

 
17.05  Creep  registers  should be maintained in a form  which  will show  
clearly the amount of creep occurring on any  sections. Entries  should be 
complete as regards to  mileage, sections and  length of the rail, sleeper density, 
type and number  of   Anchors  per  rail length if used,  periodical  regarding  of  
creep one way or the other with dates should be recorded with  dates  when last 
adjusted and in case of  additional  anchors are fixed, their disposition and 
dates of fixtures.   

 
17.06  Creep  in  excess  of  SIX INCHES  shall  not  be  permitted.  Adjustment  
should  be carried out as  necessitated.  Correct   expansion lines shall be used 
for the purpose. 

 
17.07  Creep  on cast iron plat sleepers should be  counteracted  as  follows: 

 
a)  On plate sleepers fitted with two way keys all keys should be  driven 
alternately in opposite direction. 
 
b)   In  case of plate sleepers of the type which do not have  two  way  keys,  the 
sleepers should be arranged in the  track  so   that the keys can be driven in 
the same way. 
 
18).  TREATMENT OF SLACK SPOT ON SOFT FORMATION: 

 
 The formulation of remedial measures for the treatment of bad soil  spots  in  
banks or cuttings should  be  based  on  the following principles: 
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a)   Drainage of track. 
b)   Drainage of formation. 
c)   Reduction in intensity of pressure on foundation. 
d)   Improvement in the bearing power of formation. 
 
The principles can be achieved respectively by: 

 
a)   Clean ballast. 
b)   Adequate drains, the more the better. 
c) More  sleepers and/or greater depth of ballast  resulting  in better 
distribution of pressure. 
d) Sand cinders or clean moorum topping 1' to 1' 6" in the depth to  the full 
width of formation, this tends to mix with  clay or black cotton solid, improves 
its characteristics and fills  the  cracks. This form of `blanketing' meets most -  
ordinary cases. Occasionally patches occur where there are springs  or super  
charges  water.  These cases will  be  few,  but  when diagonised, they will 
require treatment by drainage. 
 
19).  MISCELLANEOUS: 
 
Normally 4 days per week should be allotted for picking up of lacks and 
remaining days for cleaning of side catch drains and earth job repairs to cess 
for about 2 MONTHS prior  to break of monsoon i.e. APRIL & MAY. 
 
20).  JOB SUPERVISION: 

 
The Contractor shall carryout for the effective examination of entire track and 
report to the  representative of KPT in writing in case of any defect/damage to 
the track or  any  dangerous  conditions  affecting  traffic  movement. 
Contractor shall report about to theft of any fixtures & fastners of track along 
with details & occurrence date. Simultaneously,   the   Contractor shall   take   
necessary precautions  to  avert  further  damage/accident  till safe  conditions 
are restored. The earth job on the bank  wherever already completed shall be 
maintained by the Contractor. 

 
21).  WORKING  TOOLS TO BE ARRANGED BY CONTRACTOR AND 
MADE AVAILABLE ALL THE TIME AT SITE . 

 
1.INSPECTION TOOLS       
     Level cum Gauge (BG)    1 No. 

 Wooden Mallet   (BG)      1 No. 
 Cane-a-boule                    1 No. 
 Square                              1 No. 
 clearance Gauge               1 No. 
 Conventional steel gauge   1 BG 
 

2.WORKING TOOLS           
1. Beater Plate layer             30 Nos. 

 Pick-Axes                          15 Nos. 
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  Pawrah                              15 Nos. 
 Ballast Screens                  06 Nos. 
 Crow Bars                          15 Nos. 
 Claw Bars clawed              10 Nos.  
 Spiking Hammers                3 Nos. 
 Chisel                                  3 Nos. 
 Augur Carpenter             9Nos. 
 Spanners double ended10Nossize 1"x7/8  
 Spanners clyborn  2 Nos. 
 Sledge Hammer                 3 Nos.  
 IronPans                         20 Nos. 
 Hack Saws   2 Nos. 
 Small spanners of sizes   6" to 8" long.  1 set. 
 Wire Ballast Rakes.             30 Nos. 
 Hacksaw blades 14"x1"         6 Nos.               
 
 

2. MECHANICAL APPLIANCES AS AND WHEN REQUIRED  
   Material Lorry     1 No. 

 Track lifting Jacks in working   2 Nos 
 Condition Rail Tongs         10 Nos. 
 Rail Cutting Machine             1 No. 
 Heavy Duty Elec. Drill 1 No. 
 Jim Crow                   2 No. 
 Push trolley complete  with  
 Trolly umbrella for inspections  1 No.   
      Rail Drilling Machine                       1 No 
 Gas cutting  set (with cylinders)       1 set 
 

22). CONTRACTOR’S RESPONSIBILITY: 
 

22.01 Permanent way shall be maintained as per  Indian Railway Standards for 
Sidings/Exchange Yards/Holding Yards. In plant   net job etc.,  for a maximum 
speed of  30  KMPH  including  services,  T  & P Supervision etc., All 
maintenance  spheres fittings  and  track materials  including  ballast  
transportation   of  material  shall  be transported by the  Contractor, 
irrespective of any load. 

 
22.02  The  Contractor   shall  inform  the DPA where the maintenance is being  
carried out  during normal working hours and at the end of  the day, again  the  
KPT shall  be  re-informed  about  the completion of job without fail. 

 
22.03 The contractor shall put red flag marks as directed to clearly indicate 
where the track maintenance is in progress. 

 
22.04  The contractor shall carry out  the works listed in various clauses as per 
specifications , terms& conditions of the contract. 
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22.05   The contractor shall be responsible for carrying out the job as per 
drawing and specifications and as directed . 

 
22.06. The contractor shall have to plan the materials, resources and other 
services to complete the job as per the time schedule. 

 
23)   The Scope of Maintenance job shall be; 

 
 23.01 The Contractor shall have to carry out through packing job of  track on 
pro rata basis for the length  mentioned  above,  every  month  including  
replacement  of  worn  out Railway  Permanent  Way  Material wherever 
required  by  KPT/ Railway 
  
23.02  It  shall be the responsibility of the Contractor  to  obtain  fitness 
Certificates from Railway Authorities periodically as  per the norms of Railway. 
DPA will coordinate with Railways  in  this  matters  on specific  
request/intimation  from  the  Contractor. 

 
23.03  In  the  absence of Certificate of Fitness of  Railways,  the Contractor  
will  be  held responsible  monetarily  for  any accident occurring due to 
defective maintenance of track  and  its negligence. 

 
23.04  The   Contractor  will  be  responsible  for  complying   all  statutory  
requirements  of industrial   laws,  including  workmen compensation and other 
statutory, regulations, administrative instructions  and directions relating to 
Railway  Siding  and  DPA. The contractor shall have to possess separate PF 
CODE no. 

 
23.05  The  Contractor  will  examine the conditions  of  the  track before  
quoting  the rates for the purpose  of  bringing  the  track   to  Railway  
Standards  for  obtaining  the   Fitness Certificates,  the  Contractor  shall  have  
to  make necessary arrangement. for carrying out the job as specified in 
Schedule of Quantities. 
 
24)  TOOLS & TACKLES: 
 

The Contractor will arrange to procure all kind of tools/tackles, 
Machineries, Equipment's  such as Hydraulic Jacks, Cranes, Jim Crow,  etc., in 
good condition required for Maintenance of the Track/Derailment damaged  on  
account of accident. Such tools & tackles and equipment shall be  kept  in the 
Custody of the Contractor at  his  risk  and  cost 
 
25)      Contractor has to carry out repairing work of derailment at any time in 
odd hours during night / on holidays to put Rail traffic on line without wasting 
of time. Whatever, material like sleeper, rails, fitting will be , transfer on 
derailment site and fix it on position for putting track on movement of traffic 
condition Contractor should provide sufficient resources for attending the 
derailment /accident without any extra charges. Contractor is supposed to 
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attends any numbers of derailments due to fault of railway, KPT or any other 
natural calamity.  
 
  Routine Maintenance of LC-1 and LC-2 
26). For trouble-free working of mechanical lifting barrier, procedure as per 

CHAPTER-IV of Handbook on Manual Lifting Barrier, November 2000 
should be followed: 

  The maintenance intervals may be modified to suit local conditions at 
the discretion of DSTE/ Sr. DSTE. It includes both mechanical/ electrical 
Gates & also electrical equipment incase of mechanical gates. 
  The maintainer Should ensure that he is has all the tools and 
consumables like cotton waste, oil, grease and wires, etc required for 
maintenance.  

 
27).    Contractor should deploy Gatemen for round the clock on all the days 
including Sundays and Holidays to look after the operation of LC-1 and LC-2 
as per Railway Norms. Gateman should be well trained and having thorough 
knowledge about operation of mechanically operated boom and they should be 
vigil and physically fit for performing their duties 
 
55. The contractor shall submit all bills on the printed form to be had on 

application at the office of the engineer-in-charge and the charges in the 
bills shall always be entered at the rates specified in the tender or in the 
case of any extra work ordered in purpose of these conditions and not 
mentioned or provided for in the tender at the rate hereinafter provided 
for such work. 

 
56. The bidder has to execute Integrity pact agreement with Deendayal Port 

Authority (As per Appendix enclosed). Shri Amiya Kumar Mohapatra, 
IFoS (Retd.) & Dr. Gopal Dhawan, Ex-CMD, MECL have been nominated 
as Independent External Monitor for Integrity Pact. Whose address is as 
unde: 

 

1. Shri Amiya Kumar Mohapatra, IFoS (Retd.) 
Qrs. No. 5/9, Unit-9, Bhoi Nagar, 
Bhubaneswar-751022 
Mobile no.9437002530 
Email:amiyaifs@gmail.com 

 

2. Dr. Gopal Dhawan, Ex-CMD, MECL, 
Houseno.120,JalShaktiVihar(NHPC Society) 
P4, Builders area, Greater Noida Gautam 
Budh Nagar, UtterPradesh – 201 315 
Mobileno. –8007771467 
Email:gdhawangeologist@gmail.com 

 
57. The potential bidders shall download and print the IP Agreement signed 

by the Employer and their witness and affix his/her signature on the IP 
Agreement in the presence of a witness from his/her side, who shall also 
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affix his/her signature thereof. Having completed the signing procedure, 
the potential Bidder shall upload the duly filled and signed IP Agreement 
on n-procure portal.  
 
The procedure mentioned above regarding signing of Integrity Pact 
Agreement by both the parties (Employer and Potential bidders) shall be 
completed online. However, in case of any technical glitch due to which if 
any potential bidder is unable to upload the IP Agreement, then he/ she 
shall submit the Hard Copy of the dully filled, signed IP Agreement, to 
the Department concerned of DPA within a period of seven days and 
prior to opening of the Technical Bid, failing which Bid of potential 
Bidder shall be treated as disqualified.  
 
In case of JV firm, IP agreement is to be filled and submitted in the name 
of the JV firm only otherwise the bid will not be considered for further 
evaluation. 
 

58. Deviation in quantities 
Normally deviation means deviation in quantities of agreement items, i.e.  
where there is increase or decrease in the quantities of items of work 
specified in the agreement. 

Rates for such deviated items shall be calculated strictly as per the 
provision   of agreement clauses. 

59. Deriving  the  Market  rates  :   
 

As  per  provisions  of   variation  clauses sometimes rates are to be 
determined based on market rates in certain conditions. In such cases 
the contractor within 14 days of receipt of order for execution of deviated 
quantities, extra or substituted items beyond permissible limits and 
before the commencement of such work  shall give notice, for revision of 
rates, supported by proper analysis, for such quantities. Engineer-in-
Charge shall consider the analysis submitted by contractor and 
determine the rates on basis of market rates. 

Further in case market rates are less than the agreement rates then in 
such a case Engineer-in-Charge  should  give  notice  to   the  contractor  
within  one  month   of occurrence  of  the excess  and  should  decide  
the rates  based  on  market  rates considering the reply of contractor. 

The analysis  of rates on  market rates should  be on  similar  lines  as 
adopted in  the justification  of  tender except that market rates  of  
material/labour,  hire  charges of plant and machinery intended to  be 
used prevailing at the time of  such order or occurrence shall be adopted. 
Over and above the market rates so arrived 10%  would be added for 
overheads and profit of the contractor. 
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60. The contractor shall arrange to supply samples of coarse aggregate and 
fine aggregate etc. to the Port Laboratory for mix design for concreting 
works. Mixing of cement concrete works shall be on weigh batching basis 
as per approved design. For better Mixing of cement concrete works shall 
be on weigh batching basis as per approved design. The minimum 
cement content shall be 370 kg/m3 for M-30 grade of controlled cement 
concrete. & 400 Kg/m3 for M-40 grade of Controlled Cement Concrete. 
 
The testing charges of concrete mix design will be borne by department. 

 
  The cubes casted at site shall be brought to Port Laboratory, Kandla for 

testing and test results shall conform to IS 456 (latest edition). Testing 
charges of the cubes for 28 days test only shall be born by the 
contractor. If the result is not satisfactory the concrete work will have to 
be dismantled and redone by the contractor at his own cost. 

 
61. The Engineer-in-charge reserve the right to ask contractor to cast 

additional c.c. cubes at the different stages and works for testing, if 
required at 3/7 days period.  No separate payment shall be made to the 
contractor on account of the cost of the labour and materials required for 
casting of the cubes required for 3/7 days testing. The testing charges for 
these cubes shall be borne by Department. 

 
62. The steel plates or water-proof marine ply wood form work shall be used 

for the R.C.C. / C.C. works. 
 
63. Though the drawings to be supplied will be exhaustive the decision of the 

Engineer-in-charge regarding any change in the drawings shall be final 
and binding to contractor and no dispute / claim regarding extra 
payment shall be allowed on account of such changes. 

 
64. The contractor has to provide sufficient barricades with proper 

illumination in night and reflective sign boards  to site of work so that 
traffic plying nearby should not damage the recently concreted work. In 
case of any damage on account of above, the entire responsibility will 
remain with contractor and nothing extra will be paid on this account.  

 
65. The tenderer shall examine carefully the condition of contract, 

specifications and drawings etc. before submitting the tender.  He shall 
also visit and inspect site of work and acquaint himself with all local 
condition in the cargo jetty of port, availability of construction materials 
and labourers nature of soil and working condition at and around the 
site before submitting the tender. No dispute/claims what-so-ever shall 
be entertained for the work of any nature arising out of local conditions. 

 
66. The contractor shall have to carry out the work maintaining proper 

camber and gradient to the paving as directed by the Engineer-in-charge. 
 



108 
 
 

67. The stone metal 12 to 20 mm, 25 to 40mm, crush metal and sand shall 
be from approved quarries. 

 
68. All batching material such as coarse aggregates, sand etc. shall be 

weighed in mechanical portable weigh batches conforming to I.S.2722 as 
per approved mix design. 

 
69. The strength of concrete shall be determined by compressive strength 

test. For this purpose during the progress of the work cube samples shall 
be cast for testing at 7 days and 28 days as per the IS 456. 

 
70. Proper arrangement shall be made for the protection of fresh concrete 

work. 
 
71. On completion of CC works, no persons shall be allowed to move on 

green concrete surface. As such contractor shall have to make a special 
arrangement for finishing the concrete in such a way so as not to disturb 
the green concrete. 

 
72. Test cubes shall be cured and stored as provided in IS 516. The 

contractor shall sent at his own cost, all the test cubes in the Port 
laboratory for testing. The cost of sampling, material, test cubes and 
testing shall be borne by the contractor for 28 days cube. 

 
73. The forms shall be jointed neatly and shall be set with exactness to the 

required grade and alignment. 
 
74. The contractor shall have to arrange the entry permit for himself and his 

staff, labours etc. from CISF, Deendayal Port Authority if the work is to 
be carried out inside cargo jetty area, at his own cost as per the rules 
and regulation in force at that time. 

 
75. The form work shall be made up from water proof plywood of good 

quality.  The rate shall include the cost of materials and labour for the 
operations involved such as 
(i) Splayed edges, notching allowances for over laps and passing at 

angles, battens, centering, shuttering, strutting, propping, bolting, 
nailing, wedging, easing, striking and stripping of the same. 

(ii) Filleting to form stop-chamfered edges or splayed external angles 
not exceeding 20 mm. width. 

(iii) Dressing with oil to prevent adhersion of concrete with shuttering. 
(iv) Raking or circular cutting. 
 

76. All the form work shall be inspected by the Engineer-in-charge and their 
suitability ascertained the form shall be thoroughly scraped, cleaned 
before reusing the same. 

 
77. If available, electric supply will be given by D.P.A., otherwise contractor 

has to make his own arrangement for electric supply. The charges for 
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electric supply consumption will be borne by contractor as per prevailing 
rates of DPA.  

 
78. The contractor shall have to make his own arrangement for water 

required for the work. 
 

79. Individual quantity for any tender items of work may vary to any extent 
as required by D.P.A. for which the contractor shall not submit any 
dispute/claim what-so-ever, so long as the total amount of such 
variation does not exceed plus or minus 30 % of the Total contract value 
awarded. 

 
80. Density test of compacted layer shall be carried out as per MOST 

specifications or as directed by Engineer-in-Charge. The cost on the 
arrangement for the test at site of work shall be borne by the contractor. 
All the testing charges for test shall be borne by the department. 
 

81. The work shall be done strictly in accordance with the specifications laid 
down in/ as per IS and IRC in addition to specifications given in 
Schedule “B” approved plans and orders issued from time to time by the 
Engineer-in-charge. 
 

82. The contractor shall carry out the work maintaining proper camber, 
slope and gradient to the road or parking area/berm as directed by the 
Engineer-in- charge. 
 

83. Contractor has to arrange their own Vibrator/ Power Road Roller of 
required capacity and other mechanical appliances in good conditions 
which are required for proper execution of work. 
 

84. The contractor shall have to collect and stack the required materials from 
the approved quarry. These materials shall be free from foreign materials 
and should be got approved from the Engineer-in-charge before putting 
them into use. These materials shall be of required size and are to be 
duly screened. Unwanted or rejected materials shall not be stacked at 
the site of work and shall be removed by the contractor at his own cost. 

 
85. Contractor has to give samples of quarry materials and same shall be got 

approved before starting of work. 
 
86. As per site condition, the approach etc. will be required which the 

contractor shall provide at his own cost. Contractor shall consider these 
aspects while quoting the rates in tender. Nothing extra will be paid for 
the same. 

 
87. Stone metal shall be hard, durable and free from excess flat elongated 

soft and dis-integrated particles, dirt and other objectionable materials. 
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88. The stone chips brought from approved quarry shall be from the quarried 
boulders. It shall be suitable for use with bitumen according to standard 
specifications and shall be cleaned and free any weathering action on all 
sides, the metal chips shall be properly graded by screening and 
reserving over size and under size. 

 
89. The surface depressions, road cuts, potholes on which asphalt work is to 

be carried out, shall be thoroughly cleaned of all the dirt/dust, loose 
materials etc. to the satisfaction of the Engineer - in -charge. 

 
90. All the arrangements regarding continuous display of 

reading/measurement of temperature of bitumen, aggregates and job 
mix etc. at drum mix plant as well as at site of work, are required to be 
made by the Contractor at his own cost 

 
91. The contractor has to provide sufficient barricades to the site of work in 

such a way that the traffic plying nearby the barricaded area should not 
damage the recently completed asphalt surface and plying of such 
vehicles during construction/repairs should be prevented strictly. If any 
damage is caused due to improper barricading and negligence of 
contractor to the recently completed surface, the contractor has to repair 
such damage at his own cost. Nothing extra will be paid for this. 

 
92. All the rules and regulations in force for entry inside the port premises 

shall be observed and following by the contractor and by his employee 
staff etc 

. 
93. Deleted. 
 
94. Deleted 
 
95. If during progress of work movement of traffic is allowed on completed 

surface, the contractor will have to repair the said damage caused to 
road surface at his own cost for which no claim shall be entertained. 

 
96. Wherever excavated / surplus stuff is to be deposed off, ground should 

be properly dressed as directed by Engineer-in-charge at no extra cost. 
 
97. The contractor shall notify in writing to the Engineer an address at 

Gandhidham complex for serving to the contractor any communication 
or any notice to be given to him under the contract and any such 
notice/communication to the contractor shall be deemed to be duly 
served if sent by registered post to, or left at such address or if delivered 
to the agent or representative of the contractor, or left at, the principal 
place of business or if contractor be a company, the registered office of 
the contractor or at the contractor’s last known address. 
 

98. The contractor shall have to do the chipping, chasing, hacking, cleaning 
etc. to provide proper bond between new work and old work, as directed 
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and to the entire satisfaction of Engineer-in-charge without claiming any 
extra payment in this regard, the contractor shall consider this aspect 
while quoting the rates. No claims/disputes will be entertained thereafter 
on this account. 

 
99. The rubbish (obtained from demolition/dismantling/cleaning of road 

surface) will have to be disposed off by the contractor as directed. 
 
100. The contractor shall produce the sample of all the materials and shall get 

it approved from Engineer-in-charge before staking at his site of work. 
 
101. Payment/measurement of all items actually incorporated in the work, as 

per requirement shall be made. Nothing will be paid for extra/more 
quantity of work done by the contractor for the purpose of his working 
facility etc. 

 
102. The contractor has to clear the civil material along the roads i.e. mud, 

sand, soil, murrum / earth, metal, boulders etc. including their berms 
which are to be removed and disposed off as directed without any extra 
cost. 

 
103. The contractor should ensure that the surface of road is properly cleaned 

and prepared in a sufficient length/lead so that the loaded dumpers are 
not kept waiting / standing at site unnecessarily. 

 
104. Density Test of compacted layers shall be carried out as per M.O.S.T.  

Specifications or as directed by Engineer in charge. The cost on the 
arrangement for the test at site of work shall be borne by the contractor. 
All testing charges for test will be borne by the department. 

 
105. The contractor shall have to obtain quarry permits from the office of the 

Geologist, Department of Geology and Mines, Bhuj-Kutch before 
quarrying any secondary materials like sand, earth, murrum, rubble etc. 
 

106. All the royalties of materials, quarry fees, octroi, wharfage charges, any 
taxes etc. are payable by the contractor directly to the authority 
concerned and the rates quoted shall be deemed to be inclusive of all 
such charges. 
 

107. On completion of work, letter intimating the quantities of quarried 
materials consumed by the contractor concerned in the work as per the 
quantities of final bill shall be furnished to the Geologist, Department of 
Geology & Mines, GOG, Bhuj, with specific intimation to furnish the 
details of outstanding dues against the concerned contractor on account 
of royalty. Contractor has to obtain the "No due Certificate" for the 
quantity of quarried material used in work., failing which action for 
release of balance security deposit in accordance with the Tender 
conditions will not be initiated 
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108. Tenders with any condition, including conditional rebates, shall be  
rejected. However, tenders with unconditional rebate will be acceptable. 
 

109. Making bench mark pillars and reference line pillars, etc., and 
maintaining them upto the completion of the work shall be the 
 responsibility of the Contractor. No extra payment shall be made  for 
these. The drawings enclosed with the tender documents to  provide 
some idea of the  job are preliminary for tender purpose  only and 
are by no means complete and final, and do not show the full range of 
the work under the scope of the contract. Work shall be carried out only 
on the basis of drawings marked  “Released for Construction” with 
addition, alteration,  modifications, made to aforesaid drawings from 
time to time and  also according to other drawings that would be 
supplied to the  Contractor from time to time. 
 

110. Before commencement of work the Engineer and the Contractor  shall 
jointly survey and record all ground levels on the site. The Contractor 
shall supply all necessary equipment and attendance  for carrying out 
such surveys. The contractor shall prepare record  drawings showing 
the agreed levels which shall be signed by the  Engineer and the 
Contractor. 

 
111. The services of fire watch for carrying out any hot works, as required by 

the Port authority, shall be made free of cost by the department.  
However, all the necessary arrangements like obtaining a fire watch 
permit from the concerned authority, transportation of man and 
materials, if any, for fire prevention etc. shall have to be done by the 
contractor at his own cost. No claim what-so-ever on account of delay in 
arrangements or arrival of fire watch services shall be entertained.  

    
112. The contractor shall have to make his own arrangement for the 

 power/ vibratory road roller and other appliances which are 
required in proper execution of the work. 

 
113. Supply of water 
 [i] The contractor shall have to make his own arrangements for the water 

required for execution of work and for labours etc. 
[ii] Water used for mixing and curing shall be clean and free from 
injurious amounts of oil, acids, alkalis, salts, sugar, organic materials or 
other substances that may be deleterious to concrete or steel. 

 
[iii] Unfiltered potable water is generally considered suitable for mixing 
and curing. Mixing and curing with sea water shall not be permitted in 
any case. 

 
[iv] Periodically samples of water shall be tested as per IS-3025 and as a 
guide, the following concentrations represent the maximum permissible 
values: 
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[a] To neutralize 200 ml sample of water using Phenolphthalein as an 
indicator, it should not require more than 2 ml of 0.1 normal NaOH. 

 
[b] To neutralize 200 ml sample of water using Methyl Orange as an 
indicator, it should not require more than 10 ml. of 0.1 normal HCL. 

[c] The permissible limits for solids shall be as follows: 
    Permissible limits [max.] 
  Organic     200 mg/lit 
  Inorganic    3000 mg/lit 
  Sulphates [So]   500 mg/lit 
  Chlorides [CI]   500 mg/lit 
  Suspended matter   2000 mg/lit 
  [d] The PH value shall not be less than 6”. 
 
 
114. During the execution of works dewatering manually or by  pumping is 

to be done by the contractor at his own cost, if found necessary and no 
claim on this account shall be entertained. 

 
115. The contractor shall arrange to supply periodically samples of course 

aggregates, fine aggregate, water etc. to the Port Laboratory for testing as 
per relevant I.S. and as per MOST specifications. However all the 
materials shall be arranged by the contractor free of cost for testing 
However, no testing charges will be recovered from the contractor for 
testing of materials in Port Laboratory. 
 

116. Payment of Structural steel shall be made on actual weighment basis 
and theoretical calculation of sections whichever is less. 
 

117. In the case of discrepancy between the schedule of quantities, the 
specification and / or the drawings, the following order of preference 
shall be observed:- 
i) Description of schedule of quantities. 
ii) Particular specification and special condition, if any. 
iii) Drawings. 
iv) C.P.W.D. specifications. 
v) Indian standard specifications of B.I.S. 
 

118. While evaluating the tender, due regard will be paid to national defence. 
 

119. All materials like cement, steel & biaxial Geo-grid etc so produced by the 
contractor shall be tested for quality, as per relevant Indian Standards 
and frequencies of testing shall also be as per relevant Indian Standards.  
 

120. Special Conditions for Environmental Protection 
i. The contractor(s) shall strictly follow up the environmental rules as 

per the Environmental (Protection) Act 1986 while execution of the 
work and as directed by Engineer-In-Charge. 
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ii. All construction materials i.e. Cement, Aggregates, sand & fill 
materials which are to be used in construction work shall be 
covered with Tarpaulin or other fabric materials as directed by 
Engineer-in-charge. 

iii. The Contractor(s) should stacked and disposed the waster 
materials in such a manner which are not destroy the 
environment. 

iv. The contractor(s) shall sprinkles the water to minimize the dust 
emission. 

v. Machine mixers, vibrators, way batches plant, diesel generator sets 
and other vehicles engines shall not be left running when not in 
use. 

vi. Emission of NO 2 and SO 2 shall be maintained within the work 
site area as per the International Regulations. 

vii. To prevent and minimize vibration and noise levels from 
machineries / vehicles during construction activities the 
contractor(s) shall take the remedial action to minimize noise 
pollution. 

viii. Provide adequate silencers attached with all vehicles and 
machines. 

ix. Install suitable mufflers on engine exhaust and compressor 
component. 

x. The diesel generators set shall be used of noise less. 
xi. To contractor(s) shall stacked / stored the construction materials 

at adequate distance from coastal area. 
xii. The contractor(s) shall provide the barrier to prevent the 

construction materials from mixing up with surface / ground 
water. 

xiii. The contractor(s) should discharge Waste generated during 
construction work as per CPCB / GPCB regulations. 

 
 

121. Deleted 
 
122. During execution of work, if any hindrance underneath/at ground level 

observed / encountered is to be removed manually or mechanically. So 
bidder has to visit the proposed site and acquaint himself completely and 
also bidder has to consider the same before submitting the offer.  
 

123. No any deductions shall be made from the quantity worked out after fully 
compaction for Quarry spall and GSB toward the voids. 
 

124. DPA may appoint Third Party Inspection Agency. Contractor has to obey 
the instructions given by TPI during execution of the work including 
necessary testing / inspection etc.  This work may also be inspect by any 
Government / Vigilance Department and they may order for certain 
testing / inspection of executed work etc.  Contractor has to assist to 
them and also bear the expenses for such testing and results. The test 
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results/observations are binding on the contractor. Such incidental costs 
are included in the quoted bid. 
 

125. On award of the contract, the contractor to whom the contract has been 
awarded has to provide at least 10 (Ten) bonded copies of Agreement 
including the Technical bid, Price bid and the correspondence exchange 
between the parties till the award of the work. One full set including 
indexing, insertion of page nos. certification with index will be provided 
by the Department. The cost of above ten sets is to be borne by the 
contractor. 
 

126. The area under development /execution is operational area and with very 
high traffic volume. So unnecessary hard core barricading all around the 
area considered will be done prior to stating any activity on site. 
Complete site area is barricaded by way of  
necessary iron barriers, display sign boards, red lights to restrict entry 
on night and strong barriers are provided to reduce chance of any 
accident. 
 

127. 100 saplings (minimum 6 ft. height) other than Tender item have to be 
provided and planted by contractor. The plantation have to be made 
within 4 to 6 months from the date of award of work and has to be 
maintained till the completion period of Contract. After completion period 
of Contract, Contractor has to handed over the plantation to DPT. The 
cost of plantations and its maintenance has to be borne by the 
Contractor as a part of their social responsibility. No extra payment shall 
be made to the Contractor for above. In the event of failure by Contractor 
to execute the above work, it shall be done departmentally at the cost 
and risk of Contractor. 
 

128. The work for Tender of Embankment work is to be carried out as per 
latest edition of MORTH specification, IRC specification and BIS 
 

129. The Contractor shall be registered under The Building and Other 
Constructions Workers (Regulation of Employment and Conditions of 
Service) Act, 1996. 
 

130. The Documentary evidence (copy of paid Challan in Govt. Treasury) of 
Welfare Cess @ 1% of work done or as amended By Statutory Authority 
from time to time, paid on final bill shall be submitted before releasing 
the Performance Guarantee. 
 

131. The payment from 2nd bill to the pre final bill, shall be released, subject 
to the condition that the documentary evidence (copy of paid Challan in 
Govt. Treasury) of the Welfare Cess @ 1% of work done or as amended by 
Statutory Authority from time to time, paid to concerned authority is 
submitted for the previous bill. 
 



116 
 
 

132. The slip foam paver should be with automatic dowel inserter, automatic 
texturing and curing facility with minimum capacity of 5 Mtr. width. 
 

133. Deleted. 
 

134. If contractor is executed as sub-contractor, it is mandatory to upload the 
sub-contract permission letter obtained from the Govt./ Public Sector 
officer in case work belongs to Govt./ Public Sector or from owner of the 
project in case of work belongs to private organization. Also the 
completion certificate / form 3A authenticated by concern Govt. / Public 
Sector officers or owner of the project shall be uploaded along with TDS 
certificate deducted from that particular work issued by the competent 
authority shall be submitted along with bid submission. 
 

135. The contractor shall carry out work as per specifications and time line 
failing which notice will be issued and after three notices, if performance 
not found satisfactory, the contractor will be debarred for participating in 
new tenders of Civil Engineering department for period of two years. 
 

136. The rates quoted by Contractor shall be realistic. During the evaluation 
of tender, if rates quoted by the Contractor are found un-realistic, the 
tender shall be considered non-responsive & Engineer in-charge reserves 
right to cancel no any correspondence shall be entertained in this regard. 
 

137. All the dismantled / removed material like PSC sleepers, wooden 
sleepers, pendrol clips, old fish plates, old fish nut bolts, Old MS nuts & 
bolts, rail screws, etc. obtained that material shall have deposited in 
railway yard in good manner as and when directed by Engineer in 
Charge. No any extra payment will be made to contractor in this regard. 
 

138. Period of contract will be 24 months & period of contract can be extended 
for further 06 Months with mutual consent with same rates, terms and 
conditions. 
 

139. If contractor is failed to mobilize the manpower in stipulated time period 
as given by Engineer-In-Charge then Rs.1200.00 per day for manpower 
shall be recovered from bill. 
 

140. Face Recognition Attendance System Machine (FRASM) shall be utilized 
for marking attendance of all staff of contractor in a designated area 
where canon machines and truck mounted road sweeper machines are 
parked, and monthly data related to attendance of staff duly signed by 
Supervisor and certified by Nodal Officer / EIC or his representatives 
should be mandatorily attached with the monthly bill. Monthly payment 
should be entirely based on certified data submitted along with the bill. 
 
 

a) The contractor, on commencement of contract shall purchase required 
number of FRASMs at his own cost and install them at different duty 
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points keeping in view convenience of workers. The contractor shall, in 
consultation with EIC (Engineer In-charge), decide number of FRASMs 
to be purchased and locations where these FRASM are required to be 
installed. 

 
b) Onus to map the workers /Labourers in FRASM initially and during 

the contact shall lie with the EIC. Also, after mapping, onus to 
immediately put FRASM into operation on commencement of contract 
shall also lie with the EIC. 

 
c) The labourers / workers deployed by the contractor shall mark their 

attendance twice in a day (at the time of reporting at work site and at 
the time of leaving work site) with the help of FRAS Machines only. No 
manual attendance would be permitted, however in case of non-
working of machine on a particular day or period, contractor will have 
to get approved the manual attendance recorded during FRASM 
breakdown period (max. 5 days) from the concerned HoD. Onus to 
keep the FRASMs in working condition shall lie with the contractor. 
The contractor shall also ensure to get the FRASMs repaired within. 

 
d) It shall be mandatory for contractor to generate monthly attendance 

reports with the help of FRASM and before attaching the same with RA 
bill, he shall obtain signature of EIC on it. The Contractor shall also 
attach approved manual attendance recorded during breakdown 
period of FRASM (if any) during that particular month along with RA 
bill. 

 
e) Before making payment of RA bill, Finance Department shall check the 

monthly attendance report of FRASM enclosed with RA bill and shall 
ensure that the number of labourers actually deployed are same as the 
condition of contract. 

 
141. The payment to the workers deployed by the Contractor should be paid 

through their respective bank account only. The contractor has to 
submit the bills along with documentary proof for payments made to the 
labour through their respective bank account. 
 
 
 
 
 
 
 

 
Contractor                                                     Executive Engineer (C-I) 

                                                                                Deendayal Port Authority 
 
 
 



118 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

 
 
 
 

SECTION 6 
 
 

DRAWING 
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SECTION 7 
 
 

BILL OF QUANTITIES 
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SECTION 8 
 
 

FORMS OF SECURITIES AND OTHER FORMATS 
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FORMS OF SECURITIES AND OTHER FORMATS 
 
 
Acceptable forms of securities are annexed. Bidders should not complete the 

performance and advance payment security forms at this time. Only the 

successful bidder will be required to provide performance and advance 

payment securities in accordance with one of the forms, or in a similar form 

acceptable to the employer. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



122 
 
 

 
 

Specimen EMD (Bank Guarantee Format) (Not Applicable) 
 

[The Bank shall fill in this Bank Guarantee Form in association with the 
instructions indicated. To be executed on Rs. 100/- non Judicial Stamp Paper] 
________________________ 
(Bank’s name and address of Issuing Branch or Office) 
{  
Beneficiary: ________________ (Name and Address of Employer/Board) 
 
Date: __________  
 
Tender Guarantee No.: ___________ 
We have been informed that [name of the Tenderer] (hereinafter called “the 
Tenderer”) has submitted to you its Tender dated (hereinafter called “the 
Tenderer”) for the execution of [name of contract] under Invitation for Tenders 
No.[Number]. Furthermore, we understand that, according to your conditions, 
Tenders must be supported by an EMD. 
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake 
to pay you any sum or sums not exceeding in total an amount of [amount in 
figures] ([amount in words]) upon receipt by us your first demand in writing 
accompanied by a written statement stating that the Tenderer is in breach of 
its obligation(s) under the Tender conditions, because the Tenderer: 

(a) Has withdrawn its Tender during the period of tender validity 
specified by the Tenderer in the Form of Tender; or 

(b) Having been notified of the acceptance of its Tender by the 
Employer/Board during the period of Tender validity, (i) fails or 
refuses to execute the Form of Agreement, if required, or (ii) fails pr 
refuses to furnish the performance guarantee, in accordance with the 
Instructions to Tenderers. 

This guarantee will expire unless other wise extended or informed by the 
Employer/ Board: 
 

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies 
of the contract signed by the Tenderer and the performance guarantee 
issued to you upon the instruction of the Tenderer; or  

(b) If the Tenderer is not the successful Tenderer, upon the earlier of  

(i) Our receipt of a copy of your notification to the Tenderer of the 
name of the successful Tenderer; or  

(ii) Twenty-eight days after the expiration of the Tenderer’s tender or 
any extended period thereof; 
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Consequently, any demand for payment under this guarantee must be received 
by us at the office on or before that date. 
 
 
________________ 
[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is 
authorized to do so should also be enclosed] 
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FORM-8 A  

FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE 
GUARANTEE  

(To be execute on Non-Judicial Stamp paper of Rs. 500)  

Insurance Surety Bond No. Date :  

(Name of the Contract)  

 
To :  
The Board of Authorities of the Port of Kandla, 
Deendayal Port Authority,  
A.O. Building,  
P.O. Box No. 50.  
Gandhidham – Kutch  

 

Dear Sirs,  

In consideration of the Board of Deendayal Port Authority of the Port of 
DEENDAYAL PORT AUTHORITY (hereinafter called " The Board" which 
expression shall unless excluded by or repugnant to the context or meaning 
thereof be deemed to include the Board of Deendayal Port Authority of the 
Port of [DEENDAYAL PORT AUTHORITY], its successors and assigns) having 
awarded to M/s [Contractor's Name] with its Registered/Head Office at 
(hereinafter referred to as the 'Contractor', which expression shall unless 
repugnant to the context or meaning thereof, include its successors 
administrators, executors and assigns), a Contract by issue of Employer's 
Letter of Acceptance No. ................ dated .and the same having been 
acknowledged by the Contractor, for [Contract sum in figures and words] for 
[Name of the work] and the Contractor having agreed to provide a Contract 
Performance Guarantee for the faithful performance of the entire Contract 
equivalent to........(*)....of the said value of the aforesaid work under the 
Contract to the Employer.  

 

We.......... [Name & Address of the Insurance Company].......... having its Head 
Office at (hereinafter referred to as the 'Surety', which expression shall, unless 
repugnant to the context of meaning thereof, include its successors, 
administrators, executors and assigns) do hereby guarantee and undertake to 
pay the Employer, on demand any and all monies payable by the Contractor 
to the extent of (*) as aforesaid at any time upto............... 
(@).......[days/month/year] without any demur, reservation, contest, recourse 
or protest and/or without any reference to the Contractor. Any such demand 
made by the Employer on the Insurance Company shall be conclusive and 
binding notwithstanding any difference between the Employer and the 
Contractor or any dispute pending before any Court, Tribunal, Arbitrator or 
any other authority. The Surety undertakes not to revoke this guarantee 
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during its currency without previous consent of the Employer and further 
agrees that the guarantees herein contained shall continue to be enforceable 
till the Employer discharges this guarantee or til. (days/month/year] 
whichever is earlier. 

 

The Employer shall have the fullest liberty, without affecting in any way the 
liability of the Insurance company under this guarantee, from time to time to 
extend the time for performance of the Contract by the Contractor. The 
Employer shall have the fullest liberty, without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or of any 
right which they might have against Contractor, and to exercise the same at 
any time in any manner, and either to enforce or to forbear to enforce any 
covenants, contained or implied, in the Contract between the Employer and 
the Contractor or any other course or remedy or security available to the 
Employer. The Insurance company shall not be released of its obligations 
under these presents by any exercise by the Employer of its liberty with 
reference to the matters aforesaid or any of them or by reason of any other act 
or forbearance or other acts of omission or commission on the part of the 
Employer or any other indulgence shown by the Employer or by any other 
matter or thing whatsoever which under law would, but for this provision have 
the effect of relieving the Insurance Company.  

 

The Surety declares that this Insurance Surety Bond is issued by the ....... 
(name of Insurance Company) as per applicable rules and regulations of 
insurance regulatory development authority of India (IRDAI), and also agrees 
that the Employer at its option shall be entitled to enforce this Guarantee 
against the Insurance Company as a principal debtor, in the first instance 
without proceeding against the Contractor and notwithstanding any security 
or other guarantee the Employer may have in relation to the Contractor's 
liabilities.  

a) Our liability under this Insurance Surety Bond shall not exceed 
…..(*).....  

ii) This Insurance Surety Bond shall be valid up to ….(+)…..  

iii) We are liable to pay the guaranteed amount or any part thereof 
under this Insurance Surety Bond only and only if Employer serve 
upon Insurance Company a written claim or demand on or before 
..... @............  

Dated this ………...day of …….... 20........... at ……...  

 

WITNESS                  Signed for and on behalf of 

       the Insurance Company 

1) ……………………      ………………………                                                                         

       (Signature)            (Signature) 
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    …………………      ………………………   

           (Name)                (Name) 

 

Notes : 

1. (*) This sum shall be Five percent (5%) of the accepted tender value 
denominated in the types and proportions of currencies. (@) The Performance 
Guarantee should be valid for a period of 60 days beyond the date of 
completion of all contractual obligation of the contractor, including Defect 
Liability Period. (+) This date will be the date of issue of defect liability 
Certificate (if applicable).  

2. Insurance Surety Bond should be executed on appropriate stamp paper of 
requisite value, such stamp paper should be purchased in the name of 
Issuing Insurance Company, not more than six (6) months prior to execution 
/ issuance of Insurance Surety Bond. The name of the purchaser should 
appear at the back side of stamp paper in the Vendors Stamp. Insurance 
Surety Bond should contain rubber stamp of the authorized signatory of the 
Insurance Company indicating the name, designation and signature/ power 
of attorney number as well as telephone numbers / e-Mail Id with full 
correspondence address of the Insurance Company.  

In case the same is issued by an International Insurance Company (it should 
be registered under Insurance Act 1938 or as amended from time to time and 
approved by the Insurance Regulatory Development Authority of India 
(IRDAI)), the law prevalent in the country of execution shall prevail for the 
purpose of Stamp Duty on the Insurance Surety Bond. However, in such a 
case, the Insurance Surety Bond shall be got confirmed through any Indian 
Scheduled/Nationalized Insurance Company.  

3. Insurance Surety Bond is required to be submitted directly to the 
Employer by the issuing Insurance Company (on behalf of Contractor) under 
registered post (A.D.). The Contractor can submit an advance copy of 
Insurance Surety Bond to the Engineer.  

4. The issuing Insurance Company shall write the name of Insurance 
Company's controlling branch/ Head Office along with contact details like 
telephone no., e-Mail Id and full correspondence address in order to get the 
confirmation of Insurance Surety Bond from that branch/ Head office, if so 
required. 
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT (Not Applicable) 

{To be executed on Rs.500    non-judicial stamp paper} 

{As per CVC guideline BGs for advance shall be taken in equal numbers that of 

accepted number of installments and BG shall be valid for period of successive 

date of recoveries} 

 

[The bank as requested by the successful Tenderer, shall fill in this form in 

accordance with the instruction indicated] 

 

Date: [insert date (as day, month, and year) of Tender submission] 

Tender No. and title: [insert number and title of Tendering process] 

 

[Bank’s letterhead] 

 

Beneficiary: [insert legal name and address of port] 

 

ADVANCE PAYMENT GUARANTEE No. [insert advance payment guarantee no.] 

 

We, [insert legal name and address of bank], have been informed that [insert 

complete name and address of contract] (hereinafter called “the contract”) 

Furthermore, we understand that, according to the contract, an advance is to 

be made against an advance payment guarantee. 

At the request of the contractor, we hereby irrevocably undertake to pay you 

any sum or sums not exceeding in total an amount of [insert amount(s) 1 in 

figures and words] upon receipt by us of your first demand in writing declaring 

that the contractor is in breach of its obligation under the contract because the 

contractor used the advance payment for the purpose intended. 

It is a condition for any claim and payment under this Guarantee to be made 

that the advance payment referred to above must have been received by the 

contractor n its account [insert number and domicile of the account]  
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This guarantee shall remain valid and in full effect from the data of the 

advance payment received by the contractor under the contract until [insert 

data]     

 

 

 

[Signature (s) of authorized representative(s) of the bank] 

 

[Authorisation letter from the issuing bank that the signatory of this BG is 

authorised to do so should also be enclosed]       

 

 

The bank shall insert the amount(s) specified in the SCC and denominated, as 

specified in the SCC, either in the currency (ies) of the contract or a freely 

convertible currency acceptable to the Employer. 

   Insert the completion scheduled data stipulated in the contract Delivery 

Schedule. The Employer should note that in the event of an extension of the time 

to perform the Contract, the Employer would need to request an extension of this 

Guarantee from the bank such request must be in writing and must be made 

prior to the expiration data established in the Guarantee. In preparing this 

Guarantee the Employer might consider adding the following text to the Form at 

the end of the penultimate paragraph:  “We agree to extend this Guarantee for a 

period not exceeding [six months]\[one year] at a time, in the Employer  written 

request for such extension, such request to be presented to us before the expiry 

of the Guarantee.”           
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STAGE PAYMENT 
(To be executed on Rs.500/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated]  
In consideration of the Board of Deendayal Port Authority incorporated by 
the Major Port AUTHORITYs Act , 2021 (hereinafter called “The Board” which 
expression shall unless excluded by or repugnant to the context or meaning 
thereof  be deemed to include the Board of Deendayal Port Authority, its  
successors and assigns) having agreed to release stage payment to 
___________________________________________ (hereinafter called the 
“contractor”) 

 
(Name of the contractor/s)  

under the terms and condition of the contract, vide from the demand under 
the condition of the contract, vide ____________________________’s letter 
No________________________ 

(Name of the Department) 
Date  _____________  made  between  the  contractors  and  the  Board  for  
execution  of  
__________________________________ covered under Tender  
No.____________________________ dated _____________
 (hereinafter called “the said  
contract”) for the payment of Security Deposit in cash or Lodgment of 
Government Promissory Loan Notes for the due fulfillment by the said 
contractors of the terms and condition of the said contract, on production of 
a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) 
only we, the 
(Name of the Bank and Address)  
________________________________________________________________________(her
einafter  

referred to as “the Bank”) at the request of the contractors do hereby undertake 
to pay to  

the Board an amount not exceeding Rs.
 ________________  
(Rupees_____________________________________) only against any loss or 
damage caused to  
or suffered by the Board by reason of any breach by the contractors of any of 
the terms and conditions of the said contract. 

 
2. We, ________________________________________________, do hereby  

(Name of Bank) (Name of Branch)  
Undertake to pay the amount due and payable under this guarantee without 
any demur merely on a demand from the Board starting that the amount 
claimed is due by way of loss or damage caused to or which would be caused 
to or suffered by the Board by reason of the contractors failure to perform 
the said contract. Any such demand made on the Bank shall be conclusive 
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as regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this guarantee shall be restricted to any amount 
not exceeding Rs. _____________ (Rupees________________________) only. 

 
3. We, ______________________________, undertake to pay to the  

(Name of Bank and Branch)  
Board any money so demanded notwithstanding any dispute or disputes 
raised by the contractor(s) in any suit or proceeding pending before any 
Court or Tribunal relating thereto our liability under this present being 
absolute and unequivocal. The payment so made by us under this bond 
shall be a valid discharge of our liability for payment there under and the 
Contractor(s) shall have no claim against us for making such payment. 

 
 
 
 
4.  We, ______________________________ further agree with the Board that the  

(Name of Bank and Branch)  
guarantee herein contained shall remain in full force and effect during the 
period that would be taken for performance of the said contract and that it 
shall continue to be enforceable till all the dues of the Board under or by 
virtue of the said contract have been fully paid and its
 claims satisfied or discharged or till the  
______________________________________  

(Name of the user department)  
of the said certifies that the terms and conditions of the said contract 
have been fully and properly carried out by the said Contractors and 
accordingly discharge this guarantee. PROVIDED HOWEVER that the 
Bank shall be the request of the Board but at the cost of the Contractors, 
renew or extend this guarantee for such further period or periods as the 
Board may require from time to time. 

 
5.  We, _____________________________ further agree with the Board that the
 (Name of  

Bank and Branch)  
Board shall have the fullest liberty without our consent and without 
affecting in any manner our obligations hereunder to vary any of the 
terms and conditions of the said contract or to extend the time of 
performance by the said contract or to extend the time of performance by 
the said Contractors from time to time or to postpone for any time or from 
time to time any of the powers exercisable by the board against the said 
Contractors and to forebear or enforce any of the terms and conditions 
relating to the said contract and we shall not be relieved from our liability 
by reason of any such variation or extensions being granted to the 
contractors or for any forbearance, act or omission on the part of the 
Board or any indulgence shown by the board to the Contractors or by any 
such matter or thing whatsoever which under the law relating to sureties 
would, but for this provision, have effect of so relieving us. 
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6. This guarantee will not be discharged due to the change in the 
constitution of the Bank or the Contractor(s). 

 
7. It is also hereby agreed that the Courts in [insert city] would have 

exclusive jurisdiction in respect of claims, if any, under this Guarantee. 
 
8. We, ____________________ Bank lastly undertake not to revoke this 

guarantee during its currency except with the previous consent of the 
Board in writing. 

 
9. Notwithstanding anything contained herein:  
(c) Our liability under this Bank Guarantee shall not exceed Rs. ___________ 

(Rupees  
________________________________________________only);  

(b) This Bank Guarantee shall be valid upto _____________ ; and  
(c) We are liable to pay the guarantee amount or any part thereof under 

this Bank Guarantee only and only if you serve upon us a written claim or 
demand on or before _____________________ (date of expiry of Guarantee).”  

Date _________________ day of ______________ 20 
 

For (Name of Bank) 
 

(Name)  
Signature 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



132 
 
 

DISPUTES REVIEW BOARD AGREEMENT 

(To be executed on Rs500/- non-judicial Stamp Paper) 

 

THIS AGREEMENT, made and entered into this …………………………..Day of 
……….20 ………. Between …………………   (“The    Employer/    Board”)   and 
……………………………..(“the contractor”), and the Disputes Review Board  (“ 
the DRBoard “)  consisting of one/three DRBoard Members,  (Members from 
either party, i.e. contractor and Employer/Board) 
 

(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is not applicable] 

WITNESSETH, that 
WHEREAS, the Employer/Board and the contractor have contracted for the 
execution of …………………………………………… Project name)………………… 
(the “contract”) and WHEREAS, the contract provides for the establishment and 
operation of the DRBoard NOW THEREFORE, the parties hereto agree as 
follows: 
 
1. The parties agree to the establishment and operation of the DRBoard in 

accordance with this DRBoard Agreement. 
 
2 Expect for providing the services required hereunder, the DRBoard Members 

should not give any advice to either party or to the Nodal Officer or his 
nominee concerning conduct of the works. 

 
The DRBoard Members: 

(a) Shall have no financial interest in any party to the contract or the Nodal 
Officer or his nominee, or a financial interest in the contract, except for 
payment for services on the DRBoard.  

(b) Shall have had no previous employment by, or financial ties to, any party 
to the   contract, or the Nodal Officer or his nominee, expect for fee based 
consulting services on other projects, all of which must be disclosed prior 
to appointment to the DRBoard. 

(c) Shall have disclosed in writing to the parties prior to signature of this 
Agreement any all recent or close professional or personal relationships 
with any director, officer, or employee of any party to the Nodal Officer or 
his nominee, and any and all prior involvement in the project to which 
the contract relates; 

(d) Shall not, while a DRBoard Member be employed whether as a 
consultant or otherwise by either arty to the contract, or the Nodal 
Officer or his nominee, expect as a DRBoard Member. 
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(e) Shall not, while a DRBoard Member, engage in discussion or make any 
agreement with any party to the contract, or with the Nodal Officer or his 
nominee, regarding employment whether as a consultant or otherwise 
either after the contract is completed or after services as a DRBoard 
Members. 

(f) Shall be and remain impartial and independent of the parties and shall 
disclose in writing to the Employer/Board, the contractor, the Nodal 
Officer or his nominee, and one another any fact or circumstances which 
might be such to cause either the Port or the contractor to question the 
continued existing of the impartiality and independence required of 
DRBoard Members. 

 
3. Except for its participation in the DRBoard activities as provided in the 

contract and in this Agreement none of the Employer / Board, the 
contractor, the Nodal Officer or his nominee, and one another any fact or 
circumstances which might be such to cause either the Employer/Board 
or the contractor to question the continued existence of the impartiality 
and independence required of DRBoard Members. 
 

4. The contractor shall: 
a) Furnish to each DRBoard Member one copy of all document which the 

DRBoard may request including contract document, progress report, 
variation orders, and other document, pertinent to the performance of 
the contract.  

b) In co-operation with the Employer/Board, co-ordinate the site visits of 
the DRBoard, including conference facilities and secretarial and copying 
services. 

5. The DRBoard shall serve throughout the operation of the contract. It 
shall begin operation following execution of this Agreement, and shall 
terminate its activities after issuance of the taking over certificate and 
the DRBoard’s issuance of its Recommendation on all disputes referred 
to it.               

6. DRBoard Member, shall not assign or subcontract any of their work 
under this Agreement. 

7. The DRBoard Members are independent and not employees or agents of 
either the Employer/Board or the Contractor. 

8. The DRBoard Members are absolved of any personal or professional 
liability arising from the activities and the Recommendations of the 
DRBoard. 

9. Fees and expenses of the DRBoard Member[s] shall be agreed to and 
shared equally by the Employer/Board and the Contractor.  If the 
DRBoard requires special services, such as accounting, data research 
and the like, both the parties must agree and cost shall be shared by 
them as mutual agreed. 

 
10. DR Board’s site visit:  

a. The DR Board shall visit the site and meet with representative of the 
Employer/Both and the contractor and the nodal officer are his 
nominee at regular intervals, at times of critical construction events, 
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and at the return request of either party. The timing of site filing 
agreement shall be fixed by the DRBoard 

b. Site meeting shall consist of an informal discussion of the status 
construction of the works followed by an inspection of the work, both 
attended by personal from the employer/Board, the contractor and 
the nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will 
prepare minutes of the meeting and circulate them for comments of 
the parties and the nodal officer or his nominee. 

 
 

11. Procedure for disputes referred to the DRBoard: 
 
a) If either party objects to any action or inaction of the other party or the 

Nodal Officer or his nominee, the objecting party may file a written 
Notice of Dispute to the other party with a copy to the Nodal Officer or 
his nominee starting that it is given pursuant to clause [number] and 
starting clearly and in detail the basis of the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond in 
writing within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a 
written appeal to the response is filed with the responding party within 7 
days of receiving the response. Both parties are encouraged to pursue 
the matter further to attempt to settle the dispute. When it appears that 
the dispute cannot be resolved without the assistance of the DRBoard 
either party may refer the dispute to the DRBoard by written Request for 
Recommendation to the Board, the other party and the Nodal Officer or 
his nominee starting that it is made pursuant to [insert relevant clause 
no.] 

d) The Request for recommendation shall state clearly and detail the 
specific issues of the dispute to be considered by the DRBoard. 

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied 
that the dispute requires the DRBoard’s assistance, the DRBoard shall 
decide when to conduct a hearing on dispute. The DRBoard may request 
that written documentation and arguments from both parties be 
submitted to each DRBoard Members before the hearing begins. The 
parties shall submit insofar as possible agreed statements of the 
relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal 
Officer or his nominee shall each have ample opportunity to be head and 
to offer evidence. 

The DRBoard’s Recommendation for resolution of the dispute will be given 
in writing, to the Employer/ Board, the contractor and the Nodal Officer or 
his nominee as soon as possible, and in any event not more than 28 days 
after the DRBoard’s final hearing on the dispute. 
 
12. Conduct of Hearing: 
a) Normally hearing will be conducted at the sites, but any location that 

would be more convenient and still provide all required facilities and 
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access to necessary documentation may be utilized by the DRBoard. 
Private sessions of the DRBoard may be held at any location convenient 
to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor 
shall have representatives at all hearing. 

c) During the hearing, no DRBoard Member shall express any opinion 
concerning the merit of any facet of the case. 

d) After the hearing is concluded, the DRBoard shall meet privately to 
formulate its Recommendation. All DRBoard deliberation shall be 
conducted in private, with all individual views kept strictly confidential. 
The DRBoard’s Recommendations, together with an explanation of its 
reasoning shall be submitted in writing to both parties and t the Nodal 
Officer or his nominee. The pertinent contract provision, applicable laws 
and regulations, and the facts and circumstances involved in the 
dispute. 

 
The DRBoard shall make every effort to reach a unanimous 
Recommendation. If this proves impossible, the majority shall decide, and 
the dissenting member any prepare a written minority report for 
submission to both parties.  
[Notes: Delete if it is one member DRBoard] 

 
13. If during the contract period, the Employer/ Board and the contractor are 

of the opinion that the Disputes Review Board is not performing its 
function properly, the Employer/ Board and the contractor may together 
disbanded the Disputes Review Board. In such an event, the disputes shall 
referred to Arbitration straightaway. 
 
The Employer/Board and the contractor shall jointly sing a notice 
specifying that the DRBoard shall stand disbanded with effect from the 
date specified in the notice. The notice shall posted by a registered letter 
with AD or delivery of the letter, even if he refuses to do so. 
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SPECIMEN FORMAT FOR DECLARATION 

(To be executed on bidder’s letter head) 
 
To  
  
             (Project Title) 
 
Ref:   
 
The undersigned, having studies the pre-qualification submission for the above 
mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best 
of my knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer 
may invite us to participate in due time for the submission of tender 
on the basis of provisions made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial 
conditions, or the contractual capacity of the firm or joint venture 
changes, we commit ourselves to inform you and acknowledge your 
sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other 
evaluation.  

(e) We also state that no changes have been made by us in the 
downloaded tender document and also understand that in the event 
of any discrepancies observed, the printed tender document no. 
________ is full and final for all legal/contractual obligations (delete if 
not required]. 

 
Date: 
Place: 
Name of the Applicant:             ___________________________ 
                ___________________________ 
 
Represented by (Name & Capacity)  ___________________________ 
                ___________________________ 
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SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

 
         Date: 
To,  
The Board of Authorityees of Port [insert port], 
 
Dear Sir, 
   Sub: Our Bank Guarantee No._______________________ 

dated_________ for Rs._________ favoring yourselves  

                                                          issued on a/c of 

M/s.____________________________________ 

 (Name of contractor) 

 
……………… 

 
  We confirm having issued the above mentioned guarantee 

favouring 

yourselves, issued on account of M/s. 

______________________________________validity for expiry uptodate__________and 

claim expiry date  upto_____________________ 

 

  We also confirm 1) _________________ 2) ___________________________ 

is/are empowered to sign such Bank Guarantee on behalf of the Bank and 

his/their signatures is/are binding on the Bank.  

      
 
 

                            Name of signature of Bank Officer 
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SPECIMEN LETTER OF AUTHORITY FOR  
SUBMISSION OF BID 

(To be executed on Rs.500/- non Judicial Stamp Paper) 
 
 
 
To  
The (PORT Address) 
 
 
Dear Sir, 
 
We--------------------------------------------------------------------------------------------

-------------------------- do hereby confirm that Shri ……………………………. 

(Name, designation and Address) is/are authorized to represent us to bid, 

negotiate and conclude the agreement on our behalf with you against tender 

no. --------------- and his specimen signature is appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory 

shall commit. 

We understand that the communication made with him by the 

Employer/Board shall be deemed to have been done with us in respect of this 

Tender. 

 

 

[Specimen signature] 

 

Yours faithfully, 

 

 

Signature: 

Name & Designation: 

For & on behalf of: 
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EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions 

and deviations to the bid conditions, if considered unavoidable. 

 

Sr. No.  Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

Note: however, the Bidders to note that unacceptable deviations, if any, the bid 

shall be liable for rejection. Bidder is discouraged to deviate from bid 

conditions, specifications, delivery schedules, and commercial terms as per 

the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name 

of Tenderer] 

Date on _________________day of _______________, __________ [insert date of 

signing] 
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Date :  
DEENDAYAL PORT AUTHORITY 

Form of application by the Contractor for seeking extension of time  
Part-I 

1 Name of Contractor  
2 Name of Work as given 

in the agreement 
 

3 Agreement No.  
4 Estimated Amount put 

to tender 
 

5 Date of Commencement 
of Work as per 
Agreement 

 

6 Period allowed for 
completion of work as 
per agreement 

 

7 Date of Completion 
stipulated in agreement 

 

8 Period for which 
extension of time has 
been given previously 

 

 (a) 1st extension vide 
E.E.’s No. 

Total extension 
previously given 

 

9 Reasons for which 
extension have been 
previously given (copies 
of the previous 
application should be 
attached) 

 

10 Period for which 
extension is applied for 
 

 

11 Hindrance on account of 
which extension is 
applied for which dates 
on which hindrance 
occurred and the period 
for which these are 
likely to last. 
(a) Serial No. : 01 
(b) Nature of hindrance 

:  
(c) Date of occurrence :  
(d) Period for which 

hindrance is likely to 
last  

(e) Period for which 
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extension required 
for this particular 
hindrance. 

(f) Overloading period if 
any, with reference 
to item. 

(g) Net extension 
applied for  

(h) Remarks if any 
Total period on 
account of hindrance 
mentioned above 
____ month ___ days. 
 

13 Extension of time 
required for extra work 

 

14 Dates of extra work and 
amount involved; 

(a) Total value of 
extra work 

(b) Proportionate 
period of 
extension of time 
based on 
estimated amount 
put to tender on 
account of extra 
work. 

 
 
 
 

14 Total extension of time 
required for 11 & 12 

 

 
Submitted to the Sub Divisional Officer……………. 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY  
 

The Central Vigilance Commission (CVC) has been promoting integrity, 
transparency, equity and competitiveness in transactions by various organizations 
of the Government of India. Public procurement is an area of concern for the CVC, 
and many steps have been taken to put proper systems in place. In this context, 
Integrity Pact (IP), a tool conceptualized and promoted by Transparency 
International, an international NGO, aimed at preventing corruption in public 
contracting, has been found useful. It has been decided by Ministry of Shipping that 
all organizations under the Ministry will implement IP. IP should cover every tender 
/ procurement above a specified threshold value. The threshold value of contracts / 
procurements / transactions incorporating IP would be such that it covers 90% by 
value of all contracts / procurements / transactions of the organization in the last 3 
years. Presently the threshold is fixed as Rs.50 Lakhs. IP essentially envisages an 
agreement between prospective vendors / bidders, and Deendayal Port Authority, 
committing the persons / officials of both sides not to resort to any corrupt practice 
in any aspect of the contract at any stage. Only those vendors / bidders, who 
commit themselves to IP withDPA, would be considered competent to participate in 
the bid process. Any violation would entail disqualification of the bidders and 
exclusion from future business dealings. IP, in respect of a particular contract 
should cover all phases of the contract, from the stage of Notice inviting Tender (NIT) 
/ pre-bid stage, till the conclusion of the contract, i.e. final payment or the warranty 
/ guarantee period. IP would be implemented through Independent External Monitor 
(IEM), who are eminent persons appointed by the organization, with approval of 
CVC. The term of appointment for an IEM would be 3 years. Name of the IEM will be 
mentioned in NIT. The IEM would review independently and objectively assess, as to 
whether and to what extent parties have complied with their obligations under the 
IP. IEM would have access to all contract documents, whenever required. The 
bidders may raise disputes / complaints if any, with the IEM. The IEM would 
examine complaints received by them and give their recommendations / views to the 
Chairman of Port Authority. Recommendations of IEM would be in the nature of 
advice and would not be legally binding. Their role is independent in nature and the 
advice once tendered would not be subject to review at the request of the 
organization. Shri Amiya Kumar Mohapatra, IFoS (Retd.) , Dr. Gopal Dhawan, Ex-
CMD, MECL has been appointed IEM by DPA from 2024 to 2027. Draft condition to 
be incorporated in the Draft Tender papers 1) Then bidder has to execute Integrity 
pact agreement with Deendayal Port Authority (As per Shri Amiya Kumar 
Mohapatra, IFoS (Retd.) , MECL Dr. Gopal Dhawan, Ex-CMD, has been nominated 
as Independent External Moniter for Integrity Pact whose address is as under;  
 
1. Shri Amiya Kumar 

Mohapatra, IFoS (Retd.) Qrs. 
No. 5/9, Unit -9, Bhoi Nagar 
Bhubaneswar-751022. Mobile 
No.9437002530  
Email : amiyaifs@gmail.com 

2. Dr. Gopal Dhawan, Ex-CMD, MECL 
House No. 120, Jal Shakti Vihar (NHPC 
Society) p4, Building Area, Greate 
Noida Gautam Budh Nagar, Utter 
Pradesh - 201315  
Mobile No.8007771467  
Email : gdhawangeologist@gmail.com 

 
 
Note:- The bidder has to execute Integrity pact agreement with Deendayal Port Authority (As 
per Appendix enclosed). Shri Amiya Kumar Mohapatra, IFoS (Retd.) and Dr. Gopal Dhawan, 
Ex-CMD, MECL have been nominated as Independent External Monitor for Integrity Pact. 

 
 



 

ANNEXURE I 

 
INTEGRITY PACT 

 
Between 

 
Deendayal Port Authority (DPA) hereinafter referred to as "The 
Principal" 

and 
 

........................................................... (Name of The bidders and consortium 
members) hereinafter referred to as "The Bidder / Contractor" 

Preamble 

The Principal intends to award, under laid down organizational 
procedures, contract(s) / concession(s) for Tender No. HD: 29/25). 
The Principal values full compliance with all relevant laws of the land 
rules, regulations, economic use of resources and of fairness / 
transparency in its relations with its Bidder(s) and / or Contractor(s). 

 
In order to achieve these goals, the Principal will appoint Independent 
External Monitors (IEMs), who will monitor the tender process and the 
execution of the contract for compliance with the principles 
mentioned above. 

 
Section 1 - Commitments of the Principal 

 
1. The Principal commits itself to take all measures necessary to 

prevent corruption and to observe the following principles:- 
 

(a) No employee of the Principal, personally or through family 
members, will in connection with the tender for, or the 
execution of a contract, demand, take a promise for or 
accept, for self or third person, any material or immaterial 
benefit which the person is not legally entitled to. 

 
(b) The Principal will, during the tender process treat all 

Bidder(s) with equity and reason. The Principal will in 
particular, before and during the tender process, provide to 
all Bidder(s) the same information and will not provide to 
any Bidder(s) confidential / additional information through 
which the Bidder(s) could obtain an advantage in relation 
to the tender process or the contract execution. 

 
(c) The Principal will exclude from the process all known 

prejudicial persons. 
 

2. If the Principal obtains information on the conduct of any of its 
employees which is a criminal offence under the IPC / PC Act, or 
if there be a substantive suspicion in this regard, the Principal will 



 

inform the Chief Vigilance Officer and in addition can initiate 
disciplinary actions. 

 
Section 2 - Commitments of the Bidder(s) / Contractor(s) 

 
1. The Bidder(s) / Contractor(s) commits themselves to take all 

measures necessary to prevent corruption. The Bidder(s) / 
Contractor(s) commits themselves to observe the following 
principles during participation in the tender process and during 
the contract execution. 

 
(a) The Bidder(s) / Contractor(s) will not, directly or through any 

other person or firm, offer, promise or give to any of the 
Principal's employees involved in tender process or the 
execution of the contract or to any third person any material 
or other benefit, which he / she is not legally entitled to, in 
order to obtain in exchange of advantage of any kind 
whatsoever during the tender process or during the 
execution of the contract. 

 
(b) The Bidder(s) / Contractor(s) will not enter with other 

Bidders into any undisclosed agreement or understanding, 
whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, 
submission or non-submission of bids, or any other actions 
to restrict competitiveness or to introduce cartelization in the 
bidding process. 
 

(c) The Bidder(s) / Contractor(s) will not commit any offence, 
under the relevant Prevention of Corruption Act / Indian 
Penal Code / PC Act; further the Bidder(s) / Contractor(s) 
will not use improperly, for purposes of competition, or 
personal gain, or pass on to others, any information or 
document provided by the Principal, as part of the business 
relationship, regarding plans, technical proposals and 
business details, including information contained or 
transmitted electronically. 
 

(d) The Bidder(s) / Contractor(s) of foreign origin shall disclose 
the name and address of the Agents / Representatives in 
India, if any. Similarly, the Bidder(s) / Contractor(s) of 
Indian Nationality shall furnish the name and address of the 
foreign principals, if any. Further details as mentioned in the 
"Guidelines on Indian Agents of Foreign Suppliers" shall be 
disclosed by the Bidder(s) / Contractor(s). Further, as 
mentioned in the Guidelines all the payments made to 
Indian agent / representative have to be in Indian Rupees 
only. Copy of the "Guidelines on Indian Agents of Foreign 
Suppliers" is placed at (page Nos. 7-20) 
 

(e) The Bidder(s) / Contractor(s) will, when presenting their bid, 
disclose any and all payments made, is committed to or 
intends to make to agents, brokers or any other 
intermediaries, in connection with the award of the contract. 



 

 
(f) Bidder(s) / Contractor(s) who have signed the Integrity Pact 

shall  not approach the Courts while representing the matter 
to IEMs and shall wait for their decision in the matter. 

2. The Bidder(s) / Contractor(s) will not instigate third persons to 
commit offences outlined above or be an accessory to such 
offences. 

 
Section 3 - Disqualification from tender process and exclusion 
from future contracts. 

 
If the Bidder(s) / Contractor(s), before award or during execution has 
committed a transgression through a violation of Section-2 above, or 
in any other form, such as to put their reliability or credibility in 
question, the Principal is entitled to disqualify the Bidder (s) / 
Contractor(s), from the tender process, or take action as per the 
procedure mentioned in the "Guidelines on Banning of business 
dealings". Copy of the "Guidelines on Banning of business dealings" is 
placed at (Page No. 7-20). 
 
Section 4 - Compensation for Damages 

 
1. If the Principal has disqualified the Bidder(s), from the tender 

process prior to the award, according to Section 3, the Principal is 
entitled to demand and recover the damages equivalent to 
Earnest Money Deposit / Bid Security. 

 
2. If the Principal has terminated the contract according to 

Section 3, or if the Principal is entitled to terminate the 
contract according to Section 3, the Principal shall be entitled 
to demand and recover from the Contractor, liquidated 
damages of the Contract Value or the amount equivalent to 
Security Deposit / Performance Bank Guarantee, whichever is 
higher. 

 
3. The Bidder(s) agrees and undertakes to pay the said amounts, 

without protest or demur, subject only to condition that, if the 
Bidder(s) / Contractor(s) can prove and establish that the 
termination of the contract, after the contract award has 
caused no damage or less damage than the amount of the 
liquidated damages, the Bidder/Contractor shall compensate 
the principal, only to the extent of the damage in the amount 
proved. 

 
Section 5 - Previous transgression 

 
1. The Bidder declares that, no previous transgressions occurred 

in the last three years with any other company in any country 
confirming to the anti- corruption approach or with any other 
Public Sector Enterprises in India, that could justify his 
exclusion from the tender process. 

 
 
 



 

2. If the Bidder makes incorrect statement on this subject, he can be 
disqualified from the tender process or action can be taken as per 
the procedure mentioned in "Guidelines on Banning of Business 
dealing". 

 
Section 6 - Equal treatment of all Bidders / Contractors 

 

1. In case of a Joint Venture, all the partners of the Joint Venture 
should sign the Integrity Pact 

2. There is no provision of sub-contract in the tender, any violation 
of the same, Contractor shall be held solely responsible for the 
same. 

 
Section 7 - Criminal charges against violating Bidders  / 
Contractors 

 
If the principal obtains knowledge of conduct of a Bidder or Contractor 
or of an employee, or a representative, or an associate of a Bidder or 
Contractor, which constitutes corruption, or if the Principal has 
substantive suspicion, in this regard, the Principal will inform the 
same to the Chief Vigilance Officer (CVO) and the CVO will take 
further necessary action as deemed fit in accordance with the CVC 
Manual. 

Section 8 - External Independent Monitor 

1. The Principal appoints competent and credible Independent 
External Monitor for this Pact after approval by Central Vigilance 
Commission. The task of the Monitor is to review independently 
and objectively, whether and to what extent the parties comply 
with the obligations under this agreement. 

 
2. The Monitor is not subject to instructions by the representative 

of the parties and performs his / her functions neutrally and 
independently. The Monitor would have access to all Contact 
documents, whenever required. It will be obligatory for him / 
her to treat the information and documents of the Bidders / 
Contractors as confidential. He / she reports to the 
Chairperson of the Board of the Principal. 

 
3. The Bidder(s) / Contractor(s) accepts that the Monitor has the 

right to access without restriction to all Project documentation 
of the Principal including that provided by the Contractor. The 
Bidder / Contractor will also grant the Monitor, upon his / her 
request and demonstration of a valid interest, unrestricted and 
unconditional access to the project documentation. The 
Monitor is under contractual obligation, to treat the 
information and documents of the Bidder / Contractor with 
confidentiality. 

 
 
 
 



 

 
 

4. The Monitor is under contractual obligation to treat the 
information and documents of the Bidder(s) / Contractor(s) 
with confidentiality. The Monitor has also signed declaration on 
"Non-Disclosure of Confidential Information" and of "Absence of 
Conflict of Interest". In case of any conflict of interest arising at 
a later date, the IEM shall inform Chairman, DPA and recues 
himself / herself from that case 

 
5. The Principal will provide to the Monitor sufficient information 

about all meetings among the parties related to the Project 
provided such meetings could have an impact on the contractual 
relations between the Principal and the Bidder / Contactor. The 
parties offer to the Monitor the option to participate in such 
meetings. 

6. As soon as the Monitor notices, or believes to notice, a violation 
of this agreement, he / she will so inform the Management of 
the Principal and request the management to discontinue, or 
take corrective action. The Monitor can in this regard submit 
non-binding recommendations. Beyond this, the Monitor has 
no right to demand from the parties that they act in a specific 
manner, refrain from action or tolerate action. 

 
7. The Monitor will submit a written report to the Chairperson of 

the Board of the Principal, within 8 to 10 weeks from the date of 
reference or intimation to him by the Principal and, should the 
occasion arise, submit proposals for correcting problematic 
situations. 

 
8. If the Monitor has reported to the Chairperson of the Board of 

the Principal, a substantiated suspicion of an offence under 
relevant IPC / PC Act and the Chairperson of the Board of the 
Principal has not, within reasonable time taken visible action to 
proceed against such offence or reported it to the Chief 
Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner, 
Government of India. 

 
9. The word "Monitor" would include both singular and plural. 
 
Section 9 - Pact Duration 

 
9.1 This Pact shall be operative from the date of signing of IP by 

both the parties till the final completion of contract of successful 
bidder and for all other bidders six months after the contract has 
been awarded. Issues like warranty, guarantee, etc. should be 
outside the purview of IEMs. 

 
 
 
 
 
 



 

9.2 If any claim is made / lodged during this time, the same shall 
be binding and continue to be valid despite the lapse of this 
pact, as specified above unless it is discharged / determined by 
the Chairperson, DPA. 

 
 

 
Section 10 - Other Provisions 

 

1. This agreement is subject to Indian Law. Place of performance and 
jurisdiction is the Registered Office of the Principal, i.e. 
Gandhidham, Gujarat. 

2. Changes and supplements as well as termination notices need to 
be made in writing. Side agreements have not been made. 

3. If the Bidder / Contractor is a partnership or a consortium, this 
agreement must be signed by all partners or consortium members. 

4. Should one or several provisions of this agreement, turn out to be 
invalid, the remainder of this agreement remains valid. In this 
case, the parties will strive to come to an agreement to their 
original intensions. 

5. Issues like Warranty/Guarantee etc. shall be outside the purview 
of IEMs. 
 

 

 

 

 



 

 

 

 

 

 

 



 

ANNEXURE - II 

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 
(On Bidders Letter head) 

Bid Security Declaration Form 

Date:  Tender No.   
 

To 
(insert complete name and address of the Employer/Purchaser) 

 

 
I/We, the undersigned, declare that : 

 
I/We understand that, according to your conditions, bids must be 

supported by a Bid Securing Declaration. 
 

I/We accept that I/We may be disqualified from bidding for any contract 
with you for a period of three year from the date of notification if I am /We are in a 
breach of any obligation under the bid conditions, because I/We 

a) have withdrawn/modified/amended, impairs or derogates from the 
tender, my/our Bid during the period of bid validity specified in the 
form of Bid; or 

b) having been notified of the acceptance of our Bid by the purchaser 
during the period of bid validity (i) fail or reuse to execute the 
contract, if required, or (ii) fail or refuse to furnish the Performance 
Security, in accordance with the Instructions to Bidders. 

 

I/We understand this Bid Securing Declaration shall cease to be valid if I 
am/we are not the successful Bidder, upon the earlier of (i) the receipt of your 
notification of the name of the successful Bidder; or (ii) thirty days after the 
expiration of the validity of my/our Bid. 

 

Signed: (insert signature of person whose name and capacity are shown) 
in the capacity of (insert legal capacity of person signing the Bid Securing 
Declaration) 

Name: (insert complete name of person signing the Bid Securing Declaration) 
Duly authorized to sign the bid for an on behalf of (insert complete 

name of Bidder) Dated on  day of  (insert 

date of signing) 

Corporate Seal (where appropriate) 

“Note: In case of a Joint Venture, the Bid Securing Declaration must be in the 
name of all partners to the Joint Venture that submits the bid.” 

 
 



 

BANK PAYMENT AGREEMENT FORM: (To be collected from the Parties) 
 
1. Name of Party : 
 
2. Account No. : 
 
3. Branch Name : 
 
4. IFSC Code of the Bank : 
 
5. MICR Code : 
 
6. Accepted for : NEFT Payment or RTGS Payment 
 
DECLARATION BY THE PARTY : 
 
 
I/ We hereby declare that the above information furnished by me is correct and DPA 
is requested to pay my/ our dues to this Account for this work/supply order is 
concerned. 
 
Signature of the Party with Seal 
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1.  Introduction  

1.1  "Board" of Deendayal Port Authority (DPA) constituted by the Central Government in 
accordance with sub-section (1) of section 3 of the Major Port Authorities Act, 2021, 
has to ensure preservation of rights enshrined under the above Act. DPA has also to 
safeguard its commercial interests. DPA is committed to deal with Agencies, who have 
a very high degree of integrity, commitment and sincerity towards the work undertaken. 
It is not in the interest of DPA to deal with Agencies who commit deception, fraud or 
other misconduct while participating in tenders/in the execution of contracts 
awarded/orders issued to them. In order to ensure compliance with the constitutional 
mandate, it is incumbent on DPA to observe principles of natural justice before banning 
the business dealings with any Agency.  

1.2  Since banning of business dealings involves civil consequences for an Agency 
concerned, it is incumbent that adequate opportunity for hearing is provided and the 
explanation, if tendered, is considered before passing any order in this regard keeping 
in view the facts and circumstances of the case.  

1.3  The objective of these guidelines is to have a common procedure for Banning of 
Business Dealings with Agencies across the Company.  

 
2.  Scope  

2.1  These guidelines are applicable to the sale and procurement of goods & services 
including contracts / projects across all the Departments and Divisions of DPA.  

2.2  The General Conditions of Contract (GCC) of DPA provide that DPA reserves the 
rights to keep on hold participation in tenders or to ban business dealings if any 
Agency has been found to have committed misconduct and also to suspend business 
dealings pending investigation. If such provision does not exist in any GCC, the same 
may be incorporated.  

2.3  Similarly, in the case of sale of material, there is a clause in Sale Order to deal with the 
Agencies / customers / buyers, who indulge in lifting of material in unauthorized 
manner. This should also include all activities including unauthorized selling of the 
material. If such a stipulation does not exist in any Sale Order, the same may be 
incorporated.  

2.4  However, absence of such a clause as mentioned at para 2.2 & 2.3 above does not in 
any way restrict the right of the Board (DPA) to take action / decision under these 
guidelines in appropriate cases. 

2.5  The procedure for (i) Board wide Hold on participation of the Agency in Tenders (ii) 
Suspension and (iii) Banning of Business Dealings with Agencies, has been laid down 
in these guidelines.  

2.6  It is clarified that these guidelines do not deal with the decision of the Management not 
to entertain any particular Agency due to its poor / inadequate performance or for any 
other reason.  

2.7  The banning shall be with prospective effect, i.e., future business dealings. 
         
3.  Definitions  

In these Guidelines, unless the context otherwise requires:  

i)  ‘Party / Contractor / Supplier / Purchaser / Customer / Bidder / Tenderer’ shall mean and 
include a public limited company or a private limited company, a firm whether registered or 
not, an individual, partnership firm, Limited Liability Partnership, a cooperative society or an 
association or a group of persons engaged in any commerce, trade, industry, etc. Party / 
Contractor / Supplier / Purchaser / Customer / Bidder / Tenderer’ in the context of these 
guidelines is termed as ‘Agency.’  

ii)  ‘Inter-connected Agency’ shall mean two or more companies having any of the following 
features:  
a)  If one is a subsidiary of the other;  



 

b)  If the Functional Director(s), Partner(s), Manager(s) or Representative(s) are common;  
c) If management is common;  
d)  If one owns or controls the other in any manner;  
e)  If the agencies have same authorized signatory (ies)  
f)  If they have the same address/same Permanent Account Number / same Bank 

Account Number / common email ID.  
 

   Note: This list is only illustrative in nature.  
 

iii)  ‘Competent Authority’ and ‘Appellate Authority’ shall mean the following: 
 
 

Area of Banning/ 
Suspension 

Competent Authority 
1st Appellate 

Authority 
2nd Appellate 

Authority 
Board-wide 
banning 

HoD of the Board Chairman, DPA -- 

Banning / 
Suspension of 
business dealings 
with Foreign 
supplier of 
imported coal & 
coke 
 

HoD's Committee  Chairman, DPA DPA Board** 

Board wide 
Suspension of 
business dealings 
with Agency 

Officer nominated by 
Chairman of Board.  
For Department headed by 
HoDs, the respective HoDs 
will nominate the officer for 
this purpose.* 

Chairman of the 
Board.  
For Departments 
headed by HoDs, the 
respective HoDs will 
be the Appellate 
Authority. 

-- 

Board wide Hold 
on participation of 
the Agency in 
Tenders # 

Officer nominated by 
Chairman of Board. 
For Departments headed 
by HoDs, the respective 
HoDs will nominate the 
officer for this purpose.* 

Chairman of the 
Board.  
For Departments 
headed by HoDs, the 
respective HoDs will 
be the Appellate 
Authority. 

-- 

 
*  For Board – The nominated officer shall be a Direct Reporting Officer (DRO) not 

below the rank of Head of the Department for “Competent Authority” for the purpose 
of suspension of business dealings with the Agency as well as for Board wide Hold 
on participation of the Agency in tenders under these guidelines. For Corporate 
Office, in case of procurement of items / award of contracts to meet the requirement 
of Corporate Office only, Head of Department shall be the Competent Authority and 
HoD concerned shall be the Appellate Authority. The Management of Subsidiary 
shall define / appoint the “Competent Authority”, Appellate Authority & Standing 
Banning Committee in their respective cases.  

 
#  This provision for Hold on participation of the Agency in tenders shall be applicable 

only in such case where Standing Banning Committee recommends for keeping on 
Hold the participation in tenders and which shall be limited to particular Department / 
Division.  

 
** This would be applicable only in cases of banning of business dealings with Foreign 

Suppliers of imported coal and coke.  
 

i) ‘Investigating Department’ shall mean any Department or Division investigating into the 



 

conduct of the Agency and shall include the Vigilance Department, Central Bureau of 
Investigation, the State Police or any other department set up by the Central or State 
Government having powers to investigate.  

  
 

4.  Initiation of Banning/Suspension  
 
 Action for banning/suspension of business dealings with any Agency should be initiated by 

the Concerned Department such as Indenting / Contracting / Executing Departments, etc. 
having business dealings with Agency or by the department which floated the tender (in 
case where the tenderer has committed deception, fraud or other misconduct) subsequent 
to noticing the irregularities or misconduct on their part.   

 
5.  Suspension of Business Dealings  

5.1  If the conduct of any Agency (except Foreign Suppliers of imported coal and coke) 
dealing with DPA is under investigation by any department of any Department, the 
Concerned Department may consider whether the allegations under investigations are 
of serious nature and whether pending investigations, it would be advisable to suspend 
(temporarily discontinue) business dealings with the Agency. Recommendation in the 
matter shall be submitted to the Competent Authority for this purpose.  

5.2  If the Competent Authority, after consideration of the matter including the 
recommendation of the Investigating Department, decides that it would not be in the 
interest of Department of DPA to continue business dealings pending investigation, it 
may suspend business dealings with the Agency. The Suspension Order to this effect 
shall be issued by the Head of Concerned Department or by his representative / 
concerned executive with the approval of the Head of the Concerned Department, 
indicating a brief of the charges under investigation and the period of suspension. If it is 
decided that inter-connected Agencies would also come within the ambit of the order of 
suspension, the same should be specifically stated in the order. Ordinarily, the order of 
suspension would operate for a period not more than six months and may be 
communicated to the Agency and also to the Investigating Department.  

 
Further to the suspension, the investigation, recommendation by the Standing Banning 
Committee (SBC) and final decision by the Competent Authority to be completed within 
six months from order of suspension.  

5.3  The order of suspension of business dealings with the Agency under investigation shall 
be communicated to all Departmental Heads within the Board. During the period of 
suspension, no fresh contract will be entered into with the Agency. Suspension would 
be valid only for the concerned Board.  

5.4  As far as possible, the Agency under suspension should be allowed to complete the 
job of existing contracts, unless the Competent Authority, having regard to the 
circumstances of the case, decides otherwise. Once the order for suspension is issued, 
existing offers against ongoing tenders (prior to issuance of contract)/ new offers of the 
Agency shall not be entertained during the period of suspension.  

5.5  For suspension of business dealings with Foreign Suppliers of imported coal & coke, 
following shall be the procedure:-  

i)  Suspension of the foreign suppliers shall apply throughout the Board including 
Subsidiaries.  

ii) The complaint against any foreign supplier shall be investigated by Board or by any 
other Investigating Department.  If the gravity of the misconduct under investigation 
is found serious and it is felt that it would not be in the interest of DPA to continue 
to deal with such Foreign 

Supplier, pending investigation, the recommendation on such matter by Investigating 
Department (including Board) may be sent to Chairman, DPA to place it before a 
Committee consisting of the following:  
1. Head of Finance Department,  



 

2. Head of Department  
3. Head of Law / Legal Division  

The committee shall expeditiously examine the report; give its comments / 
recommendations within twenty one days of receipt of the reference by DPA.  

 
 

iii)  The comments / recommendations of the Committee shall then be placed before 
DPA Board’s Committee. If DPA Board's Committee decides that it is a fit case for 
suspension, Board's Committee shall pass necessary orders which shall be 
communicated to the foreign supplier by Head of Department.  

5.6  If the Agency concerned asks for detailed reasons of suspension, the Agency may be 
informed that its conduct is under investigation. It is not necessary to enter into 
correspondence or argument with the Agency at this stage.  

5.7  It is not necessary to give any show-cause notice or personal hearing to the Agency 
before issuing the order of suspension. However, if investigations are not complete in 
six months’ time, the Competent Authority with approval of Head of the Department 
may extend the period of suspension by another three months, during which period the 
investigation must be completed.  

 
6.  Grounds on which Banning of Business Dealings can be initiated  

6.1  If the security consideration, including questions of loyalty of the Agency to the State, 
so warrants;  

6.2  If the Director / Owner of the Agency, proprietor or partner of the firm, is convicted by a 
Court of Law for offences involving moral turpitude in relation to its business dealings 
with the Government or any other public sector enterprises or DPA, during the last five 
years preceding date of tender opening or during execution of contract, provided such 
information is known to DPA;  

6.3  If there is strong justification for believing that the Directors, Proprietors, Partners, 
owner of the Agency have been guilty of malpractices such as bribery, corruption, 
fraud, substitution of tenders, interpolations, etc. during the last five years preceding 
date of tender opening or during execution of contract, provided such information is 
known to DPA;  

6.4  If the Agency continuously refuses to return / refund the dues of DPA without showing 
adequate reason and this is not due to any reasonable dispute which would attract 
proceedings in Arbitration or Court of Law;  

6.5  If the Agency employs a public servant dismissed / removed or employs a person 
convicted for an offence involving corruption or abetment of such offence, provided 
such information is known to DPA;  

6.6  If business dealings with the Agency have been banned by the Central or State Govt. 
or any other public sector enterprise at the time of submitting his bid or on the date of 
tender opening or at the time of placement of order, provided such information is 
known to DPA;  

6.7  If the Agency has resorted to Corrupt, fraudulent practices including misrepresentation 
of facts and / or fudging / forging / tampering of documents; Ω  

6.8  If the Agency uses intimidation / threatening / misbehaves with DPA Official or brings 
undue outside pressure or influence on the Board (DPA) or its official in acceptance / 
performances of the job under the contract;  

6.9  If the Agency indulges in repeated and / or deliberate use of delay tactics in complying 
with contractual stipulations / delayed the tendering process;  

6.10  Wilful indulgence by the Agency in supplying sub-standard material irrespective of 
whether pre-dispatch inspection was carried out by Board (DPA) or not;  



 

6.11  Based on the findings of the investigation report of Investigating Department against 
the Agency for mala-fide / unlawful acts or improper conduct on its part in matters 
relating to the Board (DPA) or even otherwise;  

6.12  Established litigant nature of the Agency to derive undue benefit;  

6.13  Continued poor performance of the Agency in several contracts;  

6.14  If the Agency misuses the premises or facilities of the Board (DPA), forcefully occupies 
tampers or damages the Board’s properties including land, water resources, forests / 
trees, etc.  

 

6.15  If the Agency resorts to unauthorized sale of materials purchased from the Board.  

6.16  If the Agency has committed a transgression through violation of any of its 
commitments under the Integrity Pact entered with DPA.  

 
(Note: The examples given above are only illustrative and not exhaustive. The 

Competent Authority may decide to ban business dealings for any good and 
sufficient reason).  

 
Ω  No experience certificate shall be issued by Engineer in Charge / Executing 

Authority against the contract to the Agency found to have submitted forged / 
fabricated documents / indulged in corrupt / fraudulent practices.  

 
7.  Banning of Business Dealings.  

7.1  A decision to ban business dealings with any Agency by any one of the Departments of 
DPA will apply throughout the Board including Divisions, i.e., Board-wide banning.  

7.2  There will be a Standing Banning Committee (SBC) in each Department to be 
appointed by Competent Authority for processing the cases of “Banning of Business 
Dealings”. However, for procurement of items / award of contracts, to meet the 
requirement of Board only, the Committee shall be HoD each from Operations, Finance 
& Law Departments. The proposal of the Concerned Department for initiating action 
under the Guidelines for Banning of Business Dealings based on their own findings 
and / or upon receipt of advice of the Investigating Department shall be forwarded 
through respective Head of Department to the Standing Banning Committee for 
consideration.  

7.3  The functions of the Standing Banning Committee shall, inter-alia include:  
i)  To examine in detail the allegations / irregularities / misconduct mentioned in the 

proposal for banning forwarded by the Department, hold preliminary meeting and 
decide if a prima-facie case for banning under the guidelines exists. If during 
preliminary meeting, SBC is of opinion that prima facie no case is made out, it shall 
return the case to the Concerned Department.  

ii)  If it is decided to proceed for banning action, to recommend for issue of show-
cause notice (as per para 9) to the Agency by the Concerned Department, as to 
why action should not be taken against the Agency, including its interconnected 
agencies, under the Guidelines for Banning of Business Dealings with them. 
Agency should be asked to submit its reply within 15 days of the show-cause 
notice.  

iii)  To examine the reply given by the Agency to show-cause notice and call the 
Agency for personal hearing, if required.  

iv)  To submit final recommendation to the Concerned Department for banning of 
business dealings with the Agency or Board wide Hold on participation of the 
Agency in tenders or exoneration.  

7.4  If banning is recommended by the Standing Banning Committee of any Department / 
Division, the proposal containing the facts of the case, proper justification of the action 
proposed, relevant supporting documents along with the recommendation of the SBC 
and proposed banning period should be sent by the Concerned Department and duly 
forwarded by the Head of the Department / Division, to the Competent Authority. Based 



 

on this proposal, a decision for banning or otherwise shall be taken by the Competent 
Authority.   

 
At this stage if it is felt by the Competent Authority that there is no sufficient ground for 
banning, then the case with detailed reasons shall be sent back to the respective 
Department / Division for necessary action at their end. The Competent Authority may 
consider and pass an appropriate Speaking Order:  
a)  For exonerating the Agency if the charges / allegations are not established; 
b)  For banning the business dealings with the Agency or  
c)  For putting on Hold the participation of the Agency in tenders in the concerned 

Department / Division. 
 

7.5  If the Competent Authority decides that it is a fit case for banning of business dealings 
with the Agency, the Competent Authority shall pass necessary orders which shall be 
routed back to the Department concerned for issuance of banning orders to the 
Agency.  However, in cases where there is a shortage of suppliers and banning may 
hurt the overall interest of DPA, endeavor should be to pragmatically analyze the 
circumstances, try to reform the Supplier and to get a written commitment from them 
that their performance will improve.  

7.6  If the Competent Authority decides to ban business dealings, the period for which the 
ban would be operative shall be mentioned. If applicable, the order may also mention 
that the ban would extend to the interconnected agencies of the Agency. The Speaking 
Order for banning would be conveyed by the Concerned Department to the Agency 
concerned and copy circulated to all Departments of DPA.  

7.7  The Banning period may range from 1 year to 3 years depending on the gravity of the 
case as decided by the Competent Authority. Ordinarily, the period of banning shall be 
in the range of 1-2 years from the date of issuance of order depending on the severity 
of the irregularities / lapses committed / termination of contract due to poor 
performance, etc. However, in case of fraud / forgery / corrupt / fraudulent practice or 
tampering of documents by the Agency as given in para 6.7 above, the period of 
banning to be imposed on the Agency would be three years. The period of suspension, 
if any, shall be accounted for up to a maximum of 6 months in the period of banning 
provided the banning order is issued within the period of suspension.  

7.8  As far as possible, the Agency under banning should be allowed to complete the job of 
existing contracts, unless the Competent Authority, having regard to the circumstances 
of the case, decides otherwise.   Once the order for banning is issued, existing offers 
against ongoing tenders (prior to issuance of contract) / new offers of the Agency shall 
not be entertained during the period of banning. In addition, if the Agency has been 
banned under provisions of Para 6.7, then the particular contract in which the 
irregularity has been proved will be terminated with immediate effect. In exceptional 
cases, where it would not be prudent to terminate the said contract with immediate 
effect, the contract may be allowed to continue for such minimum period during which 
alternate arrangement(s) can be made. The same shall however require the approval 
of the Chairman / HoD where the exigency to continue the contract has been clearly 
brought out.  

7.9  In case the Competent Authority has decided to exonerate the Agency, the Concerned 
Department will issue the exoneration letter to the Agency concerned as well as 
communicate to all Departmental Heads within the Department / Division. If the Agency 
has been suspended in the case under consideration, in the same letter to the Agency 
it must be clarified that the Suspension has also been revoked.  

7.10  Procedure for Banning of Business Dealings with Foreign Suppliers.  
 

i)  Banning of the Agencies shall apply throughout the Company including 
Subsidiaries.  

ii)  The complaint against any Foreign Supplier shall be investigated by Head of 
Department of DPA or any other Investigating Department. After investigation, 
depending upon the gravity of the misconduct, Investigating Department may send 



 

their report to Head of Department of DPA to place it before a Committee referred 
at 5.5 (ii) above. The Committee shall examine the report and give its comments / 
recommendations within 21 days of receipt of the reference by Head of 
Department, DPA.  

iii) The comments / recommendations of the Committee shall be placed by Head of 
Department before DPA Board’s Committee constituted for the above purpose. If 
DPA Board’s Committee decides that it is a fit case for initiating banning action, it 
will direct Chairman of DPA to issue show-cause notice to the Agency for replying 
within a period of 15 days of receipt of the show-cause notice or reasonable time.  

iv)  On receipt of the reply or on expiry of the stipulated period, the case shall be 
submitted by DPA Board’s Committee to Chairman of DPA for consideration & 
decision.  

v)  The decision of the Chairman of DPA shall be communicated to the Agency by 
DPA.  

 
8.  Department / Division wide Hold on participation of the Agency in Tenders  

8.1  If the SBC recommends for Board wide Hold on participation of the Agency in Tenders 
on coming to a conclusion that the charge against the Agency is minor in nature, the 
Concerned Department shall put up a proposal to the Competent Authority containing 
facts of the case, proper justification of action proposed, relevant documents alongwith 
the recommendations of the Committee and proposed period for Hold from 
participation in tenders. If the Competent Authority decides that it is a fit case for Board 
wide Hold on participation of the Agency in tenders, the Competent Authority may pass 
necessary orders which shall be communicated to the Agency by the Concerned 
Department. The period of Hold may range from 6 months to 1 year.  

8.2  The effect of Board wide Hold on participation of the Agency in tenders would be that 
the Agency would not be considered for any type of Tenders for such period as 
mentioned in the order at any stage before issuance of contract. Other existing 
contracts with the Agency would continue unless otherwise decided by the Competent 
Authority. However, no repeat orders would be placed on the party for the period as 
mentioned in the order.  

8.3  The modalities for effecting Hold on participation of the Agency in tenders and re-entry 
after completion of period of Hold shall be worked out by the concerned Department / 
Division as the Hold is Department / Division  specific. 

 
9.  Show-cause Notice  

9.1  In case where the Competent Authority decides that action against an Agency is called 
for, a show-cause notice shall be issued to the Agency by the Concerned Department. 
Statement containing the imputation of misconduct should be appended to the show-
cause notice and the Agency should be asked to submit within 15 days a written 
statement in its defence.  It must be clearly mentioned in the Show-Cause Notice that 
DPA hereby proposes to initiate action against the Agency in terms of the Guidelines 
on Banning of Business Dealings. Generally, all communication with the Agency shall 
be through email mentioned by Agency in contract or last known email and postal 
address.  

9.2  If the Agency requests for inspection of any relevant document in possession of DPA, 
necessary facility only for inspection of documents may be provided.  

 
10.  Appeal against the Decision of the Competent Authority  

10.1  The Agency may file an appeal against the order of Board-wide banning of business 
dealings / suspension / Board wide Hold on participation of the Agency in tenders. The 
appeal shall lie to the respective Appellate Authority only. Such an appeal shall be 
preferred within 30 days of receipt of the order.  

10.2  Appellate Authority would consider the appeal and pass appropriate Speaking Order 
which shall be communicated by the Concerned Department to the Agency as well as 
the Competent Authority whose Order has been appealed.  



 

 
11.  Circulation of the names of Agencies with whom Business Dealings have been banned  

11.1  The Board shall upload/update the list of banned agencies alongwith the period of 
banning immediately on issue of the banning order on the Board's website as well as 
DPA Tenders website for wider circulation. Other Boards would check the list of 
banned Agencies before proceeding on tenders at their respective Boards.  Boards 
having SAP/SRM system shall disable the banned vendors in SAP/SRM from issuance 
of further Enquiry/Purchase Order till the expiry of the banning period.  

11.2  Depending upon the gravity of misconduct established, the Competent Authority may 
advise Head of Vigilance Department / HoD for circulating the names of Agency with 
whom business dealings have been banned, to the Government Departments, other 
Boards, Public Sector Enterprises, etc., for such action as they deem appropriate. The 
updated list of banned Agencies must be uploaded by Board on DPA Tenders website 
for wider circulation.  

 

11.3  If Government Departments or a Public Sector Enterprise request for more information 
about the Agency with whom business dealings have been banned, a copy of the 
report of Investigating Department / Standing Banning Committee / DPA Board's 
Committee together with a copy of the order of the Competent Authority / Appellate 
Authority may be provided.  

11.4  If business dealings with any Agency have been banned by the Central or State 
Government or any other Public Sector Enterprise, DPA may, on receipt of such 
information, without any further enquiry or investigation, issue an order banning 
business dealings with the Agency and its interconnected Agencies.  In event of receipt 
of information, the procedure for banning in DPA will still have to be followed though no 
investigation will be called for, and the banning period proposed should be co-terminus 
with the period of banning in the organization which has issued the banning order but 
limited to the maximum period of banning as per the extant banning guidelines of DPA. 
On completion of the banning period as per DPA banning order, the Agency will be 
eligible for participating in any tenders in DPA irrespective of banning status in the 
other organization.  

11.5  Based on the above, Departments / Divisions may take necessary action for 
implementation of the Guidelines for Banning of Business Dealings and same be made 
a part of the tender documents.  

 
12.  Saving  
 

Any amendment to the guidelines shall require the approval of Chairman, DPA.  
 

x-x-x-x 
 

 

 


