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DEENDAYAL PORT AUTHORITY 

COMPETITIVE BIDDING 

NIT NO: 01-RD/2026 

NAME OF WORK: Maintenance Contract for cleaning of Storm Water Drains, along road 
sides for two (2) years (J.N. Road, Link Road, Bye Pass Road and outside 
cargo jetty etc.) at New Port Colony, New Kandla. 

 

PERIOD OF DOWNLOADING OF BID DOCUMENTS FROM: 28/02/2026 

TO : 06/04/2026 upto 16:00 Hrs. 
 

LAST DATE AND TIME FOR RECEIPT OF BIDS DATE:06/04/ 2026 TIME 16:00 
HRS. 

 
TIME AND DATE OF OPENING OF BIDS 

 

16:30 Hrs. On  06/04/ 2026(Technical Bid only) 
 

 
PLACE OF OPENING OF BIDS 

 
CHAMBER OF SUPERINTENDING ENGINEER (R), ROADS DIVISION  

GANDHIDHAM – KUTCH (GUJARAT STATE),  
PIN 370201. 

 
Email: seroadsdpa@gmail.com   

 
OFFICER INVITING BIDS 

SUPERINTENDING ENGINEER (R),  

DEENDAYAL PORT AUTHORITY 



 
 

NOTICE INVITING TENDER 

Tender No. 01-RD/2026 
 

ONLINE TENDERING (E- Tendering) 
 

NAME OF WORK: Maintenance Contract for cleaning of Storm Water Drains, along road sides for 
two (2) years (J.N. Road, Link Road, Bye Pass Road and outside cargo jetty etc.) at 
New Port Colony, New Kandla. 

Online E-Tender are invited by Superintending Engineer (R), DPA for the above work as per the details given 
in the table below: 

 

Work 
Description 

Tender Fee 
(In Rs.) 

Estimated cost 
(In Rs.) 

EMD 
(In Rs.) 

Date of 
Pre-Bid 
Meeting 

Last Date 
and time 
of online 

Submission 
of bid 

documents 

Date 
and 

time of 
online 

opening

Maintenance 
Contract for 
cleaning of 
Storm Water 
Drains, along 
road sides for 
two (2) years 
(J.N. Road, 
Link Road, 
Bye Pass 
Road and 
outside cargo 
jetty etc.) at 
New Port 
Colony, New 
Kandla. 

 
Rs. 1500 (+) 18% 
GST 
 
=Rs. 1770.00 
 
(To be paid via 
digital mode of 
payment) 
 
Beneficiary: 
Deendayal Port 
Authority 
 
Bank of Baroda 
Gandhidham 
Branch Account 
No. 
10080100022427 
IFSC Code: 
BARB0GANKUT 

Rs. 1,18,46,159.00 
(Excluding GST) 

Rs. 2,36,923.00 
 
(To be paid 
via digital 
mode of 
payment) 
 
 
 
Beneficiary: 
Deendayal Port 
Authority 
 
Bank of Baroda 
Gandhidham 
Branch Account 
No. 
10080100022427 
IFSC Code: 
BARB0GANKUT 

 
N.A. 

Up to 16:00 
Hrs. on  06/  
04/2026 

  06/04 
/2026 at 
16:00 
hrs. 

 
Detailed tender notice along with complete tender documents can be downloaded from website 
www.tender.nprocure.com & https://eprocure.gov.in/epublish/app    from 28/02/2026 to  06/04/ 2026 @ 16:00 hrs. 
Tender Notice is also available on http://www.deendayalport.gov.in.  Technical Bid will be opened on  06/04/ 2026 
@ 16:30 Hrs. Date of opening of price bid shall be notified after scrutiny & evaluation of Technical Bid. For further 
details and general enquiries prospective bidders may contact Superintending Engineer (R), Roads Division 
Gandhidham – KUTCH (GUJARAT STATE), PIN 370201, during working hours before the last date and time of 
downloading of tender documents.



 
 

DEENDAYAL PORT AUTHORITY 
NOTICE INVITING ON LINE TENDER 

 
Details about E/Online tender: 

 
Department Name Civil Engineering Department 

Circle/ Division Roads Division, New Annex, Room no. 105 A.O. 
Building Gandhidham (Kutch) - 370201. 

Tender Notice No. 01-RD/2026 

Name of Work Maintenance Contract for cleaning of Storm Water Drains, along road 
sides for two (2) years (J.N. Road, Link Road, Bye Pass Road and 
outside cargo jetty etc.) at New Port Colony, New Kandla. 

Estimated Contract Value 
(INR) 

Rs. 1,18,46,159.00  
 

Period of Completion (in 
Months) 

24 Months 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency Settings Indian Rupee (INR) 

Qualifying Criteria : 1. Average annual financial turnover during the last three years 
ending 31st March 2025, should be at least Rs 35.54 Lakhs. (The 
financial turnover document must be certified by a Chartered 
Accountant (CA) with the CA's stamp, signature, and 
UDIN/membership number. Additionally, all necessary documents 
for the verification of turnover must be provided. Failure to comply 
with these requirements bid will be treated as non-responsive). 

2. The applicant must have successfully completed or substantially 
completed similar works during last seven years ending last day 
of month previous to the one in which applications are invited 
should be either of the following: 

Three similar completed works each costing not less than Rs. 47.38 
Lakhs (Excluding GST).  

OR 
Two similar completed works each costing not less than Rs.  59.23 
Lakhs (Excluding GST).  

OR 

One similar completed work costing not less than Rs. 94.77 Lakhs 
(Excluding GST).  

“Similar Works” mean Tenderer should have completed or 
substantially completed any type of Building Works / Storm 



 
 

Water Drain works / Cleaning of Storm Water Drain works 
successfully in that particular contract during last 7 years ending 
last day of month previous to the one in which bids are invited.  

If the bidder has executed the work in private organizations, 
necessary TDS certificate issued by the competent authority shall 
be submitted. 

The similar work amount of completion certificate shall be 
considered excluding of GST & other taxes since the estimated 
cost is excluding GST. 

Substantially Completed Work means an ongoing work in 
which payment equal to or more than 90% of the present contract 
value (excluding the payment made for adjustment of Price 
variation (PVC), if any) has been made to the contractor in that 
ongoing contract and no proceedings of termination of contract 
on Contractor’s default has been initiated. The credential 
certificate in this regard should have been uploaded online along 
with bid, failure to provide this document will result in the bid 
being treated as non-responsive. 

 
3. Work experience in Private Organisation: If the Bidder has 

completed works in a private organization as stipulated in the 
Minimum Qualification Criteria (work experience), the following 
documents must be enclosed with the BID for consideration: 

 TDS Certificates: The Bidder must provide TDS certificates 
issued by the competent authority with respect to the work 
experience. 

 CA Certificate: The Bidder must submit a certificate issued 
by their Chartered Accountant (CA) stating that the amount 
shown in the TDS certificate has been received with respect to 
the work experience submitted by the Bidder. This document 
must be certified by the CA with their stamp, signature, and 
UDIN number. 

Failure to provide these documents will result in the bid being treated 
as non-responsive. 

4. Work Experience as a sub-contractor: In case the Bidder has 
carried out work experience as a sub-contractor, the following 
conditions must be met by bidder:  

a) The subcontract experience shall be considered for 
qualification only, if the work was carried out for Govt./ 
Autonomous Body working under GoI/Semi Govt., or Public 
Limited companies. The Bidder must submit the subcontract 
permission issued by the respective work authority prior to 
the execution of the work. It is mandatory to upload the sub-
contract permission online along with the bid. If the 
subcontract permission is not authenticated, the respective 
bidder will be considered non-responsive. 

b) The completion certificate/Form-3A issued/ authenticated by 
the concerned Government, Semi-Government, or Public 



 
 

Limited companies, copy of work order, bill of quantity, copy 
of all bills must be uploaded along with the bid submission 
supported by TDS certificate & CA certificate as indicated in 
Para-3 above for private work. 

c) The decision taken by DPA with regard to Sub- contract work 
experience shall be final and binding to bidder. 

5. MSME : -In case of Micro and Small Enterprise (MSEs) 
holding valid certificate issued by any agencies/organization 
under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject as per 
National Industrial Classification – 2008 mentioned in the table 
below only shall become eligible for exemption from payment 
of Tender Fee/EMD such bidder shall upload the scanned copy 
of valid certificate in Technical Bid tender shall become 
eligible for exemption from payment of Tender fee/EMD. Such 
bidder shall upload in Technical bid as well as duly filled in and 
signed "Bid Securing Declaration" as per format provided in 
the tender document failing which the bid shall be treated as 
non-responsive. Bid securing declaration form is attached: 

Section-N Administrative and Support Service 
Activities 

Division 81 Services to buildings and landscape 
activities 

Group 812 Cleaning activities 

Division 37 Sewerage 

Division 37001 The operation and maintenance of sewer 
systems 

6. Bid Capacity: - 

Bidders who meet the minimum qualification criteria will be 
qualified only if their available bid capacity is more than the total 
bid value. The available bid capacity will be calculated as under: 

Available Bid capacity = A X M X N – B, Where, 
 

 
 “A” = Maximum value of engineering works executed in 
any one year during last five years (updated at the current 
price level), taking into account the completed as well as 
works in progress. 

“M” = Multiplier Factor 1.5 times.  



 
 

“N” = Number of years prescribed for completion of the 
work in question.  

“B” = Value (updated at the current price level) of the 
existing commitments and ongoing works to be 
completed in the next ’N’ years. 

The Bidder shall furnish bid capacity calculation supported 
with statements showing the value of existing commitments 
and ongoing works as well as the stipulated period of 
completion remaining for each of the works preferably 
countersigned by the Nodal Office or his nominee-in charge, 
failing which bid will be considered as non-responsive. 

 
7. Integrity Pact Agreement: 

 
The bid/tender shall also be accompanied by Integrity Pact 
Agreement as per format in the tender. 

a)  The potential bidders shall download and print the IP 
signed by the Employer and their witness and affix 
his/her signature on the IP agreement in the presence 
of a witness from his / her side, who shall also affix his/ 
her signature thereof. Having completed the signing 
procedure, the potential bidder shall upload the duly filled 
and signed IP Agreement on n-procure portal. 

    b)  The procedure mentioned above regarding signing of 
Integrity Pact Agreement by both the parties (Employer 
and Potential bidders) shall be completed online. 
However, in case of any technical glitch due to which any 
potential bidder is unable to upload the IP Agreement, 
then he/she shall submit the hardcopy of the duly filled, 
signed IP Agreement to the department concerned of DPA 
within a period of seven days and prior to opening of the 
Technical Bid, failing which Bid of potential Bidder shall 
be treated as disqualified. 

     c)   In case of Partnership firm, IP agreement needs to be 
signed by all the Partners OR by the Authorised Person 
of partnership firm and copy of partnership deed shall be 
submitted at Technical bid stage, failing which bid will be 
treated as not responsive. The documentary evidence 
towards authorized signatory may be submitted in the 
Technical Stage. 

             In case, such a bidder (i.e. Partnership firm) emerges as 
successful bidder, Port may be allowed to take signatures of 
all partners in the final IP Agreement entered into between 
the DPA and the contractor. 

    d)    In case of JV, IP agreement needs to be signed by all the 
partners of JV and copy of JV agreement shall be 



 
 

submitted at Technical bid stage, failing which bid will be 
treated as not responsive. 

Joint Venture  
Not-Applicable  

1. In case of JV to qualify experience in similar works, merging of 
work order value executed by two or more of its member JV 
either as a whole or as member of JV shall not be permitted to 
qualify eligible works in terms of similar completed works. 
Only no. of work orders executed by members of JV shall be 
merged to evaluate experience. 

2. Lead partner should have executed at least one similar work 
costing Rs.  Lakhs as per Minimum Eligibility Criteria. 

3. The works reckoned for the above purpose are those executed 
by the tenderer as prime contractor or proportionately as 
member of joint venture or as a sub- contractor, authorized and 
approved by the Employer of the work(s) against which the 
tenderer has claimed his experience. 

4. In the case of bid submitted by JV/ Consortium, the lead partner
of the JV shall meet the Minimum Eligibility Criteria of 
Financial Turnover. 

5. Bid Security as required shall be furnished by lead member of 
JV. 

Rebate Applicable 

Bid Document Fee : Rs. 1500.00 (+) 18% GST = Rs. 1770.00/- 

Bid Document Fee Payable 
To: 

Only through Digital mode of Payment. 
Account No.: 10080100022427 
IFSC Code: BARB0GANKUT 
Bank of Baroda, Gandhidham Branch 

Bid Security/ EMD (INR) :    Rs. 2,36,923.00 
 

Bid Security/ EMD (INR) 
In Favour Of : 

Only through Digital mode of Payment. 
Account No.: 10080100022427 
IFSC Code: BARB0GANKUT 
Bank of Baroda, Gandhidham Branch 

Bid Document 
Downloading Start Date 

28/02/2026 

Bid Document 
Downloading End Date 

06/04/2026 Up to 1600 Hrs. 

Date & Place of Pre Bid 
Meeting 

N.A 

Last Date & Time for 
Receipt of Bids 

06/04/2026 Up to 1500 Hrs. 

Bid Validity Period 120 Days from the date of opening of Technical bid.  



 
 

Condition ::  Payment towards E.M.D. & tender fee shall be submitted 
through digital mode/online transfer in the account of Port as 
mentioned below: 

Account No.: 10080100022427 
IFSC Code: BARB0GANKUT 
Bank of Baroda, Gandhidham Branch 
 

 This submission shall mean that EMD & Tender Fee are 
received. Accordingly, offer of only those shall be opened 
whose EMD & Tender Fee is received electronically. 
However, for the purpose of realization, bidder shall send 
the same in original along with hard copy of tender (sealed 
& signed of authorized person), and other PQ documents 
through R.P.A.D./speed post or in person so as to reach to 
office of Superintending Engineer, Roads Division, New 
Annex, Room no. 105, A.O Building, Gandhidham within 
7 days from the date of opening of Technical Bid. 

  

Remarks:: Submission of E.M.D., Tender Fee and other Documents during
 office hours : upto 06/04/2026 by R.P.A.D 
/Speed post or in person in the chamber of Superintending 
Engineer, Roads Division, New Annexe, Room no. 105, A.O. 
Building Gandhidham (Kutch) - 370201.  

Bid Opening Date:: Technical Bid shall be opened on 06/04/2026. Date of opening of 
Price Bid shall be notified after scrutiny & evaluation of Technical 
bid. 

Documents required to be 
submitted by scanning through 
online: 

a. Documents' in support of fulfilling qualifying criteria 
as indicated above. 

b. Proof for Payment of Tender Fees & EMD with 
transaction number shall be uploaded at Technical bid 
stage by scanning. This submission shall mean that 
E.M.D. & tender fee is received. Accordingly offer of 
those shall be opened whose E.M.D & tender fee is 
received electronically. 

c. Integrity Pact Agreement (Annexure I). 
The bid/tender shall also be accompanied by Integrity 
Pact Agreement as per format in the tender. 

(1) The potential bidders shall download and print the 
IP signed by the Employer and their witness and 
affix his/her signature on the IP agreement in the 
presence of a witness from his / her side, who shall 
also affix his/ her signature thereof. Having 
completed the signing procedure, the potential 
bidder shall upload the duly filled and signed IP 
Agreement on n-procure portal. 

 



 
 

(2)  The procedure mentioned above regarding signing of 
Integrity Pact Agreement by both the parties 
(Employer and Potential bidders) shall be completed 
online. However, in case of any technical glitch due to 
which any potential bidder is unable to upload the IP 
Agreement, then he/she shall submit the hardcopy of 
the duly filled, signed IP Agreement to the department 
concerned of DPA within a period of seven days and 
prior to opening of the Technical Bid, failing which 
Bid of potential Bidder shall be treated as disqualified. 

(3) In case of Partnership firm, IP agreement needs to 
be signed by all the partners or by the authorised 
person of partnership firm and copy of partnership 
deed shall be submitted at Technical bid stage, failing 
which bid will be treated as not responsive. The 
documentary evidence towards authorized signatory 
may be submitted in the Technical Stage. 

(4) In case of JV, IP agreement needs to be signed by all 
the partners of JV and copy of JV agreement shall be 
submitted at Technical bid stage, failing which bid 
will be treated as not responsive.  

d. As indicated in clause 4 of Section 1 – Instructions to 
bidders. 

 

Officer- Inviting Bids:: Superintending Engineer (R), Roads Division 
Gandhidham  

Bid Opening Authority :: Superintending Engineer (R), Roads Division 
Gandhidham  

Address:: Superintending Engineer, Roads Division, New Annexe, 
Room no. 105 A.O. Building Gandhidham (Kutch) - 
370201 

Contract Details :: Telephone : (Mob.)- 91- 97183 13460 

 
Superintending Engineer (R),  

Deendayal Port Authority 

Note : 
In case bidders need any clarifications or if training is required to participate in online 
tenders, they can contact (n) Procure Support team at following address: - 
(n) code Solutions – A division of GNFC Ltd., (n)Procure Cell, 403, 
GNFC Info tower, S.G. Road, Bodakdev, Ahmedabad – 380054 (Gujarat). 

Contact Details: 
Airtel:  +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL: +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance:  +91-79-30181689 
Fax : +91-79-26857321, 40007533 

E-mail : nprocure@gnvfc.net 
TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
 



 
 

 
INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING 
FORMING PART OF NIT AND TO BE POSTED ON WEBSITE. 
 

1. Information and instructions for Contractors will form part of NIT and to be uploaded on website. 

2. The intending bidder must have class-III digital signature to submit the bid. 

3. The Bid Document as uploaded can be viewed and downloaded free of cost by anyone including 
intending bidder. However, the bid can only be submitted after uploading the mandatory scanned 
documents such as proof of digital payment, cost of bid document, and EMD.  

4. Bidders may modify or withdraw their bids before last date and time of submission of bid as 
notified. 

5. While submitting the modified bid, contractor can revise the rate of one or more item(s) any 
number of times (he need not re-enter rate of all the items) but before last time and date of 
submission of bid as notified. 

6. On opening date, the contractor can login and see the bid opening process. After opening of 
bids he will receive the competitor bid sheets. 

7. Contractor can upload documents in the form of JPG format and PDF format. 

8. It is mandatory to upload scanned copies of all the documents including GST registration 
certificate as stipulated in the bid document. If such document is not uploaded his bid will 
become invalid and cost of bid document shall not be refunded. 

9. If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost 
of bid document shall not be refunded. 

10.If any discrepancy is noticed between the documents as uploaded at the time of submission of 
bid and hard copies as submitted physically by the contractor the bid shall become invalid and 
cost of bid document shall not be refunded. 

11. Certificate of Financial Turn Over: At the time of submission of bid contractor may upload 
Affidavit/ Certificate from CA mentioning Financial Turnover of last 3 (three) years or for the 
period as specified in the bid document and further details if required may be asked from the 
contractor after opening of technical bids. There is no need to upload entire voluminous balance 
sheet. 

12.Contractor must ensure to quote rate of each item. If any cell is left blank and no rate is quoted 
by the bidder, rate of such item shall be treated as"0" (ZERO). 

13.The Draft information and instructions to Contractors may be modified suitably by NIT 
approving authority as per requirement. 

14. All the mandatory document required/prescribed for pre-qualification have to be enclosed by 
the bidder failing which his offer shall be rejected and treated as non- responsive. However, 
additional documents required if any for verification of the original documents shall be submitted 
by the bidder if required by DPA. 

 

List of Documents to be scanned and uploaded within the period of bid submission: 
 

I. Payment towards E.M.D. & tender fee shall be submitted through digital mode/online 
transfer in the account of Port and proof towards payment with transaction no. shall be 
submitted in Technical bid stage by scanning while uploading the bid. This submission shall 
mean that E.M.D. & tender fee has been received. 

II. Partnership Deed and POA should be uploaded along with online bid. For Private Limited 
Company, the POA and Board Resolution may be signed by all Directors. 

III. Integrity Pact document duly signed by the DPA authority, and the bidder should also be 
submitted in Technical bid stage duly scanned, stamped, signed and dated along with 
witness signature, name and address as per procedure and format in the tender document. 



 
 

 
Bid Document: 

I. Certificates of Work Experience of successfully completed works or substantially 
completed works issued by the client.  

II. Certificate of Financial Turnover from CA.  
III. Any other Document as specified in the NIT. 
IV. Affidavit as per provisions of NIT. 
V. Certificate of Registration for GST, PAN and acknowledgement of up to date filed Income 

Tax return if required.  
VI. Bid Capacity calculations along with balance financial liability of works in hand.  



 
 

 
 
 
 
 
 
 
 
 

 

SECTION – 1 
 

INSTRUCTION TO BIDDERS 
 

 



 
 

GENERAL 

1. Scope of Bid 

1.1 The Superintending Engineer, Roads Division, Deendayal Port Authority., invites bids by E-Tendering 
for the construction of works “Maintenance Contract for cleaning of Storm Water Drains, along 
road sides for two (2) years (J.N. Road, Link Road, Bye Pass Road and outside cargo jetty etc.) at 
New Port Colony, New Kandla.” detailed in the table given in NIT. The bidders may submit on-line 
bids for the work detailed in the table given in NIT. 

1.2 The successful bidder will be expected to complete the works by the intended completion date 
specified in the contract data. 

2. Source of Funds 

2.1 The employer has arranged the funds from internal resources and will have sufficient funds in 
Indian currency for execution of the works. 

3. Eligible Bidders 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined in clause 
no .4 

3.2 Conflict of interest: Participation by a bidding firm or any of its affiliates that are either involved in 
the consultancy contract to which this procurement is linked; or if they are part of more than one 
bid in the procurement; or if the bidding firm or their personnel have relationships or financial or 
business transactions with any official of procuring entity who are directly or indirectly related to 
tender or execution process of contract; or improper use of information obtained by the 
(prospective) bidder from the procuring entity with an intent to gain unfair advantage in the 
procurement process or for personal gain. 

3.3 Government-owned enterprises may only participate if they are legally and financially autonomous, 
operate under commercial law and are not a dependent agency of the Employer subject to 
fulfilment of Minimum Qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued 
by the employer in accordance with clause 37. 

4. Eligibility Criteria 
4.1 a. Experience of similar works executed during the last seven years, and details like monetary 

value, clients, and proof of satisfactory completion. 
b. Documentary evidence of adequate financial standing and proof from client for 
satisfactory completion of works. 

c. Solvency (Not Applicable) 
d. Equipment requirement/ schedule (Refer Section-5) 

e. Managerial/Manpower requirement (Refer Section-5). 
f. Project Planning and Quality Control procedure to be adopted (Refer Section-5). 
g. Information regarding projects in hand, current litigation, orders regarding exclusion, expulsion 

or blacklisting, if any. 



 
 

h. Trained & Certified workmen proposed to be employed at the work site of the project. The 
Contractor must undertake to employ of certified worker to the extent of 20% of total strength. 
Valid certificates by a recognized University, technical Board, or Ministry of Government of India 
would only be taken cognizance of (Refer Section-5). 

4.2 If the Employer has not undertaken pre-qualification of potential bidders, all bidders shall include the 
following information and documents with their bids in Section- 2. 

a. Copies of original documents defining the constitution or legal status, place of registration, and 
principal place of business, written power of attorney of the signatory of the Bid to commit the 
Bidder. 

b. Total monetary value of construction work performed for each of the last five years. 

c. Experience in works of a similar nature and size for each of the last five years, and details of works 
underway or contractually committed, and Employers who may be contacted for further information 
on those contracts. 

d. Major items of construction equipment proposed to carry out the contract. (Not Applicable, please 
refer Section-5) 

e. Qualifications and experience of key site management and technical personnel proposed for the 
contract. (Not Applicable, please refer Section-5) 

f. Reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports 
for the past three years. 

g. Evidence of adequacy of working capital for this contract (access to line(s) of credit and availability of 
other financial resources). (Not Applicable, please refer Section-5) 

h. Authority to seek references from the Bidder's bankers. 

i. Information regarding any litigation, current or during the last five years, in which the Bidder is involved, 
the parties concerned, and disputed amount. 

j. Proposal for subcontracting components of the works amounting to more than 10 percent of the Bid 
Price (for each qualification should attached); and (Not Applicable, please refer Section-5) 

k. The proposed methodology and program of construction, backed with equipment planning and 
deployment, duly supported with broad calculations and quality control procedures proposed to be 
adopted justifying their capability of execution and completion of the work as per technical 
specifications within the stipulated period of completion as per milestones (for all contracts over Rs 
10M). (Not Applicable, please refer Section-5) 

l. PAN, Registration with GST and Provident Fund Authorities. 

m. Integrity Pact 

4.3 To qualify for award of the contract, bidders are advised to note the minimum qualification criteria 
specified below: 



 
 

i. Average annual financial turnover during the last three years ending 31st March 2025 should be at 
least Rs.  35.54 Lakhs (The financial turnover document must be certified by a Chartered 
Accountant (CA) with the CA's stamp, signature, and UDIN/membership number. Additionally, all 
necessary documents for the verification of turnover must be provided. Failure to comply with 
these requirements bid will be treated as non-responsive). 

ii.  Experience of having successfully completed or substantially completed similar works during last 7 
years ending last day of month previous to the one in which applications are invited should be either of 
the following: 

a. Three similar completed works, each work costing not less than the Rs. 47.38 Lakhs (Excluding 
GST) 

or 
b. Two similar completed works, each work costing not less than the Rs. 59.23 Lakhs (Excluding 

GST) 
or 

c. One similar completed work costing not  less  than  the Rs.  94.77 Lakhs (Excluding GST). 

“Similar Works” mean Tenderer should have completed any type of Building Works/ storm water 
drain works / Cleaning of storm water drain works successfully in that particular contract during 
last 7 years ending last day of month previous to the one in which applications are invited.  

iii. Work experience completed in Private Organization: If the Bidder completed the works in private 
organization as stipulated in Minimum Qualification Criteria (work experience) shall be considered 
only, if TDS certificates with respect to referred work issued by Competent Authority needs to be 
enclosed by the tenderer along with the BID.  The Bidder has to submit the certificate issued by 
their CA stating that the amount shown in TDS certificate has been received with respect to work 
experience submitted by Bidder as stipulated in Minimum Qualification Criteria (The CA certified 
document should have CA’s stamp, signature and UDIN no. for verification, failing which the bid 
will be treated as non-responsive). 

iv. Work experience completed as a Sub-Contractor: In case the Bidder has carried out work 
experience as a subcontractor, the following conditions must be met:  

a) The subcontract experience shall be considered for qualification only, if the work was carried out 
for Govt./ Autonomous Body working under GoI/Semi Govt., or Public Limited companies. The 
Bidder must submit the sub-contract permission issued by the respective work authority prior to 
the execution of the work. It is mandatory to upload the subcontract permission online along with 
the bid. If the subcontract permission is not authenticated, the respective bidder will be considered 
non-responsive. 

 
b) The completion certificate/ Form-3A issued/authenticated by the concerned Government, Semi-

Government, or Public Limited companies, copy of work order, bill of quantity, copy of all bills must 
be uploaded along with the bid submission supported by TDS certificate & CA certificate as 
indicated in Para- 4.3(iii) above for private work. 

 
c)        The decision taken by DPA with regard to Sub-contract work experience shall be   final and binding 

to bidder 



 
 

v. In addition to above, the criteria regarding satisfactory performance of the work, Personnel, 
establishment, plant, equipment, etc. may be incorporated according to the requirement of the 
project. (Not Applicable, please refer Section-5) 

Note: Figures to be computed and indicated in the individual projects. 

vi. In case of JV to qualify experience in similar works, merging of work order value executed by two 
or more of its member JV either as a whole or as member of JV shall not be permitted to qualify 
eligible works in terms of similar completed works. Only no. of work orders executed by 
members of JV shall be merged to evaluate experience.(Not Applicable, please refer Section-5) 

(a) Lead partner should have executed at least one similar work costing Rs. __Lakhs (Excluding 
GST) as per Minimum Eligibility Criteria. 

(b) The works reckoned for the above purpose are those executed by the tenderer as prime 
contractor or proportionately as member of joint venture or as a subcontractor, authorized 
and approved by the Employer of the work(s) against which the tenderer has claimed his 
experience. 

( c )  In the case of bid submitted by JV/ Consortium, the lead partner of the JV shall meet the 
Minimum Eligibility Criteria of Financial Turnover. 

4.4 To qualify for a package of contracts made up of this and other contracts for which bids are invited 
in the NIT, the bidder must demonstrate having experience and resources sufficient to meet the 
aggregate of the qualifying criteria for the individual contracts. (Refer Section-5). 

4.5 Sub- contractors' experience and resources shall not be taken into account in determining the 
bidder's compliance with the qualifying criteria except to the extent stated in 4.4 above. (Refer 
Section-5). 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available Bid 
Capacity is more than the total bid value.  The available bid capacity will be calculated as under: 
 

Assessed Available Bid Capacity = A x M x N -B,  
where 

A = Maximum value of engineering works executed in any one year during the last five years 
(updated at the current price level), taking into account the completed as well as works in 
progress. 

M = Multiplier Factor 1.5 times.  
N = Number of years prescribed for completion of the work in question. 
B = Value (updated at the current price level) of the existing commitments and ongoing works 

to be completed in the next ‘N’ years. 
Note : For bringing value of works to current level, multiplying factor to be indicated in tender with 

reference to escalation based on WPI. 
Financial 

Year 
2024 -25 2023 -24 2022 -23 2021 -22 2020 -21 

Index 154.90 151.40 152.50 139.40 123.40 

Multiplying 
factor 

1.00 1.02 1.02 1.11 1.26 



 
 

 
The Bidder shall furnish statements showing the value of existing commitments and on-going 
works as well as the stipulated period of completion remaining for each of the works preferably 
countersigned by the Nodal Officer or his nominee –in–charge for the respective work. 

 
In case, work is completed in FY 2025-26, the multiplying factor will be considered as 1(one). 
 

4.7 Even though the bidder meets the above qualifying criteria, they are subject to be disqualified if 
they have: 

- Made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements: and/or 

- Record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history or financial failures etc. 

4.8 The accompaniments to the tender documents as described under Clause 4.2 shall be Scanned and 
submitted On-Line along with Tender documents. However, the originals/ attested hard copies 
shall have to be forwarded subsequently so as to reach the office of Superintending Engineer (R) 
within 7 days of opening of the tenders.  

 
The envelopes shall be addressed to: 

 

Superintending Engineer (R), Roads Division, 
Roads Division, New Annex, Room no. 105 A.O. Building Gandhidham (Kutch) - 370201 
Kutch District Gujarat-State, INDIA. 
and submitted on https://tender.nprocure.com/ 
Bear the following identification: Accompaniments for “Maintenance Contract for 
cleaning of Storm Water Drains, along road sides for two (2) years (J.N. Road, Link 
Road, Bye Pass Road and outside cargo jetty etc.) at New Port Colony, New Kandla.” 

Bid reference No. 
Name and address of the bidder. 
 

5. One Bid per Bidder 
5.1.  Each bidder shall submit only one bid. A bidder who submits more than one Bid (other than as a 

subcontractor or in cases of alternatives that have been permitted or requested) will cause the 
entire proposal with the Bidder's participation to be disqualified. 

5.2 Joint Venture (Not Applicable, please refer Section-5) 

Companies/Contractors may jointly undertake contract/contracts. Each entity would be jointly 
and severely responsible for completing the task as per the contract, however declaration of 
the Lead member to be indicated by bidders, however JV has to designate in their MoU. The 
firms with at least 26% equity holding each be allowed to jointly meet the eligibility criteria. 



 
 

6. Cost of Bidding 

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the 
Employer will in no case be responsible and liable for those costs. 

7. Site Visit 

7.1 The Bidder, at his own responsibility and risk is encouraged to visit and examines the site of works 
and its surroundings and obtain all information that may be necessary for preparing the Bid 
and entering into a contract for construction of the works. The costs of visiting the site shall be 
at the Bidders' own expense. 

A. BIDDING DOCUMENTS 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed in the below and addenda issued 
in accordance with clause-10: 

 

 DC 1 Bid Reference 

 NIT (Invitation of Bids) 

 SECTION 1 Instruction to Bidders 

 SECTION 2 Forms of Bid, Qualification Information and letter of Acceptance 

 SECTION 3 Conditions of Contract and Special Conditions. 

 SECTION 4 Contract Data 

 SECTION 5 Specifications and Special Conditions 

 SECTION 6 Forms of Securities 

 SECTION 7 Bill of quantities (Schedule-B) 
 

8.2 One set of bidding documents will be issued to the bidder. The document should be completed 
and returned with the bid. (Refer Section-5). 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 
forms, terms, technical specifications, bill of quantities, forms, drawings, annexure in the bid 
document. Failure to comply with the requirements of the bid document shall be at the bidder's 
own risk. Pursuant to clause 26 hereof, bids which are not substantially responsive to the 
requirements of the bid documents shall be rejected. 

9. Clarifications of the Bidding Documents 

9.1 A prospective bidder requiring any clarification of the bidding documents may notify the 
employer in writing or by electronic form and be confirmed by hardcopy at the Employer’s 
address indicated in the invitation to bid. The employer will respond to any request for 
clarification which he received earlier than days (Suggested 7 days) prior to the deadline for 



 
 

submission of bids. The clarifications shall be uploaded on Website of 
https://dpatender.nprocure.com 

9.2 Pre – bid meeting (Refer Section-5). 

9.2.1 The bidder or his official representative may attend a pre-bid meeting which will take place 
through online (VC link will be shared on DPA website before meeting) on 
 @ hrs. 

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter that 
may be raised at that stage. 

9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the Employer not 
later than one week before the meeting. 

9.2.4. Minutes of the meeting, including the text of the questions raised (without identifying the source 
of enquiry) and the responses given will be transmitted without delay to all purchasers of the 
bidding documents without delay. Any modification of the bidding documents listed in Sub- 
Clause 8.1 which may become necessary as a result of the pre-bid meeting shall be made by the 
Employer exclusively through the issue of an Addendum pursuant to Clause 10 and not through 
the minutes of the pre- bid meeting. 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by 
using addends. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated by 
uploading online on http://tender.nprocure.com and https://www.deendayalport.gov.in Or in 
writing or by cable to all the purchasers of the bidding documents. Prospective bidders shall 
acknowledge receipt of each addendum by cable to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum into account in 
preparing their bid, the Employer shall extend as necessary the deadline for submission of bids, 
in accordance with sub-clause 20.2 below. 

B. PREPRATIION OF BID: 

11. Language of Bid 

11.1 All documents relating to the bid shall be in the English language. 

12. Documents comprising the Bid 

12.1 The bid submitted by the bidder shall comprise the following: 
A) Technical Bid: 

(i) Bid Security 

(ii) Qualification Information Form and Document (Pursuant to clause 4 hereof) and any other 
materials required to be furnished and submitted by the bidder in accordance with these 



 
 

instructions. The documents listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be filled in 
without exception. 
 

B) Financial Bid : 
(i) Bill of Quantity (Schedule –B) dully filled and digitally signed by the Bidder. 

 
 

13. Bid Prices 
13.1 The contract shall be for the whole works as described in sub clause 1.1 based on the priced Bill of 

Quantities submitted by the Bidder. 
 

13.2 The bidder shall fill in percentage showing +/- overall on the total amount rates of the work described 
in the Bill of quantities. 
 

13.3 All duties, (except GST) taxes, and other levies payable by the contractor under the contract, or for 
any other cause shall be included in the rates, prices and total Bid Price submitted by the bidder. 
 

13.4 The prices quoted by the bidder shall be fixed for the duration of the contract and shall not be subjected 
to adjustment on any account. 

 

13.5 The rates and prices quoted by the bidder are subject to adjustment during the performance of the 
contract. In accordance with the provisions of clause 47 of the conditions of contract. (Not Applicable 
please refer Section-5). 

 
14. Currencies of Bid and Payment 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

15. Bid Validity 
15.1 Bids shall remain valid for a period 120 days from the last date of submission of Bid. A bid valid 

for a shorter period shall be rejected by the Employer as non- responsive. 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 

that the bidders may extend the period of validity for a specified additional period. The request 
and the bidders’ responses shall be made in writing or by cable. A bidder may refuse the request 
without forfeiting his bid security. A bidder agreeing to the request will not be permitted to modify 
his bid and also shall submit an extension for EMD, if it is in the form of Bank Guarantee. 

 
16. Bid Security (Earnest Money Deposit-EMD) 
A. Earnest money Deposit (EMD) should be 2% of the estimated cost of work without any celling. 

B. The EMD up to Rs. 5 lakhs be payable in the form of digital mode of payment. EMD beyond Rs.5 
lakhs be payable in the form of Bank Guarantee for the entire amount from any Nationalized 
Bank, Scheduled Bank (except Co-operative banks) only having its branch at Gandhidham. Bank 
Guarantees submitted as Earnest Money shall be valid for 28 days beyond the validity of the bid. 
Bank Guarantee shall be verified independently by the Port with the bank before finalization of 
technical offer. In the event of lack of confirmation of issue of the Bank Guarantee by the Bank, 
the bid shall stands disqualified. 



 
 

C. Insurance Surety Bond shall also be acceptable for EMD, to be submitted as per format attached as 
Form-23 A. 

D. EMD of unsuccessful bidders other than L1 and L2 be refunded immediately after ranking of price 
bids. Earnest Money of L2 be refunded immediately after entering in to agreement with L1 
and acceptance of performance Guarantee from L1. 

E. EMD shall be refunded suo-motto without any application from the bidders. 

F. The Bid Security of the successful bidder (i.e. L1 bidder) will be refunded after he has signed the 
Agreement and furnished the required Performance Security. 

G. Forfeiture of Earnest Money. 

Bid security (Earnest Money) shall be forfeited, if 

(a) The bidder withdraws the bid after bid opening during the period of bid validity. 

(b) The bidder does not accept the correction of the Bid price, if any. 

(c) The successful bidder fails within the specified time limit to 

(i) Sign the Agreement or 

(ii) Furnish the required Performance security. 

(iii) In case the contractor fails to commence the work within stipulated time. 

In case of forfeiture of earnest money as prescribed above, the tenderer shall not be allowed to 
participate in the re-tendering process of the work. 

Tenders with any condition, including conditional rebates, shall be rejected. However, tenders 
with unconditional rebate will be acceptable. 

H. In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject as per National Industrial Classification 
– 2008 mentioned in the table below only shall become eligible for exemption from 
payment of Tender fee/EMD such bidder shall upload the scanned copy of valid 
certificate in Technical bid tender shall become eligible for exemption from payment of 
Tender fee/EMD. Such bidder shall upload in Technical bid as well as duly filled in and 
signed "Bid Securing Declaration" as per format provided in the tender document failing 
which the bid shall be treated as non-responsive. Bid securing declaration form is 
attached:  

 
Level Description 

Section-N ADMINISTRATIVE AND SUPPORT 
SERVICE ACTIVITIES 

Division 81 Services to buildings and landscape activities 

Group 812 Cleaning activities 



 
 

Division 37 Sewerage 

Division 
37001 

The operation and maintenance of 
sewer systems 

 
 
17. Alternative Proposals by Bidders 

Conditional offer or Alternative offers will not be considered further in the process of tender 
evaluation. 
 

18. Format and Signing of Bid  
18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly 

authorized to sign on behalf the Bidders. 
18.2 The Bid shall contain no alterations or additions, except those to comply with instructions issued 

by the Employer, or as necessary to correct errors made by the bidder in which case such 
corrections shall be initiated by the person or persons signing the bid. 
 

D Submission of bids 
 

19. Sealing and marking of bids 
19.1 (A) The bidder shall put Bid security document as per clause No.16, hereof in one envelope and properly 

seal and mark as “Bid Security”. The bidder shall put documents mentioned in clause No.12.1.A (ii) 
in separate envelope and properly seal and mark as “Technical Bid”. Then put both these envelopes 
into separate envelope, properly seal and mark as “Technical Bid”.  

 
The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate envelope duly 
marking the envelope as “Financial Bid”.  These envelopes than be put inside one outer envelope 
and sealed, duly marking the outer envelope as “Technical Bid and Financial Bid”. (Not Applicable 
please refer Section – 5)  

 
19.1(B) The accompaniments to the tender documents as described under NIT shall be Scanned and 

submitted On-Line along with Tender documents. However, the originals/ attested hard copies 
shall have to be forwarded subsequently so as to reach the office of Executive Engineer (TD) within 
07 days of opening of the tenders. 

19.1(C) The bidder shall submit “Financial Bid” as per Clause No.12.1. (B) online only, no hard copy 
shall be submitted by bidder in separate. 

19.2 The envelopes shall 

(a) Be addressed to Nodal Officer/Employer at the following address. 

 
 

(insert address of office for bid submission), and 



 
 

 
 

(b) bear the following identification: 
Bid for ........................................................ (name of contract) 
Bid reference no ....................................... (Insert number) 

DO NOT OPEN BEFORE (time and date for opening, per Clause 23) 

Name and address of the bidder. 

The tender complete in all respect should be put in the tender box (marked tender No  ) in 
the office of 
 upto -  p.m. on due date and open at on the same 
date in presence of such of the tenderers who may wish to be present. 

 

19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall indicate 
the name and address of the bidder of the bidder to enable the bid to be returned unopened in 
case it is declared late, pursuant to Clause 21, or the bid is declared non responsive. If the outer 
envelopes are not sealed and marked as above, the Employer will assume no responsibility for 
the misplacement or premature opening of the Technical bid and financial bid. 

 
20 Deadline for submission of the Bids 

20.1  Bids must be received by the Employer in On-Line System at website 
https://tender.nprocure.com not later than 15:00 hrs. on  /  / 2026 in the event of the specified 
date for the submission of bids being declared a holiday by the Employer, the Bids will be received 
up to the appointed time on the next working day. 

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in 
accordance with Clause 10, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

20.3.1  The bidder shall give an undertaking that no change has been made in the hard copy of tender 
documents he has downloaded from the web site. Discrepancy, if any is noticed at any stage 
between the Port’s tender document and the hard copy submitted by the bidder conditions 
mentioned in online tender unloaded by Port shall prevail beside the bidder shall be liable for 
legal action for the lapses. 

 
21 Late Bids 

21.1 Any bid received by the Employer after the deadline prescribed in Clause 20 will be considered 
as non-responsive. 

22. Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their bids before the deadline prescribed in Clause 20. 
22.2 The bidder may finally submit the modified copy to the employer within 07 days of opening of 

the online tender. (Refer Section-5) 
22.3 No bid may be modified after the deadline for submission of bids. 



 
 

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity in Clause 15.1 above or as extended pursuant to 
Clause 15.2 may result in the forfeiture of the Bid security pursuant to Clause 16. 

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their bids by submitting bid 
modifications in accordance with this clause or included in the original bid submission. (Refer 
Section-5). 

 
E. BID OPENING AND EVALUATION 

23. Bid opening 

23.1 On the due date and appointed time as specified in clause 20, the Employer will first open 
Technical bid of all bidders received (except those received late) including modifications made 
pursuant to clause 22 in presence of the bidders or their representative who choose to attend. 
In the event of the specified date for Bid opening being declared a holiday by the Employer, the 
bids will be opened at the appointed time and location on the next working day. 

23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which an 
acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall not be opened. 
Bidder’s name, withdrawals, modifications of technical bid, the presence of bid security and such 
other details, as the Employer may consider appropriate will be announced by the Employer at 
the opening. (Refer Section-5). 

23.3 If all Bidders have submitted unconditional Bids together with requisite bid security, then all 
bidders will be so informed then and there. If any Bid contains any deviation from the Bids 
documents and/or if the same does not contain Bid security in the manner prescribed in the Bid 
documents, then that Bid will be rejected and the Bidder informed accordingly. The sealed 
financial bid containing priced BOQ will be returned to him without opening. All valid financial 
bids whose technical bids have been determined to be substantially responsive in accordance 
with Clause 26 hereof, shall be opened on the specified date from declaring the results of the 
Technical Bid, in presence of the bidders or their representatives who choose to attend. The 
Bidder’s name, the Bid prices, the total amount of each Bid and of any alternative Bid (if 
alternatives have been requested or permitted), any discounts, Bid modifications and 
withdrawals, and such other details as the Employer at the opening. Any bid price, discount, or 
alternative Bid price which is not read out and recorded at Bid opening, will not be taken into 
account in Bid evaluation. (Refer Section-5). 
 

23.4 The Employer shall prepare minutes of the Bid opening, including the information disclosed to 
those present and the minutes shall form part of the contract. (Refer Section-5) 

 
24 Process to be confidential. 

Information relating to the examination, clarification, evaluation and comparison of the bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process until the award to the successful bidder has 
been announced. 

 
25. Clarification of Bids 



 
 

To assist in the examination and comparison of Bids, the Employer may, at his discretion, ask any 
Bidder for clarification of his Bid, including breakdown of unit rates. The request for clarification 
and the response shall be writing or by cable, but no change in the price or substance of the Bid 
shall be sought, offered, or permitted except as required to conform the correction of arithmetic 
errors discovered by the Employer in the evaluation of the Bids in accordance with Clause 27. 
Subject to above Para, no Bidder shall contact the Employer on any matter relating to his bid 
from the time of the bid opening to the time the contract is awarded. If the Bidder wishes to 
bring additional information to the notice of the Employer, he should do so in writing. 
Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or 
contract award decisions, may result in the rejection of his bid. No bid may be modified after the 
deadline for submission of bids. 

 
26. Examination of Bids and Determination of Responsiveness 

26.1 Prior to detailed evaluation of Bids, the Employer will determine whether each Bid :  
(a) meets the eligibility criteria defined in Clause 4 
(b) has been properly signed by an authorized signatory (accredited representative) holding power 

of Attorney in his favour. The Power of Attorney shall inter alia include a provision to bind the 
Bidder to settlement of disputes clause; 

(c) is accompanied by the required Bid security and; 
(d) is responsive to the requirements of the Bidding documents. 

 

26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the terms, 
conditions and specification of the Bidding documents, without material deviation or reservation. 
A material deviation or reservation is one (a) which effects in any substantial way the scope, 
quality or performance of the Works; (b) which limits in any substantial way, the Employer’s 
rights or the Bidder’s obligations under the contract; or (c) whose rectification would affect 
unfairly the competitive position of other Bidders presenting responsive Bids. 

26.3 If a Technical Bid is not substantially responsive, it will be rejected by the Employer, and may not 
subsequently be made responsive by correction or withdrawal of the non-confirming deviation 
or reservation. 
 

27. Correction of Errors (Refer Section-5) 
27.1 Bids determined to be responsive will be checked by the Employer for any arithmetic errors. 

Errors will be corrected by the Employer as follows. 
(a) Where there is a discrepancy between the rates in figures and in words, the rate in words will 

govern; 
(b) Where there is discrepancy between the unit rate and the line item total resulting from 
multiplying the unit rate by the quantity, the unit rate as quoted will govern.  

 
27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above 

procedure for the correction of errors and, with the concurrence of the Bidder, shall be considered 
as binding upon the bidder. If the Bidder does not accept the corrected amount the Bid will be 
rejected, and the Bid security may be forfeited in accordance with sub-Clause.16. G. (b).  



 
 

28 Blank. 

29 Evaluation and Comparison of Bids 
 

29.1 The Employer will evaluate and compare only the Bids determined to be responsive in 
accordance with Clause 26. 
 

29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price 
by adjusting the Bid Price as follows: 

(a) Making any correction for errors pursuant to Clause 27; 
 

(b) Making appropriate adjustments to reflect discounts or other price modification offered in 
accordance with Sub Clause 22.5 
 

29.3 The estimated effect of the price adjustment conditions under Clause 47 of the conditions of 
contract, during the period of implementation of the Contract, will not be taken into account in 
Bid evaluation. 

29.4 IF the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal Officer or 
his nominee’s estimate of the cost of work to be performed under the contract, the Employer 
may require the Bidder to produce detailed price analyses for any or all items of the Bill of 
Quantities, to demonstrate the internal consistency of those prices with the 
implementation/construction methods and schedule proposed. 
 

30 NIL. 

F. AWARD OF CONTRACT 

31 Award Criteria 
 

31.1 The Employer will award the Contract to the Bidder whose Bid has been determined to be 
responsive to the Bidding documents and who has offered the lowest evaluated Bid Price, 
provided that such Bidder has been determined to be (a) eligible in accordance with the provisions 
of Clause 3 and (b) qualified in accordance with the provisions of Clause 4. The second bidder (i.e. 
L2) shall be kept in reserve and may be invited to match the bid submitted by the (L 1) bidder in 
case such bidder withdraws or is not selected for any reason. 
 

32 Employer’s Right to accept any Bid and to reject any or all. 
 

Notwithstanding clause 31, the Employer reserve the right to accept or reject any bid and to 
cancel the bidding process and reject all bids, at any time prior to the award of contract, without 
thereby incurring and liability to the affected bidder or bidders of the grounds for Employer’s 
action. 
 

33 Notification of Award and Signing of Agreement. 
33.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. 



 
 

This letter (hereinafter and in the Conditions of Contract called the “Letter of Acceptance”) will 
state the sum that the Employer will pay the Contractor in consideration of the execution, 
completion and maintenance of the Works by the Contractor as prescribed by the Contract 
(hereinafter and in the Contract called the “Contract Price”). 

33.2 The notification of award will constitute the formation of the Contract subject to the furnishing 
of a performance security in accordance with the provisions of Clause 34. 
 

33.3 The Agreement will incorporate all correspondence between the Employer and the successful 
bidder. It will be signed by the employer and sent to the successful Bidder within (28 days of 
award of work for global tender and Within 14 days for domestic tender) following the 
notification of award along with the Letter of Acceptance. Within (28 days for global tender and 
within 21 days for domestic tender) of receipt, the successful Bidder will furnish the performance 
security and sign the Agreement with the Employer. 

 
33.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer will 

promptly notify the other Bidder that his Bid have been successful and release the Bid security 
(EMD). 

34 Performance Security 

Security Deposit shall consist of two parts; a) Performance Guarantee to be submitted at award 
of work, and b) Retention Money to be recovered from Running Bills. 

34.1 Security Deposit shall be 10% of Contract price of which 5% of contract price should be submitted 
as FDR or Bank Guarantee of Nationalized/scheduled bank (except Co-operative banks) having its 
branch at Gandhidham, or Insurance Surety Bond as per format and terms and condition at Form 
8-A or Digital transfer in DPA Account within 21 days of receipt of Letter of Acceptance and 
balance 5% recovered as Retention Money from Running Bills. Recovery of 5% of Retention 
Money to commence from the first bill onwards @ 5% of bill value from each bill. Retention 
Money be refunded within 14 days from the date of payment of final bill. Balance SD, to be 
refunded immediately not later than 14 days from completion of Defect Liability Period, NOC 
from Geologist, Geology and Mining Department, Bhuj and Payment of welfare cess of final bill.  

34.2 In addition to Performance Security (usually five percent), Contracts for works usually provide 
for a percentage (usually five percent) of each running bill (periodic/ interim payment) to be 
withheld as Security Deposit/ retention money until final acceptance. The earnest money instead 

of being released may form part of the security deposit. 
The contractor may, at his option, replace the retention amount with an unconditional BG 
from a bank acceptable to the Procuring Entity at the following stages: 
(I) After the amount reaches half the value of the limit of retention money; and 

(II) After the amount reaches the maximum limit of retention money. One-half of the retention 
money (or BG, which replaced retention money) shall be released on the issue of the taking-
over certificate; if the Taking Over Certificates (TOCs) are issued in parts, then in such 
proportions as the engineer may determine, having regard to the value of such part or section. 
The other half of the retention money (or BG, which replaced the retention money) shall be 
released upon expiration of 365 days after the DLP of the works or final payment, whichever 



 
 

is earlier, on certification by the engineer-in charge. In the event of different defect liability 
periods being applicable to different sections or parts, the expiration of defect liability period 
shall be the latest of such periods. 

 

34.3 Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 above shall 
constitute sufficient grounds for cancellation of the award of work and forfeiture of the Bid security  

34.4 The documentary evidence (copy of paid challan in government treasury) of the welfare cess @1% 
of the work done or as mandated by security authority from time to time, paid on final bill shall be 
submitted before releasing the performance guarantee if applicable. 

34.5 The performance guarantee submitted in form Bank Guarantee/FDR/ Insurance Surety bond 
should be valid for period of 60 days beyond the date of completion of all contractual obligations 
of the contractor, including Defect Liability Period. 

34.6 Insurance Surety Bond shall also be acceptable for Performance security, to be submitted as per 
format attached as Form-8 A. 

35 Advance Payment (Refer Section-5). 

35.1 The Employer will provide an Advance Payment on the Contract Price as stipulated in the 
conditions of Contract, subject to maximum amount, as stated in the Contract Data. clause 51 
(Section 3) 

36 Conciliator (Refer Section-5). 
The employer proposes that CIDC – SIAC Arbitration Centre be appointed as Conciliator under 
the contract as provided in sub-clause 24.4 of condition of contract. If the bidder disagrees with 
this proposal, the bidder should so state in bid. 

37 Code of integrity for Public Procurement: 

    Procuring authorities as well as bidders, contractors and consultants should observe the highest 
standard of ethics and should not indulge in the following prohibited practices, either directly or 
indirectly, at any stage during the procurement processor during execution of resultant contracts: 

i) “Corrupt practice": making offers, solicitation or acceptance of bribe, rewards or gifts or any material 
benefit, in exchange for an unfair advantage in the procurement process or to otherwise influence the 
procurement process or contract execution; 

ii) “Fraudulent practice": any omission or misrepresentation that may mislead or attempt to 
mislead so that financial or other benefits may be obtained or an obligation avoided. This includes 
making false declaration or providing false information for participation in a tender process or to 
secure a contract or in execution of the contract; 

iii) “Anti-competitive practice": any collusion, bid rigging or anti- competitive arrangement, or any other 
practice coming under the purview of The Competition Act, 2002, between two or more bidders, with 
or without the knowledge of the procuring entity, that may impair the transparency, fairness and the 
progress of the procurement process or to establish bid prices at artificial, non-competitive levels; 

iv) “Coercive practice": harming or threatening to harm, persons or their property to influence their 
participation in the procurement process or affect the execution of a contract; 

v) “Conflict of interest": participation by a bidding firm or any of its affiliates that are either involved in 



 
 

the consultancy contract to which this procurement is linked; or if they are part of more than one 
bid in the procurement, or if the bidding firm or their personnel have relationships or financial or 
business transactions with any official of procuring entity who are directly or indirectly related to 
tender or execution process of contract; or improper use of information obtained by the (prospective) 
bidder from the procuring entity with an intent to gain unfair advantage in the procurement process 
or for personal pain;  

vi) and “Obstructive practice”: materially impede the procuring entity's investigation into allegations of one 
or more of the above mentioned prohibited practices either by deliberately destroying, falsifying, 
altering; or by concealing of evidence material to the investigation; or by making false statements to 
investigators and/ or by threatening, harassing or intimidating any party to prevent it from disclosing 
its knowledge of matters relevant to the investigation or from pursuing the investigation; or by 
impeding the procuring entity's rights of audit or access to information; 

37.1 Furthermore, Bidders shall be aware of the provision stated in sub-clause   59.2 of the 
conditions of Contract(Section-3). 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

 
Date-           Tender No. 01-RD/2026  

 
Name of Work:   Maintenance Contract for cleaning of Storm Water Drains, along road sides 
for two (2) years (J.N. Road, Link Road, Bye Pass Road and outside cargo jetty etc.) at New 
Port Colony, New Kandla. 
 
To 
Superintending Engineer  (R),   
Roads Division  
A.O Building Gandhidham - Kandla-370201 
Kutch District-Gujarat , India. 

 
We, the undersigned, declare that: 

 
(a) we have examined and have no reservations to the tender documents, 

including addenda and clarifications issued vide ………. 
 

(b) we offer to execute the work in conformity with the tendering documents and in 
accordance with the delivery schedules specified in the schedule of requirements 
in accordance with the tender document bearing no   – 
 

(c) The total price of our tender, excluding any discounts offered in item(d) below, 
is [ insert the total tender price in words and figures, indicating the various 
amounts and the respective currencies];[in case of techno-commercial offer it 
shall be mentioned that ‘as filled in the price bid’] (Refer Section 5) 

(d) The discounts offered and the methodology for their application are: 

Discounts. if our tender is accepted, the following discounts shall apply. 

Methodology of application of the discounts. The discounts shall be applied 
using the following method: (Refer Section 5). 

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 15.1], 
from the date fixed for the tender submission deadline in accordance with [ITB 
Sub- clause20.1] and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period or any extended period accordance 
with [ITB Sub-clause 15.2]; 

 
(f) If our tender is accepted, we commit to submit a performance guarantee in 

accordance with [insert relevant clause no., ITB Sub-clause 34] for the due 
performance of the contract, as specified in specimen form for the purpose. 



 
 

 
(g)  We, including any subcontractors or contractors for any part of the 

contract,{Insert the nationality of the Tenderer, including that of all parties 
that comprise the Tenderer, if the tenderer is a JV. And the nationality each 
subcontractor and Contractor} (Refer Section 5). 

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5]. 

(i) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors 
for any part of the contract – has not been declared ineligible by the port, under 
laws of India or official regulations in accordance with[ITB Sub- clause no.3] 

 
(j) We understand that this tender, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract 
between us, until a formal contract agreement is prepared and executed in 
accordance with[ITB Sub-clause 33] and as per specimen from the purpose; 

 
(k) We understand that you are not bound to accept the lowest evaluated tender 

or any other tender that you may receive. 
 

(l)  We also make specific note clauses of [ITB, NIT] under which the contract is 
governed. 

(m) In case of out station firms, having a branch in India for liaison purposes, please 
mention the name of the contact person and Tel. no., Fax. no., and mail-Id and 
also the complete postal address of the firm. 

(n) We understand that the communication made with the firm at (m), by the 
port shall be deemed to have been done with us. 

 
Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the form of tender] 

 
Name:[insert complete name of person signing the form of tender] 

 
Duly authorized to sign the tender for and on behalf of: [insert complete name of 
tenderer] 

 
Dated on day of , (insert date 
of signing) 



 
 

CONTRACTOR’S BID 

Description of the works: “Maintenance Contract for cleaning of Storm Water 
Drains, along road sides for two (2) years (J.N. Road, Link Road, Bye Pass Road 
and outside cargo jetty etc.) at New Port Colony, New Kandla.”

TO,  
 ----------------------------------------------------------- (The employer) 
Address  
------------------------------------------------------------------------------- 
 
Sir, 
 
We offer to execute the works described above in accordance above with the conditions of Contract 
accompanying this bid for the contract price of _____________________ (in figures) 
_____________________________________ (in letters) 
 
The advance payment required / not required as per rule. 
 
We accept the appointment of __________________ as the conciliator. 
 
(OR) 
 
We do not accept the appointment of ________________ as the conciliator and propose instead that 
_______________ be appointed as Conciliator whose daily fees and biographical data are attached. 
 
This bid and your written acceptance of it shall constitute a binding contract between us. We understand 
that you are not bound to accept the lowest or any Bid you receive.   
 
We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, we 
will strictly observe the laws against fraud and corruption in force in India namely “prevention of corruption 
act 1988” 
 
We hereby confirm that this bid complies with the bid validity and security required by the bidding 
documents. 
 
We attach herewith our copy of permanent account number (PAN) 
 
Yours faithfully, 
Authorized Signature: 
Name & title of signatory 
Name of Bidder  
Address 

Notes: 
To be filled in by the bidder, together with his particulars and date of submission at the bottom 
of the form of bid. 



 
 

PRE-QUALIFICATION OF BIDDERS 
The information to be filled in by the bidder in the following pages will be used 
for purposes of pre-qualification as provided for in the instructions to 
tenderers. 

 
1. Only for individual bidders: 

 
1.1 Constitution or legal status of bidder (attach copy) 

 
 Place of registration 

 
 Principal place of business 

 
 Power of attorney of signatory of bid(Attach) 

 
2. Turnover of the firm/JV 

YEAR TURN OVER 

2022-23 
 

 

2023-24  

2024-25  

Average  

 
Attachments: Financial reports for the last three years; balance sheets, profit and 
loss statement, auditors reports(in case of companies/ corporation) etc., list them 
below and attach copies. 
 
3. Similar works: 

 
Particulars 

 
Year 

 
No. of works 

 
Value 

Total value of 
completed or 
substantially 
completed similar 
work as defined 
in the tender 
document during 
last 7 years. 

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

2023-24   

2024-25  



 
 

Attachments: Supporting documents, viz., successful completion certificates from 
clients, other documentations to substantiate the similarity of work as per definition 
of “similar work” employers reserve the right to verify the information; 

 
4. Information on bid capacity (works for which bids have been submitted and 

works which are yet to be completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works. 
 

Descriptio
n of 
work 

Place 
& 

state 

Contract 
no.& 
date 

Name
& 

addres
s Port 

or 
Dept. 

Value 
of 

contrac
t Rs 

Stipulate
d Period 
of 
completio
n 

Value of 
remainin
g to be 

complete
d 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 
        

 
(B) Works for which bids already submitted 

 
Description 

of work 
Place 

& 
state 

Name& 
address 

of port or 
Dept. 

Value of 
contract 

Rs 

Stipulated 
Period of 
completion 

Date when 
decision is 
expected 

Remarks 
if any 

1 2 3 4 5 6 7 
       

 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 

 
5. The following contractor’s Equipment are essential for carrying out the works. 

The bidder should list all information requested below. (Not Applicable, please 
refer Section-5) 

 
Item of 

equipment 
Requirement 
no. capacity 

Owned/leased 
/to be 

procured 

Nos./ 
capacity 

Age/ 
condition 

Remarks (from 
whom to be 
purchased) 

      

      



 
 

 
6.  Qualification and experience of key personnel proposed for administration and 

execution of the contract. Attach biographical data. Refer also to sub. clause 
4.3(e) of instructions to bidders and sub. clause 9.1 of the conditions of 
contract. (Not Applicable, please refer Section-5) 

 
 
 
 
 
 
 
 
 
 
 
 

7. Proposed sub-contracts and firms involved (Not Applicable, please refer Section-5) 
 

Sections of the 
works 

Value of sub- 
contract 

Sub-contractor 
(name and 
address) 

Experience in similar 
work 

    

    

    

    

 
8. Information on litigation history in which the bidder is involved.  

 
Other 

party(ies) 
Port/Dept. Cause of 

dispute 
amount Remarks involved 

showing present 
status 

     

 
 

9. Additional information bidder may like to submit Duly authorized to sign this 
authorization on behalf of (insert complete name of tenderer) 

 
Dated on day of
 [insert date of signing] 

Position Name Qualification Years of 
experience 
(general) 

Years of 
experience in 
the proposed 

position 
Project 
manager 

    

Discipline 
specialist 
etc., 

    



 
 

LETTER OF ACCEPTANCE 
(on letter paper of the port) 

 
 (date) 

 
To:  
(Name and address of the contractor) 

 
 

Dear Sir,       Tender no :01-RD/2026 
   

 
Sub: “Maintenance Contract for cleaning of Storm Water Drains, along road sides 
for two (2) years (J.N. Road, Link Road, Bye Pass Road and outside cargo jetty etc.) 
at New Port Colony, New Kandla.” 

 
Ref: Your bid dated 

And [list the correspondence with the bidder] 
 

This is to notify you that your bid dated for execution 
of the (name of the contract and identification number, 
as given in the instructions to bidders) for the contract price of rupees 
 (amount in words and figures as corrected and modified in 
accordance with the tender document is here by accepted by the employer/Board). 

 
You are hereby requested to furnish performance security, in the form detailed 

in tender document for an amount of Rs. within {  } days of the 
receipt of this letter of acceptance valid upto 28 days from the date of completion 
obligations expiry of taking over certificate subject to removal of defects period i.e. 
upto and also sign the contract agreement within{ } days of the 
receipt of this letter of acceptance , failing which action as stated in the tender 
document will be taken. 

 
Please acknowledge receipt. 

Yours faithfully, 
 
 

Authorized signature 
 

DEENDAYAL PORT AUTHORITY 



 
 

ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
 

 dated 
 

To 
(Name and address of the contractors) 

Dear Sirs, 

Sub:                                                                                                          Tender no.01-RD/2026  
 

“Maintenance Contract for cleaning of Storm Water Drains, along road sides for two (2) years (J.N. 
Road, Link Road, Bye Pass Road and outside cargo jetty etc.) at New Port Colony, New Kandla.”. 

Ref: Letter of acceptance no. dated 
 
 

Pursuant to your furnishing the requisite security as stipulated in [clause 21 of 
general conditions of contract] and signing of the contract for execution of the 
 you are hereby instructed to proceed with the execution of the 
said works in accordance with the contract documents. It is hereby notified that the 
[site] is being handed over to you for execution of work in accordance with the contract 
documents. 

 
 

Yours faithfully, 
 
 
 

 SUPERITENDING ENGINEER (R)   
DEENDAYAL PORT AUTHORITY 



 
 

SPECIMEN CONTRACT AGREEMENT 
(to be executed on Rs.500/-non-judicial stamp paper) 

[the successful tenders shall fill in this form in Accordance with the instructions indicated] 
 
THIS CONTRACT AGREEMENT is made The [insert: number] day of [insert: month], [insert: year] 
Between 

1. The Board of Deendayal Port Authority, an autonomous body of the Ministry of Port, Shipping & 
Waterways of the Government of India, incorporated under the Major Port Authorities Act, 2021 as 
amended thereafter, under the laws of India and having its principal place of business at [insert 
address of port](hereinafter called the  “Board”/ “Port” ), and  

2. [insert name of the contractor], [incorporated under] the laws of [country of contractor] and having 
its place of business at [insert: address of contractor] (hereafter called “the contractor”) 
 

WHEREAS the Board invited tenders against tender no. [number] for execution of work of _{ Name of 
Work}____ and has accepted a tender by the contractor in accordance with the supply/delivery schedules, 
in the sum of[insert contract price in words and figures, expressed in the contract currency (ies)] (hereafter 
called “contract price”) 
AND WHEREAS the contractor agreed to deposit the Security Deposit as follows for the due fulfilment of all 
the conditions of the contract. 

 (i)    5 % of Rs. ________ paid in the form of Bank Guarantee/ Insurance Surety Bond / FDR OR Digital 
mode of payment, vide  No.______, dated______ , issued by_____ (to be submitted in 21 days of 
issue of LOA). 

 
(ii)      Balance 5% amount of Rs._____  to be recovered from the Running Account Bills. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this agreement words and expressions shall have the same meanings as per respectively assigned 

to them in the conditions of contract refer to. 
2. the following documents shall constitute the contract between the employer/ board and the 

contractor, and each shall be read and construed as an integral part of the contract: 
a) This contract agreement; 
b) Special conditions of contract; 
c) General conditions of contract; 
d) Technical requirements (including schedule of requirements and technical specifications, drawings); 
e) Notice inviting tender; 
f) Replies issued to the pre-bid queries, addenda is any issued [numbers and date]; 
g) The contractor’s bid and original price and delivery schedules; 
h) The employer/ board’s notification of award; 
i) [correspondence the employer/board has exchanged with the bidder till and after award of contract 

[specific letters and dates]]  
j) And [add here any other documents]   

AND WHEREAS 
 
EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and the execution of WORK at the 
CONTRACT PRICE as indicated in CONTRACT upon the terms and subject to the conditions of contract. Now 
this CONTRACT AGREEMENT witnessed and it is hereby agreed and declared as follows: 



 
 

 
All the disputes related to the subject contract shall be resolved through a conciliation committee 
/ councils comprising of independent subject experts. 
 

3 In consideration of the payment to be made to CONTRACTOR for work to be executed by him. 
CONTRACTOR hereby covenants with EMPLOYER/ BOARD what CONTRACTOR shall and will duly 
provide, execute and complete work and things in CONTRACT, mentioned or described or which are 
to be implied there from or may be reasonably necessary for completion of work and the times and 
in the manner and subject to the terms and conditions or stipulations mentioned in CONTRACT. 

 
4 In consideration of the due provision, execution and completion of work by the contractor in 

accordance with the terms of the contract, the employer / board does hereby agree with contractor 
that employer /board will pay to contractor the respective amounts for the work actually done by him 
ad approved by employer/board as per payment terms accepted in contract and payable to 
contractor under provision of contract at such manner as provided for in the contract. 

 
5 In consideration of the due provision, execution and completion of work, contractor done hereby 

agree to pay such sums as may be due to employer/ board for the services rendered by employer/ 
board to contractor as set forth in contract and such other sums as may become payable to employer/ 
board towards loss, damage to the employer/ board’s equipment, materials etc. and such payments 
to be made at such time and in such manner as is provided in the contract. 

 
 
IN WITNESS where of the parties hereto have caused this agreement to be executed in accordance with the 
laws of [insert name of the contract governing law country] on the day, month and year indicated above. 
 
 
For and behalf of the employer/ board 
 
Signed: [insert signature] 
 
In the capacity of [insert title or other appropriate designation] 
 
In the presence of [insert identification of official witness] 
 
For any behalf of the contractor  
 
Signed: [insert signature of authorized representatives of the contractor] 
 
In the capacity of [insert title or other appropriate designation] 
 
In the presence of [insert identification of official witness]  



 
 

 
SECTION 3 

 
 
 

CONDITIONS OF CONTRACT AND SPECIAL CONDITIONS 



 
 

CONDITIONS OF CONTRACT 
 
 
A. General 
 
1. Definitions 

 
1.1 Terms which are defined in the Contact Data are not also defined in the Conditions Contract but 

keep their defined meanings Capital initials are used to identify defined terms. 
 
The Conciliator is the person appointed jointly by the Employer and the contractor to resolve 
disputes in the first instance as provided for in Clauses 24 and 25. The name of the Adjudicator is 
defined in the Contract Data. (Refer Section 5) 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
 
Compensation Events are those defined in Clause 44 
 
The Completion Date is the date of Completion of the Works as certified by the Nodal Officer or 
his nominee in accordance with Sub Clause 55.1 
 
The Contract is the contract between the Employer and the Contractor to execute, complete and 
maintain the Works. It consists of the documents listed in Clause 2.3 below. 
 
The Contract Data defines the documents and other information which comprise the Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the Works has been 
accepted by Employer. 
 
The Contractor’s Bid is the completed Bidding documents submitted by the Contractor to the 
Employer. 

 
The Contract Price is the price stated in the letter of acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 
 
Days are calendar days, months are calendar months. 
 
A Defect is any part of the Works not completed in accordance with the Contract. 

 
The Defects Liability Period is the Period named in the Contract Data and calculated from the 
Completion Date. 

 
The Employer is the party who will employ the contractor to carry out the Works. 



 
 

 
The Nodal Officer or his nominee is the person named in the Contract Data (or any other 
Competent person appointed and notified to the contractor to act in replacement of the Nodal 
Officer or his nominee) who is responsible for supervising the Contractor, Administering the 
Contract, certifying payments due to the Contractor, issuing and valuing Variations to the 
contract, awarding extensions of time and valuing the Compensation Events. 

 
Superintending Engineer(R) is the Engineer-in-charge of the work. 
 
Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to 
construct the Works. 
 
The Initial Contract Price is the Contract Price listed in the employer’s Letter of Acceptance. 
 
The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Nodal Officer or his nominee by 
issuing an extension of time. 
 
Materials are all supplies, including consumables, used by the contractor    for incorporation 
in the Works. 
 
Plant is any integral part of the Works which is to have mechanical, electrical, electronic or 
chemical or biological function. 
 
The Site is the area defined as such in the Contract Data. 
 
Site Investigation Reports are those which were included in the Bidding documents and are 
factual interpretative reports about the surface and subsurface conditions at the site. 
 
Specification means the Specification of the Works included in the Contract and any modification 
or addition made or approved by the Nodal Officer or his nominee. 
 
The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Date. 

 
A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out 
a part of the work in the Contract which includes work on the site. 

 
Temporary Works are works designed, constructed, installed and removed by the Contractor 
which are needed for construction or installation of the Works. 



 
 

 
A Variation is an instruction given by the Nodal Officer or his nominee which varies the Works. 
The Works are what the Contract requires the Contractor to construct, install and turn over to 
the Employer as defined in the Contract Data. 
 
The Trained Work Person are those employed/proposed to be employed by the Contractor 
at the Project Site, who have participated and are in possession of a valid Competency 
Certificate through a programme run under the auspices of a University, State Technical 
Board, Ministry of Government of India. 

 
2. Interpretation 
2.1 In interpreting these Condition of Contract, singular also means plural, male also means 

female or neuter and the other way around. Headings have no significance. Words have 
their normal meaning under the language of the Contract unless specifically defined. The 
Nodal Officer or his nominee will provide instructions clarifying queries about the Conditions of 
Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to 
any Section of the Works (other than references to the Completion Date and Intended 
Completion date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

(1) Agreement 

(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 

(3) Contract Data 

(4) Conditions of Contract including Special Conditions of Contract 

(5) Specifications 

(6) Drawings 

(7) any other documents listed in the Contract Data as forming 
part of the Contract and 

(8) Bill of quantities 

3. Language and Law 
3.1 The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

4. Nodal Officer or his nominee’s Decisions 



 
 

4.1 Except where otherwise specifically stated, the nodal officer or his nominee will decide contractual 
matters between the Employer and the Contractor in the role representing the Employer. 

5. Delegation 

5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities to other 
people after notifying the Contractor and may cancel any delegation after notifying the 
Contractor. 

6. Communications 
 
6.1 Communications between parties which are referred to in the conditions are effective only when 

in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act 
1872). 

7. Joint venture: (Not Applicable, please refer Section-5) 

Companies/Contractors may jointly undertake contract/contracts. Each only would be jointly and 
severely responsible for completing the task as per the contract, however declaration of the Lead 
member to be indicated by bidders, however JV has to designate in their MOU. The firms with at least 
26% equity holding each are allowed to jointly meet the eligibility criteria. 

Note : JVs/Consortia be allowed in all contracts of estimated cost of more than Rs.5 crores. However, there 
shall be no limit on the number of partners. 

 
8. Subcontracting (Not Applicable, please refer Section-5) 
 
8.1 The Contractor may subcontract with the approval of the Nodal Officer or his nominee but may 

not assign the Contract without the approval of the Employer in writing. Subcontracting does not 
alter the Contractor’s obligations. Refer Clause ‘A’ of Section - 5 

Other Contractor 
8.2 The Contractor shall co-operate and share the Site with other contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of other contractors. The 
Contractor shall as refer to in the Contract Data, also provide facilities and services for them as 
described in the Schedule. The employer may modify the schedule of other contractors and shall 
notify the contractor of any such modification. 

9. Personnel (Not Applicable, please refer Section-5) 
 
9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 

referred to in the Contract Data to carry out the functions stated in the Schedule or other 
personnel approved by the Nodal Officer or his nominee. The Nodal Officer or his nominee will 
approve any proposed replacement of Key personnel only if their qualifications, abilities, and 
relevant experience are substantially equal or better than those of the personnel listed in the 
Schedule. 



 
 

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is a member of 
the Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that 
the person leaves the Site within seven days and has no further connections with the work in 
the Contract. 

10. Employer’s and Contractor’s Risks 
10.1 The Employer carries the risks which this contract states are Employer’s risks and the Contractor 

carries the risks which this Contract states are Contractor’s risks. 

11. Employer's Risks 
11.1 The Employers risks are; 

(a) In so far as they directly affect the execution of the Works in the country where the Permanent 
works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of foreign enemies: 
(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 
(iii)   Ionizing radiations, or contamination by radioactivity from any nuclear fuel, or from any 

nuclear waste, from the combustion of nuclear fuel, radioactive toxic explosive or other 
hazardous properties of any explosive nuclear assembly or nuclear component thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic 
speeds; and 

(v) riot, commotion or disorder, unless solely restricted to the employees of the Contractor or of 
his Subcontractors and arising from the conduct of the Works; 

(vi) floods, tornadoes, earthquakes and landslides 

(vii) loss or damage due to the use or occupation by the Employer of any Section or part of the 
Permanent Works, except as may be provided for in the Contract; 

(viii) loss or damage to the extent that it is due to the design of the Works, other than any part 
of the design provided by the Contractor or for which the Contractor is responsible; and 

(ix) any operation of the forces of nature (in so far as it occurs on the Site) which an experienced 
contractor: 

(i) could not have reasonably foreseen, or 

(ii) could reasonably have foreseen, but against which he could not reasonably 
have taken at least one of the following measures. 

A. prevent loss or damage to physical property from occurring by taking 
appropriate measures, or 

B. insure against. 

12. Contractor’s risks 



 
 

12.1 All risks of loss of or damage to physical property and of personal injury and death which arise 
during and in consequence of the performance of the Contract other than the excepted risks are 
the responsibility of the Contractor. 

13. Insurance 
 

13.1 The Contractor shall provide in the joint names of the employer and the Contractor, insurance 
cover from the Start Date to the end of the Defects Liability Period, in the amounts and 
deductibles state in the Contract Data for the following events which are due to the 
Contractors risks. 

a) Loss of or damage to the works plant and materials. 

b) Loss of or damage to Equipment; 

c) Loss of or damage property (except the Works, Plant, Materials and Equipment in connection 
with the Contract, and 

d) Personal injury of death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Nodal Officer or 
his nominee for the Nodal Officer or his nominee’s approval before Start Date. All such insurance 
shall provide for compensation to be payable in the types and proportions of currencies required 
to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer 
may affect the insurance which the Contractor should have provided and recover the 
premiums the Employer has paid from payments otherwise due to the Contractor or, if no 
payment of the premiums shall be a debt due. 

13.4 Alternate to the terms of insurance shall not be made without the approval of 
the Nodal Officer or his nominee. 

13.5 Both parties shall comply with all conditions of the insurance policies. 

14. Site Investigation Reports 
 

14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report 
referred to in the Contract Data, supplemented by any information available to the 
Bidder. 

15. Queries about the Contract Data 

15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 

16. Contractor to Construct the Works. (Not Applicable, please refer Section-5) 
16.1 The Contractor shall construct and install the Works in accordance with the 

Specification and Drawings. 



 
 

17. The Works to Be Completed by the Intended Completion Date. (Not Applicable, please refer 
Section-5) 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out 
the Works in accordance with the program submitted by the Contractor as updated with the 
approval of the Nodal Officer or his nominee, and complete them by the Intended Completion 
Date. 

18. Approval by the Nodal Officer or his nominee. (Not Applicable, please refer Section-5) 
 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works 
to the Nodal Officer or his nominee, who is to approve them if they comply with the specifications 
and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 
18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary Works. 

18.4 NIL. 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Nodal Officer or his nominee before their use. 

19. Safety 
 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries. 
 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 
Site is the property of the Employer. The contractor is to notify the Nodal Officer or his 
nominee of such discoveries and carry out the Nodal Officer or his nominee’s instructions for 
dealing with them. 

21. Possession of the Site (Not Applicable, please refer Section-5)  
 

21.1 The Employer shall give possession of all parts of the Site to the Contractor, free from 
encumbrances. If possession of a part is not given by the date stated in the Contract Data the 
Employer is deemed to have delayed the start of the relevant activities and this will be a 
Compensation Event. 

 
22. Access to the Site 

 
22.1 The Contractor shall allow the Nodal Officer or his nominee and any person authorized by the 

Nodal Officer or his nominee access to the Site to any place where work in connection with the 



 
 

Contract is being carried out or is intended to be carried out and to any place where 
materials or plant are being manufactured, fabricated and/or assembled for the works. 

23. Instructions 

23.1 The Contractor shall carry out all instructions of the Nodal Officer or his nominee which 
comply with the applicable laws where the Site is located. 

24. Disputes (Not Applicable, please refer Section-5) 
 

24.1 If the Contractor believes that a decision taken by the Nodal Officer or his nominee was either 
outside the authority given to the Nodal Officer or his nominee by the Contract or that the decision 
was wrongly taken, the decision shall be referred to the conciliator within 28 days of the notification 
of the Nodal Officer or his nominee’s decision. 

25. Settlement of Disputes (Not Applicable, please refer Section-5) 
25.1 If a dispute of any kind whatsoever arises between the Employer and the Contractor in 

connection with, or arising out of the Contract or the execution of the Works, whether during the 
execution of the Works or after their completion and whether before or after repudiation or 
after termination of the Contract, including any disagreement by either party with any action, 
inaction, opinion, instruction, determination, certificate or valuation of the Nodal Officer or his 
nominee, the matter in dispute shall, in the first place be referred to the Disputes Review Board 
[DRD] in case of contracts valuing more than Rs.5 crores and above, and for contracts valuing 
less than Rs. 5 crores, the disputes will firstly be settled by the Conciliator, failing which any 
party may invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or frustrated the Contractor 
shall in every case, continue to proceed with the Works with all due diligence and the Contractor 
and the Employer shall give effect forthwith to every decision of the Nodal Officer or his nominee unless 
and until the same shall be revised, as hereinafter provided, by the conciliator or in a Dispute 
Review Board recommendation / Arbitral Award. 

 
25.2 Decision by Conciliator 

(i) The Conciliator shall give a decision in writing within 28 days of receipt of a notification of 
a dispute. 

(ii) Conciliator shall be paid daily at the rate specified in the contract Data together with reimbursable 
expenses of the types specified in the contract data and the cost shall be divided equally 
between the Employer and the contractor, whatever decision is reached by the conciliator, 
either party may refer a decision of the conciliator within 28 days of the conciliator’s written 
decision. If neither party refers the disputes to arbitration within 28 days, the conciliators 
decision will be final and binding. 

 
25.3 Arbitration clause: (Not Applicable, please refer Section-5) 



 
 

Any dispute in respect of in contracts where party is dissatisfied by the Conciliators decision, 
shall be decided by arbitration as set forth below: A dispute with Dispute review expert shall 
be finally settled by arbitration in accordance with the Indian Arbitration and Conciliation Act, 
1996, or any statutory amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, 
one each to be appointed by the Employer and the Contractor, and the third to be appointed 
by the mutual consent of both the arbitrators, falling which by making a reference to CIDC-SIAC 
Arbitration Centre from their panel. 

(i) Neither party shall be limited in the proceeding before such arbitrations to the evidence or 
arguments already put before the Nodal Officer or his nominee or the Board, as the case may 
ne, for the purpose of obtaining said recommendations/decision. No such 
recommendations/decision shall disqualify the Nodal Officer or his nominee or any of the 
members of the Board, as the case may be, from being called as a witness and giving evidence 
before the arbitrators or any matter whatsoever relevant to the dispute. 

(ii) The reference to arbitration shall proceed notwithstanding that the works shall not then be or 
be alleged to be complete, provided always that the obligations of the Employer, the 
Nodal Officer or his nominee and the Contractor shall not be altered by reason of the 
arbitration being conducted during the progress of the works. Neither party shall be 
entitled to suspend the works to which the dispute relates, and payment to the contractor 
shall be continued to be made as provided by the contract. 

(iii) If one of the parties fail to appoint its arbitrations in pursuance of sub-clause [i], within 14 days 
after receipt of the notice of the appointment of its arbitrator by the other party, then 
chairman of the nominated Institution shall appoint arbitrator within 14 days of the 
receipt of the request by the nominated institution. A certified copy of the chairman’s 
order, making such an appointment shall be furnished to both the parties. 

(iv) Arbitration proceedings shall be held at, and the language of the arbitration proceeding and 
that of all documents and communications between the parties shall be ‘English’ 

(v) The decision of the majority of arbitrators shall be final and binding upon both parties. 
The expenses of the arbitrators as determined by the arbitrators shall be shared equality 
by the Employer and the Contractor. However, the expenses incurred by each party in 
connection with the preparation, presentation, etc. of its case prior to, during and after 
the arbitration proceedings shall be borne by each party itself. 

(vi) All arbitration awards shall be in writing and shall state the reasons for the award. 

(vii) Performance under the contract shall continue during the arbitration proceedings and 
payments due to the contractor by the employer shall not be withheld, unless they are 
subject matter of the arbitration proceedings. 

 

26. Replacement of Conciliator (Refer Section 5) 



 
 

 
26.1 Should the Conciliator resign or die, or should the Employer and the Contractor agree that the 

conciliator is not fulfilling his functions in accordance with the provisions of the Contract; a 
new Conciliator will be jointly appointed by the Employer and the Contractor. In case of 
disagreement between the Employer and the Contractor, within 30 days the Conciliator shall 
be appointed by the Appointing Authorities designated in the Contract Data at the request of 
either party within 14 days of receipt of such request. 

 

B. TIME CONTROL 
 

27. Program 
 

27.1 Within the time stated in the contract data the contractor shall submit to the Nodal officer or 
his nominee for approval a program showing the general methods arrangements, order, and 
timing for all the activities in the works along with monthly cash flow forecast. 
 

27.2 An updates of the program shall be a program showing the actual progress achieved on each 
activity and the effect of the timing of the progress achieved on the timing of the remaining 
work including any changes to the sequence of the activities. 
 

27.3 The contractor shall submit to the Nodal Officer or his nominee, for approval an updated program 
at intervals no longer than the period stated in the contract data. If the contractor does not submit 
an updates program within this period, the Nodal Officer or his nominee may withhold the amount 
stated in the contract data from the next payment certificate and continue to withhold this amount 
until the next payment after the date on which the overdue program has been submitted. 
 

27.4 The nodal officer or his nominee’s approval of the program shall not alter the contractor’s 
obligations. The contractor may revise the program and submit it to the nodal officer or his 
nominee again at any time. A revise program is to show the effect of variations and 
compensation events. 
 

28. Extension of the intended completion date. 
 

28.1 The nodal officer or his nominee shall extend the intended completion date if a compensation 
event occurs or a variation is issued which makes it impossible for completion to be achieved 
by the intended completion date without the contractor taking steps to accelerate the 
remaining work and which would cause the contractor to incur additional cost. 

 
28.2 The nodal officer or his nominee shall decide whether and by how much to extend the 

intended completion Date within 21 days of the contractor asking the Nodal Officer or his 
nominee for a decision upon the effect of a compensation event or variation and submitting full 



 
 

supporting information. If the contractor has failed to give early warning of a delay or has failed 
to cooperate in dealing with a delay, the delay by this failure shall not be considered in 
assessing the new intended completion date. 

 
29. The Early Warning Provisions shall be as per clause 32. 

 
30. Delays Ordered by the Nodal Officer or his nominee 

 
30.1 The Nodal Officer or his nominee may instruct the contractor to delay the start or Progress of 

any activity within the works. 
 

31. Management Meeting. 
 

31.1 Either the Nodal Officer or his nominee or the contractor may require the other to attend a 
management meeting. The business of a management meeting shall be to review the plans 
for remaining work and to deal with matters raised in accordance with the early warning 
procedure. 
 

31.2 The Nodal Officer or his nominee shall record the business of management meetings and is 
to provide copies of his record to those attending the meeting and to the employer. The 
responsibility of the parties for actions to be taken is to be decided by the Nodal Officer or his 
nominee either at the management meeting or after the management meeting and stated in 
writing to all attended the meeting. 
 

32. Early warning 
 

32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity of specific 
likely future events or circumstances that may adversely affect the quality of the work, increase 
the contract price or delay the execution of works. The Nodal Officer or his nominee may require 
the contractor to provide an estimate of the expected effect of the event or circumstances on the 
contract price and completion Date. The estimate is to be provided by the contractor as soon as 
reasonably possible. 
 

32.2 The contractor shall co-operate with the Nodal Officer or his nominee in making and 
considering proposals for how the effect of such an event or circumstance can be avoided or 
reduced by anyone involved in the work and in carrying out any resulting instruction of the 
Nodal Officer or his nominee. 
 

32.3 The Defect Liability period for the contract shall be 12 months from the date issue of 
completion certificate. 

C. QUALITY CONTROL 



 
 

33. Identity Defects 
 

33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify the Contractor of 
any Defects that are found. Such checking shall not affect the Contractor’s responsibilities. The 
Nodal Officer or his nominee may instruct the Contractor to search for a Defect and to uncover and 
test any work that the Nodal Officer or his nominee considers may have a Defect. 

34. Tests 

34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test not specified in the 
specification to check whether any work has a Defect and the test shows that it does the Contractor 
shall pay for the test and any samples. If there is no Defect the test shall be a Compensation Event. 

35. Correction of Defects 

35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any Defects before the 
end of the Defects Liability Period, which begins at Completion and is defined in the Contract 
Data. The Defects Liability Period shall be extended for as long as Defects remain to be 
corrected. 

35.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within the 
length of time specified by the Nodal Officer or his nominee’s notice. 
 

36. Uncorrected Defects 
 

36.1 If the Contractor has not corrected a within the time specified in the Nodal Officer or his nominee’s 
notice the Nodal Officer or his nominee will assess the cost of having the Defect corrected, and 
the Contractor will pay this amount. 

 
D.COST CONTROL 

37. Bill of Quantities 
 

37.1 The Bill of Quantities shall contain items for the constriction, supply, installation, testing and 
commissioning work to be done by the Contractor. 
 

37.2 The bill of quantities is used to calculate the Contract Price. The Contractor is paid for the quantity 
of the work done at the rate in the Bill of Quantities for each item. 
 

38. Changes in the Quantities 

 
38.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 

particular item by more than + 25 percent provided the change exceeds + 10% of initial Contract 
Price, the Nodal Officer or his nominee shall adjust the rate (S), to allow for the change. 
 



 
 

38.2 The Nodal Officer or his nominee shall not adjust rates from changes in quantities if thereby 
the initial Contract Price is exceeded by more than 15 percent except with prior approval of the 
Employer. 
 

38.3 If requested by the Nodal Officer or his nominee where the quoted rate (s) of any item(s) is 
abnormally high, the Contractor shall provide the Nodal Officer or his nominee with a detailed cost 
breakdown of such rate in the Bill of Quantities. 
 

39. Variations. 
 

39.1 All Variations shall be included in updated programs produced by the Contractor. 
 

40. Payment for Variations  

40.1 Variation permitted shall not exceed +25% in quantity of each individual item, and +10% of 
the total contract price. With 14days of the date of instruction for executing varied work, extra 
work or substitution, and before the commencement of such work, notice shall be given either 
(a) by the contractor to the Employer of his intention to claim the extra payment or a varied 
rate or price, or (b) by the Employer to the contractor of his intention to vary rate or price. 
 

40.2 For items not existing in the Bill of Quantities or substitution to items in the Bill of Quantities, 
rate payable should be determined by methods given below and in the order given below: 

i) Rates and prices in Contract, if applicable plus escalation as per contract. 
ii) Rates and prices in the schedule of rates applicable to the contract plus ruling percentage. 
iii) Market rates of materials and labour, hire charges of plant and machinery used, plus 10% for 

overheads and profits of Contractors. 
 

40.3 For items in the Bill of quantities but where quantities have increased beyond the variation limits, 
the rate payable for quantity in excess of the quantity in the Bill of Quantity plus the permissible 
variation should be: 
 

i) Rates and prices in contract, if reasonable plus escalation, failing which (ii)and (iii) below will 
apply 

ii) Rates and prices in the schedule of Rates applicable to the contract plus ruling percentage, 
iii) Market rates of material and labour, hire charges of plant and machinery used plus 

15% for overheads and profits of contractor. 

 
40.4 If there is delay in the Employer and the contractor coming to an agreement on the rate of an extra 

item, rates as proposed by the employer shall be payable provisionally till such time as the rates 
are finally determined or till date mutually agreed. 
 



 
 

40.5 If the Nodal officer or his nominee decides that the urgency of varying the work prevent a quotation 
being given and considers not delaying the work, no quotation shall be given and the variation 
shall be treated as a Compensation Event. 
 

41. Cash flow forecasts. 
 

41.1 When the program is updated, the contractor is to provide the Nodal Officer or his nominee with an 
updated cash flow forecast. 
 

42. Payment Certificates. 
 

42.1 The contractors shall submit to the Nodal Officer or his nominee monthly statements of the 
estimated value of the work completed less the cumulative amount certified previously. 
 

42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly statement within 14 
days and certify the amount to be paid to the Contractor after taking into account any credit 
or debit for the month in question in respect of materials for the works in the relevant amount and 
under conditions set forth in sub clause 51(3) of the Contract Data (Secure Advance). 
 

42.3 The value of work executed shall be determined by the Nodal Officer or his nominee. 
 

42.4 The value of work executed shall comprise the value of quantities of the items in the Bill of 
quantities completed. 
 

42.5 The value of work executed shall include the valuation of variations and Compensation Events. 
 

42.6 The Nodal Officer or his nominee may exclude any item certified in a previous certificate or 
reduce the proportion of any item previously certified in any certificate in the light of later 
information. 
 

43. Payments  
 

43.1 Bills shall be prepared and submitted by the Contractor, joint measurements shall be taken 
continuously and need to be connected with billing stage. System of 4 copies of measurements, 
one each for Contractor, Employer and Nodal Officer or his nominee, and signed by both 
Contractor and Employer shall be followed. 
 

43.2 75% of bill amount shall be paid within 14days of submission of the bill. Balance amount of the 
verified bill should be paid within 28 days of the submission of the bill. (Not Applicable, please refer 
Section-5) 



 
 

43.3 For delay in payment beyond the periods specified in 43.2 above, interest at a pre-specified 
rate (suggested rate SBI PLR + 2%) p.a as on due date of payment) should be paid. (Not 
Applicable, please refer Section-5) 
 

43.4 Contractor shall submit final Bill within 60 days of issue of defects liability certificate. Client’s 
Nodal Officer or his nominee shall check the bill within 60days after its receipt and return the bill 
to Contractor for corrections, if any 50% of undisputed amount shall be paid to the contractor at 
the stage of returning the bill. (Not Applicable, please refer Section-5) 
 

43.5 The Contractor should re-submit the bill, with corrections within 30 days of its return by the 
Nodal Officer or his nominee. The re-submitted bill shall be checked and paid within 60 days 
of its receipt. (Not Applicable, please refer Section-5) 
 

43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of payment) shall 
be paid if the bills is not paid within the time limit specified above. (Not Applicable, please refer 
Section-5) 
 

43.7 If an amount certified is increased in later certificates as a result of an award by the Conciliator or 
an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this 
clause. Interest shall be calculated from the date upon which the increased amount would have 
been certified in the absence of dispute (Not Applicable, please refer Section-5). 

43.8 Items of the Works for which no rate or price has been entered in will not be paid for by the 
employer and shall be deemed covered by other rates and prices in the Contract. 

44. Compensation Events (Not Applicable, please refer Section-5) 
 

44.1 The following mutually agreed Compensation Events unless they are caused by the Contractor 
would be applicable. 

(a) The Employer does not give access to a part of the Site by the Site. Possession Date stated in 
the Contract Data. 

(b) The Employer modifies the schedule of other contractors in a way which affects the work of the 
contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings, specifications or 
instructions required for execution of works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry out additional tests 
upon work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a subcontract to be let. 

(f) Ground conditions are substantially more adverse than could reasonably have been assumed 
before issuance of letter of Acceptance from the information issued to Bidders (including the 



 
 

Site Investigation Reports) from information available publicly and form a visual inspection of 
the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an unforeseen condition, 
caused by the Employer, or additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not work within the dates 
and other constraints stated in the Contract that cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Data or mentioned in the contract. 

Whenever any compensation event occurs, the contractor will notify the employer, within 14 
days and provide a forecast cost of the compensation event. 
 

44.2 If a Compensation Event would cause additional cost or would prevent the work being completed 
before the intended Completion Date, the Contract Price shall be increased and/or the intended 
Completion Date shall be extended. The Nodal Officer or his nominee shall decide whether and by 
how much the Contract Price shall be increased and whether and by how much the Intended 
Completion Date shall be extended. 
 

44.3 As soon as information demonstrating the effect of each Compensation Event upon the 
Contractor’s forecast has been provided by Contractor, itis to be assessed by the Nodal Officer 
or his nominee and the Contract Price shall be adjusted accordingly. If the Contractor’s 
forecast is deemed unreasonable the Nodal officer or his nominee shall adjust the Contract 
Price based on Nodal Officer or his nominee’s own forecast. The Nodal Officer or his nominee 
will assume that the Contractor will react competently and promptly to the event. 
 

45. Tax (Not Applicable, please refer Section-5) 

 
45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other taxes 

that the Contractor will have to pay for the performance of this Contract. The Employer will 
perform such duties in regard to the deduction of such taxes at sources as per applicable law. 
The rates to be quoted are exclusive of Service Tax. Contractor claims for reimbursement of 
service tax, as applicable on the contract on question as per provisions of service tax laws and 
amendments thereon from time to time, will be made on submission of the documentary evidence. 
Service tax element will not be considered for the purpose of evaluation of bid price. 

 
46. Currencies 



 
 

 
46.1 All payments shall be made in Indian Rupees unless specifically mentioned. 
 

47. Price Adjustment (Not Applicable, please refer Section-5) 
 

47.1 Contract price shall be adjusted for increase or decrease in rates and prices of labour, materials, fuels 
and lubricants in accordance with the following principles and procedures and as per formula 
given in the contract data. This clause is applicable for all the civil works having tender cost more 
than Rs. 5 Crore and duration is more than 12 months. 

 
The price adjustment shall apply for the work done from the start date given in the Contract data 
upto end of the initial intended completion date or extensions granted by the Nodal Officer or 
his nominee and shall not apply to the work carried beyond the stipulated time for reason 
attributable to the contractor. 

 
(I) The Price adjustment for increase or decrease in the cost shall be paid in accordance with 

the following formula: 
 

V = 0.85 x Q x R x [(P – Po)/Po] 
 

Where, 
 

V = Variation in price on account of Labour / Diesel / Cement / Steel /All 
Commodities during the month under consideration. 

 
Po = Market rate of Diesel / Cement / Steel / All Commodities on the date of 

opening of Technical bid. (Consumer Price Index for Labour). 
P = Market rate of Diesel / Cement / Steel / All Commodities during the month 

under consideration. (Consumer Price Index for Labour). 

Q = Percentage of Labour /Diesel / Cement / Steel / All Commodities 
component. 

R = Value of work done during the month under consideration. 
 

Note : i) Escalation to be computed for relevant items. Percentage that shall govern the 
escalation under Q shall be predetermined and indicated in tender document for each 
component i.e. Labour, Fuel, Cement, Steel, All Commodities etc. 

 
 

47.2 NIL. 

 



 
 

47.3 To the extent that full compensation for any rise of fall in costs to the contractor is not covered by the 
provisions of this or other clauses in the contract, the unit rates and prices included in the contract 
shall be deemed to include amount to cover the contingency of such other rise or fall in costs. 

47.4 SUBSEQUENT LEGISLATION 
 

If , after the date 28(Twenty eight)prior to the date for submission of tenders for the contract there 
occur changes to any National or Statute Stature, Ordinance or Decree or other law or any 
regulation or bye law of any local or other duly constituted authority or introduction of any such 
statute, ordinance, decree, law, regulation or bye law which causes additional or reduced cost to 
the contractor in execution of the contract, such additional or reduced cost shall, after due 
consultation with the employer and the contractor be determined by the nodal officer or his 
nominee and shall be added to or deducted from the contract price and the nodal officer or his 
nominee shall notify the contractor accordingly with a copy to the employer. 

 
48. Retention 
48.1 The employer shall retain from each payment due to the contractor the proportion stated in the 

contract data until completion of the whole of the works. 
 

48.2 Retention money shall be deducted at 5% from each running bill, subject to a maximum of 5 
percent of the contract price. Retention money shall be refunded within 14 days from the date of 
payment of final bill. 

 
49. Liquidated damages (Not Applicable, please refer Section-5) 

 
49A.    In case of delay in completion of the contract, liquidated damages (L.D) may be levied at the rate of 

1/2% of the contract value per week of delay or part thereof, subject to a maximum of 10 per cent of 
the contract price. 

 
(i) The owner, if satisfied, that the works can be completed by the contractor within a reasonable 

time after the specified time for completion, may allow further extension of time at its discretion 
with or without the levy of L.D. In the event of extension of time at its discretion with L.D, the 
owner will be entitled without prejudice to any other right or remedy available in that behalf per 
cent (1/2%) of the contract value of the works for each week or part of the week subject to the 
ceiling defined in sub- clause 49A. 

 
(ii) The owner if not satisfied that the works can be completed by the contractor, and in the event 

of failure on the part of the contractor to complete work with in further extension of time 
allowed as aforesaid, shall be entitled, without prejudice to any other right, or remedy available 
in that behalf, to rescind the contract. 



 
 

 
(iii) The owner, if not satisfied with the progress of the contract and in the event of failure of the 

contractor to recoup the delays in the mutually agreed timeframe, shall be entitled to 
terminate the contract. 
 

(iv) In the event of such termination of the contract as described in clauses 49A(ii) or49A(iii) 
or both the owner shall be entitled to recover 
L.D. up to ten per cent (10%) of the contract value and forfeit the security deposit made 
by the contractor besides getting the work completed by other means at the risk and cost of 
the contractor. 
 

(v) The ceiling of LD shall be 10% of the cost of work. 
 

(vi) In case part / portions of the work can be commissioned and port operates the portion for 
commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the 
maximum LD being on the entire contract value.  

 
Note: Contract price for LD shall be inclusive of tender price (Excluding GST) plus taxes and duties. 

 
50. Incentives or Bonus (Not Applicable, please refer Section-5) 

For early completion of the contract before the stipulated date of completion of work, an incentive 
amount @ 0.25% of the contract price may be paid to the Contractor for every fortnight of early 
completion, subject to a maximum cap of 5% of the contract price. 
The Port, if satisfied, that the works can be completed by the contractor within a reasonable 
time after the specified time for completion, may allow extension of time at its discretion, by 
virtue of which the contractor make himself eligible for incentive, the extension shall be 
considered only till the actual date of completion and no incentive shall be payable. For 
calculation of incentive payment, contract price shall be exclusive of tender price plus taxes and 
duties. 

 
51. Advance payment (Not Applicable, please refer Section-5) 

The Employer shall make the following advance payments 

Mobilization Advance: 

i. Mobilization advance shall be paid upto 10% of Contract Price, payable in two equal 
instalments. The first instalment shall be paid after mobilization has started and the next 
instalment shall be paid after satisfactory utilisation of earlier advance. 

ii. Construction / installation equipment advance shall be paid upto 5% of Contract Price. 
iii. Mobilisation advance and Construction Equipment Advance shall be paid at SBI PLR + 2% P.A. 

(as on date of payment) interest at the discretion of the employer and against Bank Guarantee 
for such advance and against hypothecation of Construction equipment to the employer. 



 
 

However, availing of advance payment to be optional with the bidder exercising the option 
along with the tender. 

iv. Equipment advance shall be paid in two or more equal instalments. First instalment shall be 
paid after Construction Equipment has arrived at the site and next instalment shall be paid 
after satisfactory utilisation of earlier advance(s). 

v. Recovery of Mobilisation and Construction Equipment advance will start when 15% of work is 
executed and recovery of total advance should be completed by the time 80% of the original 
contract work is executed. 

vi. The nodal officer or his nominee shall make advance payment in respect of materials and plant 
brought to site for but not yet incorporated installed in the Works in accordance with 
conditions stipulated in the Contract Data. 

vii. 75% of cost of materials and plant brought to site for incorporation into the works only shall be 
paid as Secured Advance. Materials which are of perishable nature shall be adequately 
insured. 

 

52. Performance Securities 
 

52.1 Security deposit shall consist of two parts: 
(1) Performance security to be submitted at award of the work. 
(2) Retention money to be recovered from Running Bills. 

 
  52.1.1 Security Deposit should be 10% of Contract price of which 5% of contract price should be 

submitted as Insurance Surety Bond/FDR/Digital mode/ Bank Guarantee of 
Nationalized/Scheduled bank (except Co-operative) Banks having its branch at 
Gandhidham. Or Though digital mode in Bank Account of DPA as under: 
    Beneficiary: Deendayal Port Authority 
    Bank of Baroda Gandhidham Branch  
    Account No. 10080100022427 
        IFSC Code: BARB0GANKUT  
 
Within 21 days of receipt of letter of acceptance and balance 5% recovered as Retention Money 
from Running Bills. Recovery of 5% of Retention Money to commence from the first bill onwards 
@ 5% for each bill.  Retention Money be refunded within 14 days from the date of payment of 
final bill.  Balance SD to be refunded immediately not later than 14 days from completion of defect 
liability period, NOC from Geologist, Geology and Mining Department, Bhuj & Payment of welfare 
cess of final bill. 
 
The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess @1% of work 
done or as amended by Statutory Authority from time to time, paid on final bill shall be submitted 
before releasing the Performance Guarantee if applicable. 



 
 

The performance guarantee submitted in form Bank Guarantee/FDR/Insurance Surety bond 
should be valid for period of 60 days beyond the date of completion of all contractual obligations 
of the contractor, including Defect Liability Period. 

Insurance Surety Bond shall also be acceptable for Performance security, to be submitted as per format 
attached as Form-8 A. 
 

52.2  Failure of the successful Bidder to comply with the requirements of Sub-Clause 52.1 above shall 
constitute sufficient grounds for cancellation of the award of work and forfeiture of the Bid security. 

 
53. Nil 

54. Cost of Repairs. 
 

54.1 Loss or damage to the works or materials to be incorporated in the works between the stat 
date and the end of the defects correction period shall be remedied by the Contractor at the 
Contractors cost if the loss or damage arises from the Contractors acts or omissions. 
 

E. FINISHING THE CONTRACT. 
 

55. Completion 
 

55.1 After completion of the work, as a whole the contractor will serve a written notice to the Nodal 
Officer or his nominee/Employer to this effect. The Nodal Officer or his Nominee/Employer upon 
receipt of this notice shall conduct a complete joint survey of the work within 7 days and 
prepare a defects list jointly. The defects pointed out by the Nodal Officer or his 
nominee/Employer would be rectified by the contractor within 14 days and thereafter 
acceptance report be signed jointly by the contractor and the employer. This joint acceptance 
report shall be treated as “completion Certificate”. 
 

56. Taking over 
 

56.1   The employer shall take over the site and the works within seven days of the Nodal Officer 
or his nominee issuing a certificate of completion. 

 
57. Final Account 

 

57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account of the total 
amount that the Contractor considers payable under the contract before the end of the Defects 
Liability period. The Nodal Officer or his nominee shall issue a defects liability certificate and 
certify any final payment that is due to the contractor within 60 days of receiving the 
contractor’s account if it is correct and complete. If it is not, the Nodal Officer or his nominee shall 



 
 

issue within 15 days a schedule that states the scope of the corrections or additions that are 
necessary for the correction and certify payment of 50% of the undisputed amount to the 
contractor. If the final account is still unsatisfactory after it has been resubmitted the Nodal 
Officer or his nominee’s hall decide on the amount payable to the contractor and issue a payment 
certificate, within 60 days of receiving the contractor’s revised account. 
 

58. Operating and Maintenance Manuals (Not Applicable, please refer Section-5) 
 

58.1 If “as built” Drawings and /or operating and maintenance manuals are required, the contractor shall 
supply them by the dates stated in the Contract Data. 

58.2 If the contractor does not supply the drawings and /or manuals by the dates stated in the 
contract data, or they do not receive the Nodal Officer or his nominee’s approval, the Nodal Officer 
or his nominee shall withhold the amount stated in the contract data from payments due to the 
contractor. 
 

59. Termination 
59.1 The employer or the Contractor may terminate the contract if the other party causes a 

fundamental breach of the contract. 
 

59.2 Fundamental breaches of contract include, but shall not be limited to the following: 
 

(a) the contractor stops work for 28 days when no stoppage of work is shown on the current 
program and the stoppage has not been authorized by the Nodal Officer or his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the progress of the work 
and the instruction is not withdrawn within 28 days. 

(c) The employer or the contractor becomes bankrupt or goes into liquidation other than for a 
reconstruction restructure or amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid by the employer to the 
contractor within 50 days of the date of the Nodal Officer or his nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a particular defect is a 
fundamental breach of contract and the contractor fails to correct it within a reasonable period of 
time determined by the Nodal Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 
(g) The contractor has delayed the completion of works by the number days for which the 

maximum amount of liquidated damages can be paid as defined in the contract data and 
(h) If the contractor, in the judgment of the employer has engaged in corrupt or fraudulent 

practices in competing for or in the executing the contract. 
(i) If the contractor has contravened clause 9.00 

 
For the purpose of this paragraph: “corrupt practice” means the offering, giving receiving or soliciting 
of anything of value to influence the action or a public official in the procurement process or 
in contract execution. “Fraudulent practice” means a misrepresentation of facts in order to 



 
 

influence a procurement process or the execution of a contract to the detriment of the 
employer, and includes collusive practice. Bidders (prior to or after bid submission) designed 
to establish bid prices at artificial non- competitive levels and to deprive the employer of the 
benefits of free and open competition”. 
 

59.3 When either party to the contract gives notice of a breach of contract to the Nodal Officer or 
his nominee for a cause other than those listed under sub clause above, the Nodal Officer or his 
nominee shall decide whether the breach is fundamental or not. 
 

59.4 Notwithstanding the above, the employer may terminate the contract for convenience subject 
to payment of compensation to the contractor including loss of profit on uncompleted works. 
Loss of profit shall be calculated on the same basis as adopted for calculation of 
extra/additional items. 
 

59.5 If the contract is terminated the Contractor shall stop work immediately, make the site safe 
and secure and leave the site as soon as reasonably possible. 
 

60. Payment upon Termination. 
 

60.1 If the contract is terminated because of a fundamental breach of contract by the contractor, the 
Nodal Officer or his nominee shall issue a certificate for the value of the work done less advance 
payments received upto the date of the issue of the certificate, less other recoveries due in terms 
of the contract, less taxes due to be deducted at source as per applicable law and less the 
percentage to apply to the work not completed as indicated in the contract data. 
Additional liquidity damages shall not apply, if the total amount due to the employer exceed 
any payment due to the contractor, the difference shall be a debt payable to the employer. 
 

60.2 If the contract is terminated at the employer’s convenience or because of a fundamental breach 
of contract by the employer, the Nodal Officer or his nominee shall issue a certificate for the value 
of the work done, the reasonable cost of removal of equipment, repartition of the contractors 
personnel employed solely on the works, and the contractor’s costs of protecting and securing the 
works and loss of profit on uncompleted works less advance payments received up to the date of 
the certificate, less other recoveries due in terms of the contract and less taxes due to be deducted 
at source as per applicable law. 
 

61. Property 
 

61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which payment has 
been made to the contractor by the Employer, are deemed to be the property of the Employer, if 
the Contract is terminated because of a Contractor’s default. 
 

62. Release from Performance. 



 
 

 

62.1 If the Contract is frustrated by the outbreak of war or by other event entirely outside the control 
of either the Employer or the Contractor, the Nodal Officer or his nominee shall certify that 
Contract has been frustrated. The Contractor shall leave the Site and stop work as quickly as 
possible after receiving this certificate and shall be paid for all work carried out before 
receiving it and for any work carried out afterwards to which commitment was made. 
 

63. SPECIAL CONDITIONS OF CONTRACT 

 
63.1 LABOUR 

The contractor shall, unless otherwise provided in the Contract, make his own arrangements for 
the engagement of all staff and labour, local or other, and for their payment, housing, feeding and 
transport. 
 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal Officer 
or his nominee a return in detail, in such form and at such intervals as the Nodal Officer or his 
nominee may prescribe, showing the staff and numbers of the several classes of labour from time 
to time employed by the Contractor on the Site and such other information as the Nodal Officer 
or his nominee may require. 

 
63.2 COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all 
times by all existing labour enactment and rules made thereunder, regulations, notifications 
and by laws of the State or Central Government or local authority and any other labour law 
(including rules) regulations, bye laws that may be passed or notification that may be issued 
under any labour law in future either by the State or Central Government or the local authority. 
Salient features of some of the major labour laws that are applicable to construction industry 
are given below. The Contractor shall keep the Employer indemnified in case any action is taken 
against the employer by competent authority on account of contravention of any of the provisions 
of any Act or rules made there under, regulations or notifications including amendments. If the 
Employer is caused to pay or reimburse such amounts as may be necessary to cause or observe, or 
for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor the 
Nodal Officer or his nominee/Employer shall have the right to deduct any money due to the 
Contractor including his amount of performance security. The Employer/Nodal Officer or his 
nominee shall also have right to recover from the Contractor any sum required or estimated to be 
required for making good the loss or damage suffered by the Employer. 
 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 
 

64. INTEGRITY PACT 



 
 

INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY 

The Central Vigilance Commission (CVC) has been promoting integrity, transparency, equity and 
competitiveness in transactions by various organizations of the Government of India. Public 
procurement is an area of concern for the CVC, and many steps have been taken to put proper 
systems in place. In this context, Integrity Pact (IP), a tool conceptualized and promoted by 
Transparency International, an international NGO, aimed at preventing corruption in public 
contracting, has been found useful. It has been decided by Ministry of Shipping that all 
organizations under the Ministry will implement IP. IP should cover every tender / procurement 
above a specified threshold value. The threshold value of contracts / procurements / transactions 
incorporating IP would be such that it covers 90% by value of all contracts / procurements / 
transactions of the organization in the last 3 years. Presently the threshold is fixed as Rs.50 Lakhs. IP 
essentially envisages an agreement between prospective vendors / bidders, and Deendayal Port 
Authority, committing the persons / officials of both sides not to resort to any corrupt practice in 
any aspect of the contract at any stage. Only those vendors / bidders, who commit themselves to 
IP with DPA, would be considered competent to participate in the bid process. Any violation would 
entail disqualification of the bidders and exclusion from future business dealings. IP, in respect of a 
particular contract should cover all phases of the contract, from the stage of Notice inviting Tender 
(NIT) / pre-bid stage, till the conclusion of the contract, i.e. final payment or the warranty / 
guarantee period. IP would be implemented through Independent External Monitor (IEM), who 
are eminent persons appointed by the organization, with approval of CVC. The term of 
appointment for an IEM would be 3 years. Name of the IEM will be mentioned in NIT. The IEM 
would review independently and objectively assess, as to whether and to what extent parties have 
complied with their obligations under the IP. IEM would have access to all contract documents, 
whenever required. The bidders may raise disputes / complaints if any, with the IEM. The IEM 
would examine complaints received by them and give their recommendations / views to the 
Chairman of Port Authority. Recommendations of IEM would be in the nature of advice and would 
not be legally binding. 

Their role is independent in nature and the advice once tendered would not be subject to review 
at the request of the organization. Shri Amiya Kumar Mohapatra, IFoS (Retd.) and Dr. Gopal 
Dhawan, Ex-CMD, MECL, has been appointed IEM by DPA from 2024. Draft condition to be 
incorporated in the Draft Tender papers 1) Then bidder has to execute Integrity pact agreement 
with Deendayal Port Authority (As per Appendix ) Shri Amiya Kumar Mohapatra, IFoS (Retd.) and Dr. 
Gopal Dhawan, Ex-CMD, MECL has been nominated as Independent External Monitor for Integrity 
Pact whose address is as under; 

1. Shri Amiya Kumar Mohapatra, IFoS (Retd.) Qrs. No. 5/9, Unit-9, Bhoi Nagar, Bhubaneswar-751 022 
Mobile no. 9437002530 Email: amiyaifs@gmail.com 
 

2. Dr. Gopal Dhawan, Ex-CMD, MECL, House no. 120, Jal Shakti Vihar (NHPC Society) P4, Builders area, Greater 
Noida Gautam Budh Nagar, Utter Pradesh – 201 315 
Mobile no. – 8007771467 
Email: gdhawangeologist@gmail.com 

The potential bidders shall download and print the IP Agreement signed by the Employer and their witness and affix 

his/her signature on the IP Agreement in the presence of a witness from his/her side, who shall also affix his/her signature 



 
 

thereof. Having completed the signing procedure, the potential Bidder shall upload the duly filled and signed IP 

Agreement on n-procure portal. 

The procedure mentioned above regarding signing of Integrity Pact Agreement by both the parties (Employer and 

Potential bidders) shall be completed online. However, in case of any technical glitch due to which if any potential 

bidder is unable to upload the IP Agreement, then he/ she shall submit the Hard Copy of the dully filled, signed IP 

Agreement, to the Department concerned of DPA within a period of seven days and prior to opening of the Technical 

Bid, failing which Bid of potential Bidder shall be treated as disqualified 

 

 
 

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED IN 
BUILDING AND OTHER CONSTRUCTION WORK. 

(a)  Workmen Compensation Act 1923: - The act provides for compensation in case of injury by 
accident arising out of and during the course of employment. 

(b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed 5 years service 
or more on death at the rate of 15 days wages for every completed year of service. Act is 
applicable to all establishments employing 10 or more employees. 

(c) Employees P.F and Miscellaneous Provision Act 1952: - The Act Provides for monthly 
contribution by the employer plus workers @ 12%/8.33%. the benefits payable under the 
Act are: 

(i) Pension to family pension retirement or death, as the case may be. 

(ii) Deposit linked insurance on the death in harness of the worker, 

(iii) payment of P.F accumulation on retirement/death etc. 

(d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to workmen/ 
employees in case of confinement or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare 
measures to be provided by the Contractor to contract labour and in case the Contractor fails 
to provide, the same are required to be provided, by the Principal Employer by Law. The 
Principal Employer is required to take Certificate of Registration and the Contractor is 
required to take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ 20 or more contract labour. 

(f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum Wages 
fixed by appropriate Government as per provisions of the Act if the employment is a scheduled 
employment Construction of Buildings, Roads, Runways are scheduled employment. 

(g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid when it 
will be paid and what deductions can be made from the wages of the workers. 



 
 

(h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of equal 
nature to Male and Female workers and for not making discrimination against Female 
employees in the matters of transfers, training and promotions etc. 

(i)  Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 r more 
employees. The Act provides for payments of annual bonus subject to a minimum of 8.33% 
of wages and maximum of 20% of wages to employees drawing Rs.3500/- per month or less. 
The bonus to be paid to employees getting Rs.2500/- per month or above upto 3500/- per 
month shall be worked out by taking wages as Rs.2500/- per month only. The Act does not 
apply to certain establishments. The newly set-up establishments are exempted for five years 
in certain circumstances. Some of the State Governments have reduced the employment size 
from 20 to 10for the purpose of applicability of this Act. 

(j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for resolution 
of industrial disputes, in what situations a strike or lockout becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment. 

(k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all establishments 
employing 100 or more workmen (employment size reduced by some of the States and Central 
Government to 50). The provides for laying down rules governing the conditions of employment 
by the Employer on matters provided in the Act and get same certified by the designated 
Authority. 

(l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade union of 
workmen and employers. The Trade Union registered under the Act have been certain 
immunities from civil and criminal liabilities. 

(m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of children 
below 14 years of age in certain occupations and processes and provides for regulation of 
employment of Children in all other occupations and processes. Employment of Child Labour 
is prohibited in Building and Construction Industry. 

(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 1979:- 
The Act is applicable to an establishment which employs 5 or more inter- state migrant workmen 
through an intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The Inter-State migrant workmen, in establishment to 
which this Act becomes applicable, are required to be provided certain facilities such as housing, 
medical aid, travelling expenses from home upon the establishment and back, etc. 
 

(o) The Building and Other Construction workers (Regulation of Employment and Conditions 
of Service Act 1996 and the Cess Act of 1996:- All the establishments who carry on any 
building or other construction work and employs 10 or more workers are covered under this 
Act. All such establishments are required to pay cess at the rate not exceeding 2% of the cost 
of construction as may be modified by the Government. The Employer of the establishment 
is required to provide safety measures at the Building or Construction work and other 



 
 

welfare measures, such as Canteens, First-Aid facilities. Ambulance, Housing 
accommodations for workers near the work place etc. The Employer to whom the Act applies 
has to obtain a registration certificate from the Registering Officer appointed by the 
Government. 

(p) Factories Act 1948:- The Act lays down the procedure for approval at plans before setting 
up a factory, health and safety provisions, welfare provisions, working hours, annual 
earned leave and rendering information regarding accidents or dangerous occurrence to 
designated authorities. It is applicable to premises employing 10 persons or more with aid 
of power or 20 more persons without the aid of power engaged in manufacturing process. 



 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 4 

CONTRACT DATA 



 
 

Items marked “N/A” do not apply in this contract. 
The following documents are also part of the contract clause reference 

The schedule of other contracts  [8 (Section-3)] 
The schedule of key personnel [9 (Section-3 )] 

 
The above insertions should correspond to the information provided in the 
invitation of bids. 
The employer is 
Name :- Deendayal Port Authority, 
Address: A.O building, PO Box No-50, Gandhidham, (Gujarat) 

 
Name of authorized representative is: Chief Engineer 
Address: A.O building, PO Box No-50, Gandhidham, (Gujarat) 

 
The nodal officer or his nominee is: Superintending Engineer (R) 
Address ground floor, AO Building Room no.105, DPA, Kandla – 370201. 

 
Name of authorized representative is: SDO (Road)/Asst. Engr. / J.E. 
 
The conciliator appointed jointly by the 
employer and contractor is: 
Name: - ___________                                   (Not Applicable, please refer Sect-5) 

Address: - ___________ 
 
The name and identification number of the contract is “Maintenance Contract for 
cleaning of Storm Water Drains, along road sides for two (2) years (J.N. Road, Link 
Road, Bye Pass Road and outside cargo jetty etc.) at New Port Colony, New 
Kandla.”.  The work consists of “Maintenance Contract for cleaning of Storm Water 
Drains, along road sides for two (2) years (J.N. Road, Link Road, Bye Pass Road and 
outside cargo jetty etc.) at New Port Colony, New Kandla.”.  
 
The start date shall be   

 
The intended completion date for the whole of the work is with the following indicative 
milestones:  

 
Indicatives Milestone Dates: 
 

 
The site possession dates shall be Section 1 
Section 2 The site possession dates shall be given after the award of work. 
Section 3 

 
The site is located at Kandla and is defined in drawing (1)  



 
 

 
The defect liability period is 12 months from the date of completion. 

 

The minimum insurance cover for physical property, injury and death is Rs. 10.00 Lacs 
(Rs. Ten Lacs) per occurrence with the number of occurrences limited to four. After 
each occurrence, contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 

 
The following event shall also be compensation events: 

 
             The employer terminates the contract for his convenience 
 

 
1.  . 

 
2.  . 

 
3.  . 

 
The period between programme updates shall be 15 days 
 
The amount to be withheld for late submission of an updated programme shall be Rs. 5,000/-. 
  
The language of the contract documents is English. 
 
The law, which applies to the contract, is law of union of India. 
The currency of the contract is Indian rupees.  
 
Fees and types of reimbursable expenses to be paid to the Dispute Review Expert 
 
Appointing authority for the Arbitrator is Chairman DPA. 
 
The Formula (e) for adjustment of price are as per Section-3 Clause no. 47 

 
 



 
 

 
 
 
 
 
 
 
 
 
 
 
 

SECTION 5 
 
 

SPECIAL CONDITION  
 

AND  
 

SPECIFICATIONS 
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Name of work: Maintenance Contract for cleaning of Storm Water Drains, along road sides for 
two (2) years (J.N. Road, Link Road, Bye Pass Road and outside cargo jetty etc.) at 
New Port Colony, New Kandla. 

 
Details of deviations / exclusions / alteration to Clause (s) of sections of this tender are as under:- 

 
(A) GENERAL SPECIAL CONDITION 

 
The following clauses are not being applicable: 
 

Section -1 : 
 Clause 4.1 c, 4.1d, 4.1.e & 4.1f,4.1h   
 Clause 4.2 d, 4.2 e, 4.2 j, 4.2 k 
 Clause 4.3 (v), 4.3 (vi) 
 Clause 4.4 
 Clause 4.5 
 Clause 5.2,  
 Clause 8.2, 
 Clause 9.2 
 Clause 13.5 
 Clause 19.1(A) 
 Clause 18.2 
 Clause 22.2, 22.5 
 Clause 23.2, 23.3,23.4 
 Clause 27 
 Clause 35 
 Clause 36 

Section – 2:  
 

 The clauses (c) & (d) & (g) of the SPECIMEN FOR FORM OF BID will  not be 
Applicable; 

 
 In Pre-qualification of Bidders Table No. 5,6 & 7 is not applicable 

 
 Following statements of Contractor’s Bid are not applicable: “Advance 

Payment” 
 
“We accept the appointment of __________________ as the conciliator. 
(OR) 
We do not accept the appointment of ________________ as the conciliator and 
propose instead that _______________ be appointed as Conciliator whose daily 
fees and biographical data are attached.” 

  Section – 3 : 
 Clause 1.1 : 

The Conciliator is the person appointed jointly by the Employer and the contractor 
to resolve disputes in the first instance as provided for in clauses 24 and 25. The 
names of the Adjudicator is defined in the Contact Data;  

 Clause 7, 8, 9 
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 Clause 16, 17,18,21,24,25,26, 43.2,43.3,43.4,43.5,43.6,43.7, 44,45,47 
 Clause 49,50,51,58 

Section – 4 : 
Following statements of Contract Data are not applicable:  

 
The following documents are also part of the contract clause 
reference 

The schedule of other contractors (8) 

The schedule of key personnel (9) 

Price adjustment formula in `CONTRACT DATA` in section-4 

1. The conciliator appointed jointly by the employer and contractor is : Name :    

Address :    

Section – 6 : 

(c) Following forms are not applicable: 
 Specimen BG for Advance Payment & stage payment. 
 Form of Disputes review board agreement. 
 Joint Venture Partner information form, 
 Specimen EMD (Bank Guarantee Format) 

 
 

 
 The provision in special condition and specification which form a part of contract have precedence 

over those specified in General Conditions in case of diversity if any. 
1. Arbitration Clause: 

 

(I) Except where otherwise provided in the contract all questions and disputes relating to 
the meaning of the specifications, designs, drawings and instructions here in before 
mentioned and as to the quality of workmanship or materials used on the work or as 
to any other question, claim, right, matter or any other thing whatsoever, in any way 
arising out of or relating to the contract, design, drawings, specifications, estimates, 
instructions, orders or to the conditions or otherwise concerning the works or 
regarding the execution or failure to execute the same whether arising during the 
progress of work or after the completion thereof as described here in after shall be 
referred to the Chairman for sole arbitration by himself or by any Officer appointed by 
him. 
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(II)       It will be no objection to any such appointment that the arbitrator is an employee of 
the Board or the Government, that he had to deal with the matter to which the contract 
relates and that in course of his duties as an employee of the  Board  or  the  
Government,  he  had  expressed  views  on  all  or  any  of  the matters in dispute or of 
different. The arbitrator, who  has  been  dealing  with  the  arbitration  case,  being 
transferred  or vacating his office or in the event  of  his  death or being unable to  act  
for  any  reason,  the  Chairman  then  holding  the  office  shall  arbitrate himself or 
appoint any officer to act as arbitrator. 

(III)  It is also a term of the contract that no person other than the Chairman himself or any 
officer appointed by him shall act as arbitrator. 

(IV) It is a term of the contract that only such question and disputes as were raised during 
progress of work till its completion and not thereafter shall be referred to arbitration. 
However, this would not apply to the questions and disputes relating to liabilities of 
parties during the guarantee period after completion of the work. 

(V) It is a term of the contract that the party invoking arbitration shall give a list of disputes 
with amounts of claim in respect of each said disputes along with the notice seeking 
appointment of arbitrator. 

(VI) It is also a term of contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims / disputes in writing, as aforesaid, 
within 120 days of receiving the intimation from the Nodal Officer or his nominee that 
the final bill is ready for payment, the claim of the contractor shall be deemed to have 
been waived and absolutely barred and the Port Authority shall be discharged and 
released of all liabilities under the contract in respect of these claims. 

(VII) It is also a term of the contract that the arbitrator shall adjudicate only such disputes / 
claims as referred to him by the appointing authority and give separate award against 
each dispute/claims as referred to him. The arbitrator will be bound to give claim wise 
detail and speaking award and it should be supported by reasoning. 

(VIII) The award of the arbitrator shall be final, conclusive and binding on all the parties to 
the contract.                                                                 

(IX) The arbitrator may from time to time, with the consent of both the parties, enlarge the 
time for making and publishing the award. 

(X)      Arbitration shall be conducted in accordance with the provision of Indian Arbitration 
Act, 1996 or any statutory modifications or re-enactment thereof and rules made there 
under and for the time being in force shall apply to the arbitration proceedings under 
this clause. 

(XI) It is also a terms of the contract that if any fees are payable to the arbitrator, this shall be 
paid equally by both the parties. 

(XII) It is also a term of the contract that the arbitration shall be deemed to have been 
entered on the reference on the date he issued the first notice to both the parties 
calling them to submit their statement of claims and counter statement of claims. 

(XIII) Venue of arbitration shall be such place as may be fixed by the arbitrator at his sole 
discretion. 
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2. Contractor has to comply with all the motor vehicle rules and regulations etc. as per government rules 
and D.P.A. will not be responsible for any violation of rules. 

 
3. The contractor is expected to have full knowledge of work, work site and nature of work and no claim 

what-so-ever shall be entertained in this regard. 
 

4. The tender containing the conditions for lowering or raising the rates quoted shall be liable for 
rejection. 

 
5. Income tax shall be deducted as directed by the Central Board of Direct Taxes, Ministry of Finance, 

Government of India. 
 
6. The contractor shall strictly follow the instructions of Engineer-in-charge or his representative as 

regards to the execution of work. 
 
7. The contractor shall be required to execute the work in such a way so as not to cause any damage, 

hindrance or interference to the activities and work going on in the area adjoining thereof. Any 
damages shall be repaired by him at his own cost. If he does not repair the damages in reasonable time 
period, the same will be repaired by Deendayal Port Authority at the sole risk and cost of contractor 
and amount will be recovered from the bill due. 

 
8. The Engineer-in-charge will be entitled to deduct or adjust any sums of money payable by the 

contractor executed by him or on his behalf from the present contractor. 
 
9. All the tools, plants and sundries etc. are required to be brought by the contractor for carrying out the 

work to the complete satisfaction of Engineer-in-charge without any extra cost. 
 
10. The tender for the work shall remain open for acceptance for the period of 120 days from the date 

of opening of Technical bid of the tender. 
 
11. The value of stamps to be affixed on agreement shall be of appropriate value prescribed for bond as 

per latest provision of law enforce on the date of execution, however, if the contractor furnishes G.P.F. 
notes, approval guarantee in respect of or part of security deposit the stamp duty chargeable for the 
amount shall be prescribed for agreement payable in accordance with the latest provisions of law 
enforce on the date of execution of contract. All the cost of stamp duty shall be borne by the 
contractor. 

 
12. Site Order Book is to be maintained by the contractor at the site of work/office work site office. The 

orders and instructions issued from time to time by the Engineer-in-charge or his representative and 
written in order book shall he deemed to have legally issued to the contractor and the contractor shall 
sign each entry in the order book as a token of his having received such orders and instructions. The 
order book shall be returned to the Engineer-in-charge in good condition after the completion of work 
or whenever required by the Engineer-in-charge. 
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13. The Bank Guarantee if submitted in lieu of Security Deposit must be from any Nationalized Bank / 
Scheduled Bank (Except Co-Operative Bank) having its branch at Gandhidham. 

 
14. Contractor has to arrange his own means of transportation for the work. 
 
15. All the safety rules and health measures must be adopted by the contractor while working. 
 
16. All the labour acts, rules and regulations enforce from time to time shall strictly be followed by the 

contractor. The contractor has to obtain license from the Assistant Labour Commissioner(C), 
Gopalpuri prior to the commencement of the work, in case he intends to engage 10 or more labour 
on any day during the execution of work and he has to be registered with A.L.C., Gopalpuri, if he is 
intending engage more than 10 labours. 

17.   The contractor shall have to obtain quarry permits from the office of the Geologist, Department of 
Geology and Mines, Bhuj -Kutch before quarrying any secondary materials like aggregate, sand, earth, 
marram, rubble etc. 

18. All the royalties of materials, quarry fees, octroi, wharf age charges, any taxes etc. are payable by the 
contractor directly to the Authority concerned and the rates quoted shall be deemed to be inclusive of 
all such charges. 

19. All royalties of materials, quarry fees, etc., payable by the contractor directly to the authorities 
concerned and rates tendered shall be deemed to be inclusive of all charges. Before claiming refund 
of Security Deposit, the contractor shall produce 'No due certificate' from the Geologist, Geology and 
Mining Department, Bhuj. 

20. DPA may appoint Third Party Inspection Agency. Contractor has to obey the instructions given by TPI 
during execution of the work including necessary testing / inspection etc. This work may also be 
inspected by any Government / Vigilance Department and they may order for certain 
testing/inspection of executed work etc. Contractor has to assist to them and also bear the expenses 
for such testing and results. The test results/observations are binding on the contractor. Such 
incidental costs are included in the quoted bid. 

 
21. A bill shall be submitted by the contractor each month on or before the date fixed by the engineer-

in-charge for all works executed in the previous month and the engineer-in-charge shall take or cause 
to take the requisite measurement for the purpose of having the same verified and the claim, as far 
as admissible, adjusted as far as possible, before the expire of ten days from the presentation of the 
bill. If the contractor does not submit the bill within the time fixed as aforesaid, the engineer-in-
charge may depute within seven days the date fixed aforesaid, subordinate to measure up the said 
work in the presence of the contractor whose counter signature to the measurement list will be 
sufficient warrant and the engineer-in-charge may prepare a bill from such list. 

 
22.    Before taking measurement of any work, the engineer-in-charge or a subordinate deputed by him 

shall give reasonable notice to the contractor if the contractor fail to attend at the measurement 
after such notice or fails to countersign or to record the difference within a week from the date of 
measurement in the manner required by the engineer-in-charge then in any such event the 
measurement taken by the engineer-in-charge or by the subordinate deputed by him as the case 
may be shall final and binding on the contractor and the contractors, contractor shall have no right 
to dispute the same. 
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23. In the event of the contractor(s) committing a default or breach of any of the provisions of the 
boards contractor’s labour regulations and model rules for the protection of health and sanitary 
arrangements for the workers as amended from time to time or furnishing any information or 
submitting or filling any statement under the provisions of the above regulations and rules which 
is materially incorrect, he/they shall without prejudice to any other liability, pay to the board a 
sum not exceeding Rs.200/- for every default breach or furnishing, making, submitting filling such 
materially incorrect statements and in the event of the contractor (s) defaulting continuously in 
this respect, the penalty may be enhanced to Rs.200/- per each day of default subject to a 
maximum of 5 percent of the estimated cost of the work put to tender the decision of the 
engineer-in-charge shall be final and binding on the parties.  

 
24. During the execution of job and during working hours at any time, contractor or his responsible 

representative shall be available for any instructions from the representative of the Engineer-in-
charge. 

 
25. As part of execution of awarded job, the contractor shall make appropriate arrangement for 

transportation of required materials/other resources from one location to other location at his 
cost. 

 
26. The items mentioned in the BOQ shall be executed in the New Kandla area at any location required 

as per the directions of the EIC during the entire contract period 
 
27. The Engineer-in-charge may delete, increase/decrease qty. of any number of items included in this 

contract without assigning any reasons and no disputes/claims on this account shall be 
entertained. 

 
28. The tenderers will not have any right to claim for employment in the department, in future on the 

basis of approved tender. The contractor shall employ no one connected with or in the 
employment of DPA, as a partner or employ to execute this contract work. 

 
29. The tenderers are not expected to make any post-tender modifications.  Hence the tenderers 

should not make any correspondence regarding the tenders after submission of the same on due 
date and time.  No cognizance of any correspondence shall be taken and if any tender persists with 
the same, necessary action will be initiated against him.  All the tenders received on or before the 
due date and time shall be opened if otherwise found in order. 

 
30. The Contractor shall have a valid GST Registration number failing which bid will be liable to 

discharge. 
 
31. The contractor shall submit the bill, monthly in triplicate for the work done during the preceding 

month. 
 
32. Force Majeure:    Conditions beyond control of either parties like war, hostility, acts of public 

enemy civil commotion, sabotage serious loss or damage by fire explosions, epidemics, strikes, 
lockouts or act of God come under the legal concept of Force Majeure (FM)  delays in performance 
of contractual obligations under influence of FM conditions are condonable by the other party 
without any right to termination or damages, provided notice of the happening of any such event 
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is given by the affected party to the other within 30(thirty) days from the date of occurrence.  
Works under the contract shall be resumed a soon as practicable after such event has come to an 
end or ceased to exist.  However, if such event continue for a period exceeding 120 days, either 
party may at its option terminate the contract by giving notice to the other party. 

 

33. GST Registration should be invariably mentioned in the bid / tender, failing which the bid / tender 
will be treated as non-responsive and liable to be discharged. 

34. GST & PAN No. may be furnished with documentary evidence along with the Tender Documents. 

35.  GOODS & SERVICE (GST) CLAUSE  

The contractor shall quote the price exclusive of GST. The applicable GST shall be paid extra to 
the contractor after producing GST Invoice as per the certified Bill by the department. However, 
element of GST shall not consider for evaluation of bid.  

''Contractor/service provider/supplier etc. has to ensure timely & proper filling of GSTR 1 so that 
Deendayal Port AUTHORITY can avail input tax credit in timely manner. In case DPA not allowed 
input credit due to failure of part of the contractor/service provider/supplier etc., it will be a 
financial loss to DPA & therefore same shall be recovered from the payment/deposit of the 
contractor/service provider/supplier. 

TDS ON GST  

TDS provision under GST Acts, 2017 are in force from 01.10.2018 and accordingly TDS under GST 
Act will be deducted @ 2 % (1% CGST and 1 % SGST or 2% IGST) from payment / credit give to 
contractor/ professional and other for work order / contract exceeding Rs. 2,50,000/-. 

36. Income Tax at applicable rate and surcharge as applicable on the payment to contractor will be 
deducted from the payment and only net amount shall be paid for as directed by the Central Board 
of Direct Taxes, Ministry of Finance, and Government of India.  Contractor has to furnish PAN No. 
along with tender. 

 
37. Tenderers are required to furnish their bank account details as per enclosed Performa in order to 

arrange payment through Electronics Clearing System. 
 

38. The bidder shall give an undertaking that they have not made any payment or illegal gratification 
to any person / authority connected with the bid process so as to influence the bid process and 
have not committed any offence under the PC act in connection with the bid. 

39. The bidder shall disclose any payment made or proposed to be made to any intermediaries / 
agents etc. in connection with the bid. 

 
40. Contractor shall bring all the material in good condition and in seal pack condition. No loose 

material shall be allowed in any case. 
 
41. Prospective bidder(s) may raise query relating to bidding conditions, bidding process and/or 

rejection of its bid. The reasons for rejecting a tender or non-issuing a tender to prospective bidder 
will be disclosed where written enquires are made by the concerned bidder. 
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42. The Contractor shall affix seal along with signature in the Tender, failing which the bid / Tender 
will be considered as non-responsive and be liable to discharge.  

 
43. SUBMISSION OF BID 

Bidders who wish to participate will have to procure/ should have legally valid Digital Certificate, 
as per Information Technology Act-2000, using which they can sign their electronic bids. The 
bidders can procure the Digital Certificate from (n) code solutions a division of GNFC Ltd, who are 
licensed certifying authority by Government of India. All bids should be digitally signed. For details 
regarding Digital signature certificate and related matters, the below mentioned address should 
be contacted: (n) code Solutions, A Division of GNFC, 301 GNFC Info tower, Bodakdev, Ahmedabad. 
Tel. 91 79 26857316/17/18  Fax: 91 79 26857321 E-mail: nprocure@gnvfc.net Mobile: 
9327084190 / 9898589652. 
The accompaniments to the tender documents as described under Clause 4 shall be Scanned and 
submitted On-Line along with Tender documents. However, the originals/ attested hard copies 
shall have to be forwarded subsequently so as to reach the office of Executive Engineer (TD) within 
7 days of opening of the tenders.  
 
 

44. DEADLINE OF SUBMISSION OF BID 
 Bids must be received by the Employer in On -Line System at website 
https://tender.nprocure.com not later than 15:00 hrs. on_______________, i n the 
event of the specified date for the submission of bids being declared a holiday by 
the Employer, the Bids will be received upto the appointed time on the next working 
day. 

The Employer may extend the deadline for submission of bids by issuing an 
amendment, in which case all rights and obligations of the Employer and the bidders 
previously subject to the original deadline will then be subject to the new deadline. 
At the time of submission of the tender document, the tenderer shall give an 
undertaking that no changes have been made in document. The uploaded version of 
the Port Tender Document will be treated as authentic tender and if any discrepancy is 
noticed at any stage between the Port’s tender document and the one submitted by the 
tenderer, the conditions mentioned in the Port’s uploaded document shall prevail. 
Besides, the tenderer shall be liable for legal action for the lapses. 

 
 

45. BILLS TO BE ON PRINTED FORMS 
 
The contractor shall submit all bill on the printed forms to be had on application at the office of 
the Engineer-in-charge and the charges in the bills shall always be entered at the rates specified 
in the tender or in the case of any extra work ordered in purpose of these conditions and not 
mentioned or provided for in the tender at the rates hereinafter provided for such work 

 
46. PAYMENT OF CONTRACTOR'S BILL TO BANK 

 
Payments due to the contractor may, if so desired by him be made to his bank intead of direct to 
him, provided that the contractor furnishes to the Engineer-in-charge (1) an authorisation in the 
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form of a legally valid document such as a power of attorney conferring authority on the bank to 
receive payment and (2) his own acceptance of the correctness of the acount made out as being 
due to him by the Board or his signature on the bill or other claim, preferred against the Board 
before settlement by the Engineer-in-charge  of the account or claim by payment to the bank, 
while the receipt given by such bank shall constitute a full and sufficient discharge for the payment 
the contractor should, wherever possible, present his bills duly receipted and discharged through 
his bankers. Nothing herein contained shall operate to creats in favour of the any rights of equities 
vis-à-vis the Board. 

 
 
47. Insurance of equipment 

(1)   The contractor shall insure, at his cost, the plant and machinery for which mobilization 
advance is sought and given, for a sum sufficient to provide for their replacement at site. 

(2)   Any amount that is not recovered from the insurers shall be borne by the contractor. 

 
 
 

48. Payment of Final Bill 
 

Final bill of all works shall be paid as per DPA’s citizens’ charter.   In case contractor fails to submit 
the final bill within 2 months of completion of work, the process of final bill should be initiated by 
the E-I-C suo-moto to thwart the efforts of contractor to delay the preparation of final bill which 
in all probability may be in the minus. Similarly, E-I-C should not delay recoveries for any 
overpayments detected/ the recoveries being disputed by the contractor on the plea that 
contractor has gone to Arbitration. 

49. Refund of performance guarantee 
Please refer clause no. 34.2 of section-1   

Taking Over Certificates (TOCs) are issued in parts, then in such proportions as the 
engineer may determine, having regard to the value of such part or section. The other 
half of the retention money (or BG, which replaced the retention money) shall be 
released upon expiration of 365 days after the DLP of the works or final payment, 
whichever is earlier, on certification by the engineer. In the event of different defect 
liability periods being applicable to different sections or parts, the expiration of defect 
liability period shall be the latest of such periods. 

50.  
1) Operating of Pump hours will be paid as per booking of log book. 
2) Contractor shall have to supply immediate 5 to 6 HP Diesel dewatering pump set as directed and 

as and when required. 
3) Discharging delivery pipe for each pump shall not less than 30 mtr. for each pump or actual 

requirement.  
4) Diesel pump shall not be older than 2 years.  
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5) Contractor shall deploy one supervisor and one mechanic with communication means round the 
clock as and when required.  

6)   Penalty: In case of any Pump/JCB is noticed not in operation for more than 24 hours thereafter 
penalty of 1.5 times of quoted rate will be recovered from the bill and the same will be applicable 
to Tender Item No.3 & 4.  As well as, the penalty will also be liable to whole items of the work 
contract will be applicable if the work is not suitably carried out by the agency as per the 
instruction of the Engineer-in-charge. 

 
51. The contractor shall submit all bills on the printed form to be had on application at the office of 

the engineer-in-charge and the charges in the bills shall always be entered at the rates specified 
in the tender or in the case of any extra work ordered in purpose of these conditions and not 
mentioned or provided for in the tender at the rate hereinafter provided for such work. 

 
52. The bidder has to execute Integrity pact agreement with Deendayal Port Authority (As per 

Appendix enclosed). Shri Amiya Kumar Mohapara, IFoS, (Retd.) and Dr. Gopal Dhawan, Ex-CMD, 
MECL has been nominated as Independent External Monitor for Integrity Pact. Whose address is 
as under: 

 
Shri Amiya Kumar Mohapara, IFoS, (Retd.)  

Qrs. No 5/9, Unit-9, Bhoi Nagar, 

Bhubaneshwar-751 022, 

Mobile No 9437002530 

email: amiyaifs@gmail.com 

Dr. Gopal Dhawan, Ex-CMD, MECL 
House NO 120, Jal Shakti Vihar 
(NHPC Society) P4, Builders Area, 
Greate Noida Gutam Budh Nagar, 
Uttar Pradesh- 201 315 

email:gdhawangeologist@gmail.com 
 

 
 

 
53. Scanned copy of pre-contract Integrity Agreement (as per Appendix enclosed) is to be uploaded 

along with the bid. Original hard copy of Pre Contract Integrity Pact Agreement shall be submitted 
by post or hand immediately after closing date of online E-tender failing which tender shall be 
considered irrelevant. 

 
 
 

54. Deviation in quantities 
Normally deviation means deviation in quantities of agreement items, i.e.  where there is increase 
or decrease in the quantities of items of work specified in the agreement. 

Rates for such deviated items shall be calculated strictly as per the provision   of agreement clauses. 

55. Deriving the Market rates:   
As per provisions of variation clauses sometimes, rates are to be determined based on market 
rates in certain conditions. In such cases the contractor within 14 days of receipt of order for 
execution of deviated quantities, extra or substituted items beyond permissible limits and before 
the commencement of such work shall give notice, for revision of rates, supported by proper 
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analysis, for such quantities. Engineer-in-Charge shall consider the analysis submitted by 
contractor and determine the rates on basis of market rates. 

Further in case market rates are less than the agreement rates then in such a case Engineer-in-
Charge should give notice to the contractor within one month of occurrence of the excess and 
should decide the rates based on market rates considering the reply of contractor. 

The analysis of rates on market rates should be on similar lines as adopted in the justification of 
tender except that market rates of material/labour, hire charges of plant and machinery 
intended to be used prevailing at the time of such order or occurrence shall be adopted. Over 
and above the market rates so arrived 10% would be added for overheads and profit of the 
contractor. 

56. The contractor has to provide sufficient barricades with proper illumination in night and reflective 
sign boards to site of work so that traffic plying nearby should not damage the recently concreted 
work. In case of any damage on account of above, the entire responsibility will remain with 
contractor and nothing extra will be paid on this account.  

 
57. The tenderer shall examine carefully the condition of contract, specifications and drawings etc. 

before submitting the tender.  He shall also visit and inspect site of work and acquaint himself with 
all local condition in the cargo jetty of port, availability of construction materials and labourers 
nature of soil and working condition at and around the site before submitting the tender. No 
dispute/claims what-so-ever shall be entertained for the work of any nature arising out of local 
conditions. 

 
58. If available, electric supply will be given by D.P.A., otherwise contractor has to make his own 

arrangement for electric supply. The charges for electric supply consumption will be borne by 
contractor as per prevailing rates of DPA.  

 
59. The contractor shall have to make his own arrangement for water required for the work. 

 
60. Individual quantity for any tender items of work may vary to any extent as required by D.P.A. for 

which the contractor shall not submit any dispute/claim what-so-ever, so long as the total amount 
of such variation does not exceed plus or minus 30 % of the Total contract value awarded. 

 
61. The work shall be done strictly in accordance with the specifications laid down in/ as per IS and 

IRC in addition to specifications given in Schedule “B” approved plans and orders issued from time 
to time by the Engineer-in-charge. 
 

62. As per site condition, the approach etc. will be required which the contractor shall provide at his 
own cost. Contractor shall consider these aspects while quoting the rates in tender. Nothing extra 
will be paid for the same. 

 
63. Wherever excavated / surplus stuff is to be deposed off, ground should be properly dressed as 

directed by Engineer-in-charge at no extra cost. 

64. The contractor shall notify in writing to the Engineer an address at Gandhidham complex for 
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serving to the contractor any communication or any notice to be given to him under the contract 
and any such notice/communication to the contractor shall be deemed to be duly served  if sent by 
registered post to, or left at such address or if delivered to the agent or representative of the 
contractor, or left at, the principal place of business or if contractor be a company, the registered 
office of the contractor or at the contractor’s last known address. 

 
65. While evaluating similar works, amount of work done excluding GST to be considered only 
 
66. Payment/measurement of all items actually incorporated in the work, as per requirement shall be 

made. Nothing will be paid for extra/more quantity of work done by the contractor for the purpose 
of his working facility etc. 

 
67. The contractor has to clear the civil material along the roads i.e. mud, sand, soil, murrum / earth, 

metal, boulders etc. including their berms which are to be removed and disposed off as directed 
without any extra cost. 

 
68. Tenders with any condition, including conditional rebates, shall be rejected. However, tenders 

with unconditional rebate will be acceptable. 
 

 
69. Supply of water 
 [i] The contractor shall have to make his own arrangements for the water required for execution 

of work and for labours etc. 
[ii] Water used for mixing and curing shall be clean and free from injurious amounts of oil, acids, 
alkalis, salts, sugar, organic materials or other substances that may be deleterious to concrete or 
steel. 

 
[iii] Unfiltered potable water is generally considered suitable for mixing and curing. Mixing and 
curing with sea water shall not be permitted in any case. 

 
[iv] Periodically samples of water shall be tested as per IS-3025 and as a guide, the following 
concentrations represent the maximum permissible values: 

 
[a] To neutralize 200 ml sample of water using Phenolphthalein as an indicator, it should not 
require more than 2 ml of 0.1 normal NaOH. 

 
[b] To neutralize 200 ml sample of water using Methyl Orange as an indicator, it should not require 
more than 10 ml. of 0.1 normal HCL. 

[c] The permissible limits for solids shall be as follows: 
    Permissible limits [max.] 

  Organic     200 mg/lit 
  Inorganic    3000 mg/lit 

  Sulphates [So]   500 mg/lit 
  Chlorides [CI]    500 mg/lit 
  Suspended matter   2000 mg/lit 

  [d] The PH value shall not be less than 6”. 
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70. During the execution of works dewatering manually or by pumping is to be done by the contractor 

at his own cost, if found necessary and no claim on this account shall be entertained. 
 

71. In the case of discrepancy between the schedule of quantities, the specification and / or the 
drawings, the following order of preference shall be observed: - 
i) Description of schedule of quantities. 
ii) Particular specification and special condition, if any. 
iii) Drawings. 
iv) C.P.W.D. specifications. 
v) Indian standard specifications of B.I.S. 
 

72. While evaluating the tender, due regard will be paid to national defence. 
 

73. Special Conditions for Environmental Protection: 
i. The contractor(s) shall strictly follow up the environmental rules as per the Environmental 

(Protection) Act 1986 while execution of the work and as directed by Engineer-In-Charge. 
ii. All construction materials i.e. Cement, Aggregates, sand & fill materials which are to be 

used in construction work shall be covered with Tarpaulin or other fabric materials as 
directed by Engineer-in-charge. 

iii. The Contractor(s) should stacked and disposed the waste materials in such a manner which 
are not destroy the environment. 

iv. The contractor(s) shall sprinkles the water to minimize the dust emission. 
v. Machine mixers, vibrators, way batches plant, diesel generator sets and other vehicles 

engines shall not be left running when not in use. 
vi. Emission of NO 2 and SO 2 shall be maintained within the work site area as per the 

International Regulations. 
vii. To prevent and minimize vibration and noise levels from machineries / vehicles during 

construction activities the contractor(s) shall take the remedial action to minimize noise 
pollution. 

viii. Provide adequate silencers attached with all vehicles and machines. 
ix. Install suitable mufflers on engine exhaust and compressor component. 
x. The diesel generators set shall be used of noise less. 
xi. To contractor(s) shall stacked / stored the construction materials at adequate distance 

from coastal area. 
xii. The contractor(s) shall provide the barrier to prevent the construction materials from 

mixing up with surface / ground water. 
xiii. The contractor(s) should discharge Waste generated during construction work as per CPCB 

/ GPCB regulations. 
 

74. The contractor shall submit the bill, monthly in triplicate for the work done during the preceding 
month. 

 
75. During execution of work, if any hindrance underneath/at ground level observed / encountered is 

to be removed manually or mechanically. So bidder has to visit the proposed site and acquaint 
himself completely and also bidder has to consider the same before submitting the offer.  
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76. On award of the contract, the contractor to whom the contract has been awarded has to provide 
at least 10 (Ten) bonded copies of Agreement including the Technical bid, Price bid and the 
correspondence exchange between the parties till the award of the work. One full set including 
indexing, insertion of page nos. certification with index will be provided by the Department. The 
cost of above ten sets is to be borne by the contractor. 

 
77. The area under development /execution is operational area and with very high traffic volume. So 

unnecessary hard core barricading all around the area considered will be done prior to stating any 
activity on site. Complete site area is barricaded by way of  
necessary iron barriers, display sign boards, red lights to restrict entry on night and strong barriers 
are provided to reduce chance of any accident. 
 

78. The Contractor shall be registered under The Building and Other Constructions Workers 
(Regulation of Employment and Conditions of Service) Act, 1996. 
 

79. The Documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare Cess @ 1% of work 
done or as amended by Statutory Authority from time to time, paid on final bill shall be submitted 
before releasing the Performance Guarantee. 

 
80. The payment from 2nd bill to the pre final bill, shall be released, subject to the condition that the 

documentary evidence (copy of paid Challan in Govt. Treasury) of the Welfare Cess @ 1% of work 
done or as amended by Statutory Authority from time to time, paid to concerned authority is 
submitted for the previous bill. 

 
81. The contractor has to provide sufficient barricades to the site of work in such a way that the traffic 

plying nearby the barricaded area should not damage the recently completed asphalt surface and 
plying of such vehicles during construction/repairs should be prevented strictly. If any damage is 
caused due to improper barricading and negligence of contractor to the recently completed 
surface, the contractor has to repair such damage at his own cost. Nothing extra will be paid for 
this. 

 
 

82. Integrity Pact: 
 

The Integrity Pact duly signed by Authorized person(s) with one witness need to be 
submitted by the bidder along-with the EMD and tender free in Technical bid as per 
the format provided in tender document. 
 
Bidders are required to sign the integrity pact (as per given below with the tender 
document), failing which their bid shall be liable for rejection. The “Principal” means 
“Deendayal Port Authority” and “Counter Party” means “Bidder”. If a Counter party 
commits a violation of its Commitments and Obligations under the Integrity Pact 
Program during bidding process, their entire Earnest Money Deposit, would be forfeited 
and in addition, they may be blacklisted from the DPA business in future. 
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In case of violation of the Integrity Pact by Counter party after award of the Contract, 
DPA shall be entitled to terminate the contract. DPA would forfeit the Security Deposits; 
encase the Bank Guarantee(s) and other payments to counter party in such cases. 
The procedure mentioned above regarding signing of Integrity Pact Agreement by 
both the parties (Employer and Potential Bidder) shall be completed online. 
However, in case of any technical glitch due to which if any potential bidder is unable 
to upload the IP Agreement, then he/she shall submit the hard copy duly filled, 
signed IP Agreement to the S.E. (R), A.O, Building, Gandhidham within a period of 07 
(Seven) days and prior to opening of technical bid, failing which bid of potential 
bidder shall be treated as disqualified. 

 
 

83. The rates quoted by Contractor shall be realistic. During the evaluation of tender, if rates quoted 
by the Contractor are found un-realistic, the tender shall be considered non-responsive & Engineer 
in-charge reserves right to cancel no any correspondence shall be entertained in this regard. 

 
84. The payment to the worker deployed by the Contractor should be paid through their respective 

Bank account only. The Contractor has to submit the bills along with documentary proof for 
payments made to the labourers though the bank. 

 
85. SPECIAL CONDITION IN RESPECT OF CEMENT 

a) The contractor shall procure the cement confirming to relevant Indian Standard holding license 
to use ISI Certification mark for their product. 

b)  For verification of such purchase all the bills of manufacturer / supplier / dealer will have to be 
furnished to the Engineer-in-charge. 

c)  Supply of cement shall be taken in 50 Kg bags bearing manufacture's name, him registered 
trade mark, date of manufacture, batch number and ISI marking. 

d)  Every consignment of cement must have identification marks on packages indicating date of 
manufacture and grade and type of cement, cement brought to works shall not be more than 
6 weeks old from the date of manufacture. 

e)  Every delivery of cement shall be accompanied by a manufacturers test certificate confirming 
that the supplied cement conforms to relevant specifications. 

f) Engineer-in-charge shall be at his liberty to carry out testing of cement at his discretion from 
Port laboratory as per I.S. 269-1989 before / during use. The contractor shall make all the 
necessary arrangements for same all. 

g)  Each consignment shall be stored separately so that it can be readily identified and inspected. 
The arrangement of cement shall be such as to ensure the utilization of cement in the order of 
its arrival at the stores. 

h) Cement brought to site and cement remaining unused shall not be removed from site without 
the permission of the Engineer-in-charge. 

 
86. Removal of rejected/sub-standard materials 

(a) Whenever any material brought by the contractor to the site of work is rejected, entry thereof 
should invariably be made in the Site Order Book under the signature of the Assistant Engineer, 
giving the approximate quantity of such materials. 
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(b) As soon as the material is removed, a certificate to that effect shall be recorded by the JE/AE 
against the original entry, giving the date of removal and mode of removal, including the 
registration number of the truck and a copy of gate pass wherever applicable. 

 

87. DEFECT LIABILITY PERIODL. 

 Defect liability period for the work is Twelve Months (12 month) from the certified date of 
completion of work consider. 

 Contractor is responsible for rectify defects of relevant items carried out in work, during 
defect liability period and no any payment for that will be made to contractor for that, in 
defect liability period. 

 The contractor shall be responsible to make good and remedy at his own expenses any 
defect which may be develop or may be noticed before the period mentioned hereunder 
from the certified date of completion. The Engineer in charge shall give the contractor a 
notice in writing above the defects and the contractor shall make good the same within 
15 days of receipt of the notice. In the case of failure on the part of the contractor, the 
Engineer in charge may rectify or remove or re -execute the work at the risk and cost of 
contractor. The Engineer in charge shall entitle to appropriate the whole or any part of 
the amount of Balance S.D. towards the expenses if any, incurred by him in rectification, 
removal or re  execution. The contractor shall immediately recoup the amount so spent, 
that any given time the Balance S.D. shall be maintained as per the relevant clause of the 
contract. If the contractor fails to recoup the amount of performance security deposit, 
then Engineer in charge shall be entitled to recover the amount spent over
 the amount  of performance security deposit. The defect liability period shall be 
Twelve Months (12 month) from the certified date of completion of work. 

 If contractor fail to attend the defect if any, within 15 days of written notice served by 
the Engineer in charge, during Defect liability period, the Security Deposit will be forfeited 
and defect will be rectified on risk and cost of contractor. 

88. The contractor shall invariably quote the rates considering the minimum wages of labour as 
per guidelines of CLC. If the rates are quoted less than the minimum wage requirement of 
CLC rates applicable on the date of submission of bid by the bidders, then their bid shall be 
treated as irresponsive and will not be considered. Thus, the bidders who have quoted rates 
less than the labour rates notified by CLC rates on the date of submission of bid will be 
blacklisted for bidding any tender in DPA for 3 (three) years. 

 
 
 

Contractor          Superintending Engineer (Roads) 
          DEENDAYAL PORT AUTHORITY 
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LIST OF APPROVED MAKE  
 

 Item  Make 

1 CEMENT OPC - 5 3   AMBUJ A, ULTRATECH, BIRLA PLUS, 
SANGHI, J K LAXMI , J K 

2 THERMO - MECHANICALLY 
TREATED BARS OF GRADE 
FE- 500D OR MORE. 

 TATA, SAIL, RINL(VIZAG) 

3 CONSTRUCTION CHEMICALS  SIKA, FOSROC,   PIDILITE, 

4 PAINT, PRIMER, PUTTY  ASIA, BERGER, BIRLA, ICI 

 
 

Note:- All the materials/makes listed above and other than as specified above shall 
be ordered and used after obtaining prior approval from the Engineer-in-charge 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

SECTION : 6 
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FORMS OF SECURITIES AND OTHER FORMATS 
 

Acceptable forms of securities are annexed. Bidders should not complete the 
performance and advance payment security forms at this time. Only the successful 
bidder will be required to provide performance and advance payment securities in 
accordance with one of the forms, or in a similar form acceptable to the employer. 
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BANK GUARANTEE 
SPECIMEN BANK GUARANTEE SECURITY DEPOSIT 

(To be executed on Rs.300/- or  ap propriate  va lue of  non-judicial Stamp Paper) 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance 
with the instruction indicated] 
In consideration of the Board of Deendayal Port Authority [insert name of port] 
incorporated by the Major Port Trusts Act, 2021 (hereinafter called “The Board” 
which expression shall unless excluded by or repugnant to the context or meaning 
thereof be deemed to include the Board of Deendayal Port Authority of the port of 
[insert name of port], its successors and assigns) having agreed to release advance 
payment to (hereinafter called the 
“contractor”) 

(Name of the contractor/s) 
under the terms and condition of the contract, vide from the demand under the 
condition of the contract, vide ’s letter No  

(Name of the Department) 
Date made  between the  contractors and the  Board for execution  of 
  _ covered under Tender No.   
dated _ (hereinafter called “the said contract”) for the payment of 
Security Deposit in cash or Lodgement of Government Promissory Loan Notes for 
the due fulfilment by the said contractors of the terms and condition of the said 
contract, on production of 

a bank  Guarantee   for Rs. (Rupees  
  ) only we, the (Name of

 the Bank
 and Address) 

 _(hereinaft
er referred to as “the Bank”) at the request of the contractors do hereby 
undertake to pay to the 

Board an amount not exceeding Rs. 
 _ (Rupees    _) only against 
any loss or damage caused to or suffered by the Board by reason of any breach by 
the contractors of any of the terms and conditions of the said contract. 

2. We,   _, do 
hereby (Name of Bank) (Name of Branch) 

Undertake to pay the amount due and payable under this guarantee without any 
demur merely on a demand from the Board starting that the amount claimed is due 
by way of loss or damage caused to or which would be caused to or suffered by the 
Board by reason of the contractor’s failure to perform the said contract. Any such 
demand made on the Bank shall be conclusive as regards the amount due and 
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payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to any amount not exceeding Rs. (Rupees
 ) only. 

 
3. We,  , undertake to pay to 

the (Name of Bank and Branch) 
Board any money so demanded notwithstanding any dispute or disputes raised 
by the contractor(s) in any suit or proceeding pending before any Court or Tribunal 
relating thereto our liability under this present being absolute and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of our 
liability for payment there under and the Contractor(s) shall have no claim against 
us for making such payment. 

 
4. We,  further agree with the Board that 

the (Name of Bank and Branch) 

guarantee herein contained shall remain in full force and effect during the period 
that would be taken for performance of the said contract and that it shall 
continue to be enforceable till all the dues of the Board under or by virtue of 
the said contract have been fully paid and its claims satisfied or discharged or 
till the 

 
(Name of the user department) 

of the said certifies that the terms and conditions of the said contract have been 
fully and properly carried out by the said Contractors and accordingly discharge this 
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board 
but at the cost of the Contractors, renew or extend this guarantee for such 
further period or periods as the Board may require from time to time. 

5. We, _ further agree with the Board that the (Name of 
Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the 
said contract or to extend the time of performance by the said contract or to extend 
the time of performance by the said Contractors from time to time or to postpone 
for any time or from time to time any of the powers exercisable by the board against 
the said Contractors and to forebear or enforce any of the terms and conditions 
relating to the said contract and we shall not be relieved from our liability by 
reason of any such variation or extensions being granted to the contractors or for 
any forbearance, act or omission on the part of the Board or any indulgence shown 
by the board to the Contractors or by any such matter or thing whatsoever which 
under the law relating to sureties would, but for this provision, have effect of so 
relieving us. 
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6. This guarantee will not be discharged due to the change in the constitution of the 
Bank or the Contractor(s). 

 
7. It is also hereby agreed that the Courts in Gandhidham would have exclusive 

jurisdiction in respect of claims, if any, under this Guarantee. 

 
8. We, Bank lastly undertake not to revoke this guarantee during 

its currency except with the previous consent of the Board in writing. 

9. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees 

 _only); 
(b) This Bank Guarantee shall be valid upto ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or demand 
on or before   _  (date  of expiry of Guarantee).” 
Date day of ___________ 20 

For (Name of Bank) 

(Name) 
Signature 
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT / STAGE PAYMENT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance 
with the instruction indicated] 

 
In consideration of the Board of Deendayal Port Authority incorporated by the Major 
Port Trusts Act, 1963 as amended by Major Port Trust (Amendment) Act 1974 
(hereinafter called “The Board” which expression shall unless excluded by or repugnant 
to the context or meaning thereof be deemed to include the Board of Deendayal Port 
Authority, its successors and assigns) having agreed to release advance payment to 
(hereinafter called the “contractor”) 

(Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from the demand 
under the condition of the contract, vide ’s letter 
No  

(Name of the Department) 
Date made between the contractors and the Board for execution of 
    covered under Tender No.   
 dated  (herein after called “the said contract”) for the payment 
of Advance Payment in cash or Lodgement of Government Promissory Loan Notes for 
the due fulfilment by the said contractors of the terms and condition of the said       
contract,    on       production       of        a        bank        Guarantee        for   Rs.  
 (Rupees    
 
only) we, the (Name of  the Bank and Address) 
         (hereinafter referred 
to as “the Bank”) at the request of the contractors do hereby undertake to pay
 to the Board an amount not exceeding  Rs. 
 (Rupees     ) only against any loss or damage caused 
to or suffered by the Board by reason of any breach by the contractors of any of the 
terms and conditions of the said contract. 

 
2. We,   _, do hereby 

(Name of Bank) (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur 
merely on a demand from the Board starting that the amount claimed is due by way of 
loss or damage caused to or which would be caused to or suffered by the Board by reason 
of the contractor’s failure to perform the said contract. Any such demand made on the 
Bank shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this guarantee   shall   be   restricted   to   any   
amount   not exceeding Rs. (Rupees) only. 
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3 We,  , undertake to pay to the 
(Name of Bank and Branch) 

Board any money so demanded notwithstanding any dispute or disputes raised by 
the contractor(s) in any suit or proceeding pending before any Court or Tribunal 
relating thereto our liability under this present being absolute and unequivocal. The 
payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the Contractor(s) shall have no claim against us for making 
such payment. 

 
4. We,  further agree with the Board that the 

(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period 
that would be taken for performance of the said contract and that it shall continue 
to be enforceable till all the dues of the Board under or by virtue of the said contract 
have been fully paid and its claims satisfied or discharged or till the  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been 
fully and properly carried out by the said Contractors and accordingly discharge this 
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board but 
at the cost of the Contractors, renew or extend this guarantee for such further 
period or periods as the Board may require from time to time. 

 
5. We,  further agree with the Board that 

the (Name of Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the 
said contract or to extend the time of performance by the said contract  or to extend 
the time of performance by the said Contractors from time to time or to postpone 
for any time or from time to time any of the powers exercisable by the board against 
the said Contractors and to forebear or enforce any of the terms and conditions 
relating to the said contract and we shall not be relieved from our liability by reason 
of any such variation or extensions being granted to the contractors or for any 
forbearance, act or omission on the part of the Board or any indulgence shown by 
the board to the Contractors or by any such matter or thing whatsoever which under 
the law relating to sureties would, but for this provision, have effect of so relieving 
us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 
 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee. 
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8. We, Bank lastly undertake not to revoke this guarantee 
during its currency except with the previous consent of the Board in writing. 

 
 

9. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs.  

(Rupees only); 
(b) This Bank Guarantee shall be valid upto ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or 
demand on or before (date of expiry of Guarantee).” 

 
 

Date day of 20 
 
 

For (Name of Bank) 
 

(Name) 
Signature 
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FORM-8 A 
 

FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE GUARANTEE 
 

(To be execute on Non-Judicial Stamp paper of appropriate value) 
 
        Insurance Surety Bond No.  
        Date : 
 
(Name of the Contract)  
To : 
The Board of Authorities of the Port of Kandla,  
Deendayal Port Authority,  
A.O. Building,  
P.O. Box No. 50.  
Gandhidham – Kutch 
 
Dear Sirs, 
 
In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL PORT AUTHORITY 
(hereinafter called " The Board" which expression shall unless excluded by or repugnant to the context or 
meaning thereof be deemed to include the Board of Deendayal Port Authority of the Port of [DEENDAYAL 
PORT AUTHORITY], its successors and assigns) having awarded to M/s [Contractor's Name] with its 
Registered/Head Office at (hereinafter referred to as the 'Contractor', which expression shall unless 
repugnant to the context or meaning thereof, include its successors administrators, executors and assigns), 
a Contract by issue of Employer's Letter of Acceptance No. ................ dated .and the same having been 
acknowledged by the Contractor, for [Contract sum in figures and words] for [Name of the work] and the 
Contractor having agreed to provide a Contract Performance Guarantee for the faithful performance of the 
entire Contract equivalent to........(*) .... of the said value of the aforesaid work under the Contract to the 
Employer. 
 
We.......... [Name & Address of the Insurance Company] .......... having its Head Office at (hereinafter referred 
to as the 'Surety', which expression shall, unless repugnant to the context of meaning thereof, include its 
successors, administrators, executors and assigns) do hereby guarantee and undertake to pay the Employer, 
on demand any and all monies payable by the Contractor to the extent of (*) as aforesaid at any time 
upto............... (@).......[days/month/year] without any demur, reservation, contest, recourse or protest 
and/or without any reference to the Contractor. Any such demand made by the Employer on the Insurance 
Company shall be conclusive and binding notwithstanding any difference between the Employer and the 
Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other authority. The Surety 
undertakes not to revoke this guarantee during its currency without previous consent of the Employer and 



Page 101 of 126  

further agrees that the guarantees herein contained shall continue to be enforceable till the Employer 
discharges this guarantee or till. (days/month/year] whichever is earlier. 
 
The Employer shall have the fullest liberty, without affecting in any way the liability of the Insurance company 
under this guarantee, from time to time to extend the time for performance of the Contract by the 
Contractor. The Employer shall have the fullest liberty, without affecting this guarantee, to postpone from 
time to time the exercise of any powers vested in them or of any right which they might have against 
Contractor, and to exercise the same at any time in any manner, and either to enforce or to forbear to enforce 
any covenants, contained or implied, in the Contract between the Employer and the Contractor or any other 
course or remedy or security available to the Employer. The Insurance company shall not be released of its 
obligations under these presents by any exercise by the Employer of its liberty with reference to the matters 
aforesaid or any of them or by reason of any other act or forbearance or other acts of omission or commission 
on the part of the Employer or any other indulgence shown by the Employer or by any other matter or thing 
whatsoever which under law would, but for this provision have the effect of relieving the Insurance Company. 
 
The Surety declares that this Insurance Surety Bond is issued by the ....... (name of Insurance Company) as 
per applicable rules and regulations of insurance regulatory development authority of India (IRDAI), and 
also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the Insurance 
Company as a principal debtor, in the first instance without proceeding against the Contractor and 
notwithstanding any security or other guarantee the Employer may have in relation to the Contractor's 
liabilities. 
 

i) Our liability under this Insurance Surety Bond shall not exceed …..(*).....  
ii) This Insurance Surety Bond shall be valid up to ….(+)…..  
iii) We are liable to pay the guaranteed amount or any part thereof under this Insurance Surety Bond 

only and only if Employer serve upon Insurance Company a written claim or demand on or before 
..... @............ 

 
Dated this ………...day of …….... 20........... at ……... 
 
 
 
WITNESS       Signed for and on behalf of the    
                                          Insurance Company 
 
1. ………………………    ……………………….. 

(Signature)     (Signature) 
 
………………………    ……………………….. 
(Name)      (Name) 
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Notes :  
1. (*) This sum shall be Five percent (5%) of the accepted tender value denominated in the types and 

proportions of currencies. 
 
(@) The Performance Guarantee should be valid for a period of 60 days beyond the date of completion 
of all contractual obligations of the contractor, including Defect Liability Period.  
 
(+) This date will be the date of issue of defect liability Certificate.  
 

2. Insurance Surety Bond should be executed on appropriate stamp paper of requisite value, such stamp 
paper should be purchased in the name of Issuing Insurance Company, not more than six (6) months prior 
to execution / issuance of Insurance Surety Bond. The name of the purchaser should appear at the back 
side of stamp paper in the Vendors Stamp. Insurance Surety Bond should contain rubber stamp of the 
authorized signatory of the Insurance Company indicating the name, designation and signature/ power 
of attorney number as well as telephone numbers / e-Mail Id with full correspondence address of the 
Insurance Company. In case the same is issued by an International Insurance Company (it should be 
registered under Insurance Act 1938 or as amended from time to time and approved by the Insurance 
Regulatory Development Authority of India (IRDAI)), the law prevalent in the country of execution shall 
prevail for the purpose of Stamp Duty on the Insurance Surety Bond. However, in such a case, the 
Insurance Surety Bond shall be got confirmed through any Indian Scheduled/Nationalized Insurance 
Company.  

3. Insurance Surety Bond is required to be submitted directly to the Employer by the issuing Insurance 
Company (on behalf of Contractor) under registered post (A.D.). The Contractor can submit an advance 
copy of Insurance Surety Bond to the Engineer.  

The issuing Insurance Company shall write the name of Insurance Company's controlling branch/ 
Head Office along with contact details like telephone no., e-Mail Id and full correspondence address 
in order to get the confirmation of Insurance Surety Bond from that branch/ Head office, if so 
required 
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SPECIMEN BANK GUARANTEE 
PERFORMANCE GUARANTEE / SECURITY DEPOSIT 

(To be executed on Rs.300/- non-judicial Stamp Paper) 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the instruction 
indicated] 
In consideration of the Board of Deendayal Port Authority incorporated by the Major Port Authorities Act, 
2021 (hereinafter called “The Board” which expression shall unless excluded by or repugnant to the context 
or meaning thereof be deemed to include the Board of Deendayal Port Authority of the port its successors 
and assigns) having agreed to release Performance Guarantee / Security Deposit to (hereinafter called the 
“contractor”) 
(Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from the demand under the condition 
of the contract, vide ’s letter 
No 
(Name of the Department) 
Date __________________made between the contractors and the Board for execution of Covered under 
Tender No. _______________________dated (hereinafter called “the said contract”) for the payment of 
Security Deposit in cash or Lodgment of Government Promissory Loan Notes for the due fulfillment by the 
said contractors of the terms and condition of the said contract, on production of a bank Guarantee for 
Rs._________ (Rupees) only we, the (Name of the Bank and Address) 
___________________________________________________ (here in after Referred to as “the Bank”) at 
the request of the contractors do here by undertake to pay to the Board an amount not exceeding 
Rs.__________(Rupees) only against any loss or damage caused to or suffered by the Board by reason of any 
breach by the contractors of any of the terms and conditions of the said contract. 
We, ____________________________________________________________________ , do here by  
(Name of Bank) (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur merely on a demand 
from the Board starting that the amount claimed is due by way of loss or damage caused to or which would 
be caused to or suffered by the Board by reason of the contractor’s failure to perform the said contract. Any 
such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank 
under this Guarantee. However, our liability under this guarantee shall be restricted to any amount not 
exceeding Rs. ___________________(Rupees __________________________________) only. 
2. We, _______________________________________________________________, undertake to pay to 
the 
                          (Name of Bank and Branch)  
Board any money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in any 
suit or proceeding pending before any Court or Tribunal relating thereto our liability under this present being 
absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge of our 
liability for payment there under and the Contractor(s) shall have no claim against us for making such 
payment. 
3. We, ______________________________________________further agree with the Board that the (Name 
of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period that would be taken for 
performance of the said contract and that it shall continue to be enforceable till all the dues of the Board 
under or by virtue of the said contract have been fully paid and its claims satisfied or discharged or till the 
______ 
(Name of the user department) 
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of the said certifies that the terms and conditions of the said contract have been fully and properly carried 
out by the said Contractors and accordingly discharge this guarantee. Provided however that the Bank shall 
be the request of the Board but at the cost of the Contractors, renew or extend this guarantee for such 
further period or periods as the Board may require from time to time. 
4. We, ___________________________________________ further agree with the Board that the   (Name of 
Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said contract or to extend the time of performance 
by the said contract or to extend the time of performance by the said Contractors from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the board against the said 
Contractors and to forebear or enforce any of the terms and conditions relating to the said contract and we 
shall not be relieved from our liability by reason of any such variation or extensions being granted to the 
contractors or for any forbearance, act or omission on the part of the Board or any indulgence shown by the 
board to the 
Contractors or by any such matter or thing whatsoever which under the law relating to sureties would, but 
for this provision, have effect of so relieving us. 
5. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s). 
6. It is also hereby agreed that the Courts in Gandhidham would have exclusive jurisdiction in respect of 
claims, if any, under this Guarantee. 
7. We, Bank lastly undertake not to revoke this guarantee during its currency except with the previous 
consent of the Board in writing. 
8. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs. 
________________________(Rupees_________________________________________________________
_ only); 
(b) This Bank Guarantee shall be valid up to ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only and only 
if you serve upon us a written claim or demand on or 
 
before ___________________________________________________(date of expiry of Guarantee).” 
 
Date __________________________day of ______________________________20 
 

For (Name of Bank) 
 

 
(Name) 
 
 
Signature 
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DISPUTES REVIEW BOARD AGREEMENT 

(To be executed on Rs. 100/- o r  appropr iate  va lue  of non-judicial Stamp Paper) 
 
 

THIS AGREEMENT, made and entered into this ............................................. Day of 

……….20 ………. Between …………………  (“the Employer/ Board”) and 

… ......................................... (“the contractor”), and the Disputes Review Board (“the 

DRBoard“) consisting of one/three DRBoard Members, (Members from either party, 

i.e. contractor and Employer/Board) 

 
(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. [Note: Delete 

whatever is not applicable] 

 
WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for the 

execution    of    …………………………………………… Project 

name) ........................... (the “contract”) and WHEREAS, the contract provides for the 

establishment and operation of the DRBoard NOW THEREFORE, the parties 

hereto agree as follows: 

 
1.The parties agree to the establishment and operation of the DRBoard in accordance with 

this DRBoard Agreement. 

 
1. Expect for providing the services required hereunder, the DRBoard 

Members should not give any advice to either party or to the Nodal Officer 

or his nominee concerning conduct of the works. 

The DRBoard Members: 
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(a) Shall have no financial interest in any party to the contract or the Nodal 

Officer or his nominee, or a financial interest in the contract, except for 

payment for services on the DRBoard. 

(b) Shall have had no previous employment by, or financial ties to, any party to 

the contract, or the Nodal Officer or his nominee, expect for fee based 

consulting services on other projects, all of which must be disclosed prior to 

appointment to the DRBoard. 

(c) Shall have disclosed in writing to the parties prior to signature of this 

Agreement any all recent or close professional or personal relationships with 

any director, officer, or employee of any party to the Nodal Officer or his 

nominee, and any and all prior involvement in the project to which the 

contract relates; 

(d) Shall not, while a DRBoard Member be employed whether as a consultant 

or otherwise by either arty to the contract, or the Nodal Officer or his 

nominee, expect as a DRBoard Member. 

(e) Shall not, while a DRBoard Member, engage in discussion or make any 

agreement with any party to the contract, or with the Nodal Officer or his 

nominee, regarding employment whether as a consultant or otherwise either 

after the contract is completed or after services as a DRBoard Members. 

(f) Shall be and remain impartial and independent of the parties and shall 

disclose in writing to the Employer/Board, the contractor, the Nodal Officer 

or his nominee, and one another any fact or circumstances which might be 

such to cause either the Port or the contractor to question the continued 

existing of the impartiality and independence required of DRBoard Members. 

 
3. Except for its participation in the DRBoard activities as provided in the 

contract and in this Agreement none of the Employer / Board, the contractor, 

the Nodal Officer or his nominee, and one another any fact or circumstances 

which might be such to cause either the Employer/Board or the contractor to 

question the continued existence of the impartiality and independence 

required of DRBoard Members. 
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4. The contractor shall: 

a) Furnish to each DRBoard Member one copy of all document which the 

DRBoard may request including contract document, progress report, 

variation orders, and other document, pertinent to the performance of the 

contract. 

b) In co-operation with the Employer/Board, co-ordinate the site visits of the 

DRBoard, including conference facilities and secretarial and copying 

services. 

5. The DRBoard shall serve throughout the operation of the contract. It shall 

begin operation following execution of this Agreement, and shall terminate 

its activities after issuance of the taking over certificate and the DRBoard’s 

issuance of its Recommendation on all disputes referred to it. 

6. DRBoard Member, shall not assign or subcontract any of their work under 

this Agreement. 

7. The DRBoard Members are independent and not employees or agents of 

either the Employer/Board or the Contractor. 

8. The DRBoard Members are absolved of any personal or professional liability 

arising from the activities and the Recommendations of the DRBoard. 

9. Fees and expenses of the DRBard Member[s] shall be agreed to and shared 

equally by the Employer/Board and the Contractor. If the DRBoard requires 

special services, such as accounting, data research and the like, both the 

parties must agree and cost shall be shared by them as mutual agree. 

10. DR Board’s site visit: 

a. The DR Board shall visit the site and meet with representative of the 

Employer/Both and the contractor and the nodal officer are his nominee 

at regular intervals, at times of critical construction events, and at the 

return request of either party. The timing of site filing agreement shall be 

fixed by the DRBoard 

b. Site meeting shall consist of an informal discussion of the status 

construction of the works followed by an inspection of the work, 
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both attended by personal from the employer/Board, the contractor and 

the nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will 

prepare minutes of the meeting and circulate them for comments of the 

parties and the nodal officer or his nominee. 

11. Procedure for disputes referred to the DRBoard: 

a) If either party objects to any action or inaction of the other party or the Nodal 

Officer or his nominee, the objecting party may file a written Notice of 

Dispute to the other party with a copy to the Nodal Officer or his nominee 

starting that it is given pursuant to clause [number] and starting clearly and 

in detail the basis of the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond in 

writing within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written 

appeal to the response is filed with the responding party within 7 days of 

receiving the response. Both parties are encouraged to pursue the matter 

further to attempt to settle the dispute. When it appears that the dispute 

cannot be resolved without the assistance of the DRBoard either party may 

refer the dispute to the DRBoard by written Request for Recommendation to 

the Board, the other party and the Nodal Officer or his nominee starting that 

it is made pursuant to [insert relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the specific 

issues of the dispute to be considered by the DRBoard. 

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied 

that the dispute requires the DRBoard’s assistance, the DRBoard shall 

decide when to conduct a hearing on dispute. The DRBoard may request 

that written documentation and arguments from both parties be submitted 

to each DRBoard Members before the hearing begins. The parties shall 

submit insofar as possible agreed statements of the relevant facts. 
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f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer 

or his nominee shall each have ample opportunity to be head and to offer 

evidence. 

The DRBoard’s Recommendation for resolution of the dispute will be given in 

writing, to the Employer/ Board, the contractor and the Nodal Officer or his 

nominee as soon as possible, and in any event not more than 28 days after the 

DRBoard’s final hearing on the dispute. 

 
12. Conduct of Hearing: 
a) Normally hearing will be conducted at the sites, but any location that would 

be more convenient and still provide all required facilities and access to 

necessary documentation may be utilized by the DRBoard. Private sessions 

of the DRBoard may be held at any location convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall 

have representatives at all hearing. 

c) During the hearing, no DRBoard Member shall express any opinion 

concerning the merit of any facet of the case. 

d) After the hearings are concluded, the DRBoard shall meet privately to 

formulate its Recommendation. All DRBoard deliberation shall be 

conducted in private, with all individual views kept strictly confidential. The 

DRBoard’s Recommendations, together with an explanation of its reasoning 

shall be submitted in writing to both parties and the Nodal Officer or his 

nominee. The pertinent contract provision, applicable laws and regulations, 

and the facts and circumstances involved in the dispute. 

 
The DRBoard shall make every effort to reach a unanimous Recommendation. 

If this proves impossible, the majority shall decide, and the dissenting member 

any prepare a written minority report for submission to both parties. 

[Notes: Delete if it is one member DRBoard] 
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13 If during the contract period, the Employer/ Board and the contractor are of the 

opinion that the Disputes Review Board is not performing its function properly, 

the Employer/ Board and the contractor may together disbanded the Disputes 

Review Board. In such an event, the disputes shall referred to Arbitration 

straightaway. 

 
The Employer/Board and the contractor shall jointly sing a notice specifying that the 

DR Board shall stand disbanded with effect from the date specified in the notice. The 

notice shall posted by a registered letter with AD or delivery of the letter, even if he 

refuses to do so. 
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To 

 
(Project Title) 

Ref:   

The undersigned, having studies the pre-qualification submission for the above 
mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of 
my knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the 
Employer may invite us to participate in due time for the 
submission of tender on the basis of provisions made in the tender 
documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial 
conditions, or the contractual capacity of the firm or joint venture 
changes, we commit ourselves to inform you and acknowledge your 
sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other 
evaluation. 

(e) We also state that no changes have been made by us in the downloaded 
tender document and also understand that in the event of any 
discrepancies observed, the printed tender document No.  is full and 
final for all legal/contractual obligations (delete if not required]. 

Date: 
Place: 
Name of the Applicant:   

 
 

Represented by (Name & Capacity)   
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To, 
The Board of Deendayal Port Authority, 

Date: 

 Sub:  Our Bank Guarantee No.                          dated           

             for Rs.                            Favouring yourselves issued on a/c of M/s.____                                                     

___                                                                               (Name of contractor) 

……………… 

Dear Sir, 
 

We confirm having issued the above mentioned guarantee favouring 

yourselves, issued on account of M/s. 

    validity  for expiry upto 

date          and claim expiry  date upto  

  

 
We also confirm 1)   2) 

 is/are empowered to sign such Bank Guarantee on 

behalf of the Bank and his/their signatures is/are binding on the Bank. 

 
 
 

Name of signature of Bank Officer 
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SPECIMEN LETTER OF AUTHORITY FOR SUBMISSION OF BID 
(To be executed on Rs.300/- non Judicial Stamp Paper) 

 
To 
The (PORT Address) 

 
 

Dear Sir, 
 

We  

---------- d o  hereby confirm that Shri ............................................................ (Name, 

designation and Address) is/are authorized to represent us to bid, negotiate and 

conclude the agreement on our behalf with you against tender no ---------------- and 

his specimen signature is appended here to. 
 
 

We confirm that we shall be bound by all and whatsoever our said signatory shall 

commit. 

We understand that the communication made with him by the Employer/Board 

shall be deemed to have been done with us in respect of this Tender. 

 
 
 

[specimen signature] 
 
 

Yours faithfully, 
 
 

 
Signature: 

Name& Designation: 

For & on behalf of 
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STAGE PAYMENT 
(To be executed on Rs.100/- non-judicial Stamp paper) 

 
[The Bank as requested by the successful Tender, shall fill in this form in 
accordance with the instruction indicated.] 
Date: [insert date (as day, month, and year) of Tender Submission] [Banks 
letterhead] 
Beneficiary: [insert legal name and address of port] 

 
Stage PAYMENT GUARANTEE No.: [insert stage payment Guarantee no.] 

 
We [insert legal name and address of bank], have been informed that [insert complete 
name and address of contractor] (hereinafter called “the contractor”) has entered into 
contract No. [Insert number] dated [insert data of agreement] with you, for execution 
of works viz., [insert title of contract] (hereinafter called “the contract). 

 
Furthermore, we undertake that, according to the condition of the contract, an 
advance is to be mate against an advance payment guarantee. 

 
At the request of the contractor, we hereby irrevocable undertake to pay you any sum 
or sums not exceeding in total an amount of [insert amount(s) in figures and words] 
upon receipt by us of your first demand in writing declaring that the contractor is in 
breach of its obligation under the contract because the contractor has been paid the 
stage payment in realization of his invoice no. ----- 
------- dated -----------towards execution of contract. 

 
It is a condition for any claim and payment under this Guarantee to be made that the 
stage payment referred to above must have been received by the contractor on its 
account [insert number and domicile of the account] and that the contractor failed to 
execute the contract as per the contract. 

This Guarantee shall remain valid and in full effect from the date of the stage payment 
received by the contractor under the contract until [insert date]. 

 

 
[signature(s) of authorized representative(s) of the bank] 

 
[Authorisation letter from the issuing bank that the signatory of this BG is authorised 

to do so should also be enclosed] 
 

The bank shall insert the amount(s) specified in the SCC and denominated, as specified 
in the SCC, either in the currency (ies) of the contract or a freely convertible currency 
acceptable to the Employer. 
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Insert the completion/ schedule data stipulated in the Contract Delivery Schedule. The 
Employer should note that in the event of an extension of an extension of the time to 
perform the contract, the Employer would need to request an extension of this 
Guarantee from the bank. Such request must be in writing and must be made prior to 
the expiration data established in the Guarantee. In preparing this Guarantee, the 
Employer might consider adding the following text to the form, at the end of the 
penultimate paragraph: “We agree to extend his Guarantee for a period not exceeding 
[six month]/[one year] at a time, in response to the Employer’s written request for 
such extension, such request to be presented to be presented to us before the expiry 
of the Guarantee.” 
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Specimen EMD (Bank Guarantee Format) 

[The Bank shall fill in this Bank Guarantee Form in association with the instructions 
indicated. To be executed on Rs. 300/- non-Judicial Stamp Paper] 

________________________ (Bank’s name and address of Issuing Branch or Office) 
Beneficiary: ________________ (Name and Address of Employer/Board) Board of 
Deendayal Port Authority 

Date: __________ 

 
Tender Guarantee No.: ___________ 

 
We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) 
has submitted to you its Tender dated (hereinafter called “the Tenderer”) for the 
execution of [name of contract] under Invitation for Tenders No.[Number]. Furthermore, 
we understand that, according to your conditions, Tenders must be supported by an 
EMD. At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake 
to pay you any sum or sums not exceeding in total an amount of [amount in figures] 
([amount in words]) upon receipt by us your first demand in writing accompanied by a 
written statement stating that the Tenderer is in breach of its obligation(s) under the 
Tender conditions, because the Tenderer: 

 
(a) Has withdrawn its Tender during the period of tender validity specified by the 
Tenderer in the Form of Tender; or (b) Having been notified of the acceptance of it’s 
Tender by the Employer/Board during the period of Tender validity, (i) fails or refuses to 
execute the Form of Agreement, if required, or (ii) fails pr refuses to furnish the 
performance guarantee, in accordance with the Instructions to Tenderers. 

 
This guarantee will expire unless otherwise extended or informed by the 
Employer/Board: (a) If the Tenderer is the successful Tenderer, upon our receipt of copies 
of the contract signed by the Tenderer and the performance guarantee issued to you 
upon the instruction of the Tenderer; or (b)If the Tenderer is not the successful Tenderer, 
upon the earlier of (i) Our receipt of a copy of your notification to the Tenderer of the 
name of the successful Tenderer; or (ii) Twenty-eight days after the expiration of the 
Tenderer’s tender or any extended period thereof; Consequently, any demand for 
payment under this guarantee must be received by us at the office on or before that date. 

 
______________ [Signature(s)] [Authorization letter from the issuing bank that the 
signatory of this BG is authorized to do so should also be enclosed] 
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                              FORMAT OF BID SECURING DECLARATION FROM BIDDERS 
                                                             (On Bidders Letter head) 
 

Bid Securing Declaration Form 
 
                                Date: ___________________ Tender No. 01-RD/2026 
 
            To (insert complete name and address of the Employer/ Purchaser) 
            I/We. The undersigned, declare that: 
 

I/We understand that, according to your conditions, bids must be supported by a Bid Securing   
Declaration. 

 
I/We accept that I/We may be disqualified from bidding for any contract with you for a period of 
three years from the date of notification if I am /We are in a breach of any obligation under the 
bid conditions, because I/We 

 
            a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during 

the period of bid validity specified in the form of Bid; or 
 

b) having been notified of the acceptance of our Bid by the purchaser during the period of bid 
validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the 
Performance Security, in accordance with the Instructions to Bidders. 

 
I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 
successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid. 
   
Signed: (insert signature of person whose name and capacity are shown) in the capacity of (insert 
legal capacity of person signing the Bid Securing Declaration) 

 
            Name: (insert complete name of person signing the Bid Securing Declaration) 
            Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 
            Dated on _____________ day of ___________________ (insert date of signing) 
            
            Corporate Seal (where appropriate) 
 

  



Page 118 of 126  

Annexure – “II” 
 

Bank Payment Agreement Form: (to be collected from the Parties) 
 

1. Name of Party :-  

2. Account No. :-  

3. Branch Name :-  

4. IFSC Code of the Bank :-  

5. MICR Code :-  

6. Accepted for :- NEFT Payment or 
RTGS Payment 

 
 
 
 
 

DECLARATION BY THE PARTY: - 
 
 

I / We hereby declare that the above information furnished by me is correct and 
DPA is requested to pay my / our dues to this Account for this Work / Supply Order is 
concerned. 

 
 

Signature of the Party 
with the seal 
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As pointed out in the Tender Call Notice, Bidder may stipulate here 

exceptions and deviations to the bid conditions, if considered 

unavoidable. 

 
Sr. No. Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 
Note: however, the Bidders to note that unacceptable deviations, if any, 

the bid shall be liable for rejection. Bidder is discouraged to deviate 

from bid conditions, specifications, delivery schedules, commercial terms 

as per the tender document. 

 
Duly authorized to sign this authorization on behalf of: [insert complete 

name of Tenderer] 

Date on day of , [insert date] 
 
 

EXCEPTIONS AND DEVIATIONS 
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Annexure-I 

 
INTEGRITY PACT  

 
Between 

 
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"  

and 
 
........................................................... (Name of The bidders and consortium members) hereinafter referred 
to as "The Bidder / Contractor" 
 

Preamble 
 
The Principal intends to award, under laid down organizational procedures, contract(s) / concession(s) for 
Tender No. 01-RD/2026 The Principal values full compliance with all relevant laws of the land rules, 
regulations, economic use of resources and of fairness / transparency in its relations with its Bidder(s) and / 
or Contractor(s).  
 
In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), who will 
monitor the tender process and the execution of the contract for compliance with the principles mentioned 
above. 
 

Section 1 - Commitments of the Principal 
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the 

following principles: - 
 

(a) No employee of the Principal, personally or through family members, will in connection with 
the tender for, or the execution of a contract, demand, take a promise for or accept, for self 
or third person, any material or immaterial benefit which the person is not legally entitled to. 
 

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason.  The 
Principal will in particular, before and during the tender process, provide to all Bidder(s) the 
same information and will not provide to any Bidder(s) confidential / additional information 
through which the Bidder(s) could obtain an advantage in relation to the tender process or 
the contract execution. 
 

(c) The Principal will exclude from the process all known prejudicial persons. 
 
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence 

under the IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal will inform 
the Chief Vigilance Officer and in addition can initiate disciplinary actions. 
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Section 2 - Commitments of the Bidder(s) / Contractor(s)  

 
(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent 

corruption.   The Bidder(s) / Contractor(s) commits themselves to observe the following principles 
during participation in the tender process and during the contract execution. 

 
a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Principal's employees involved in tender process or the execution 
of the contract or to any third person any material or other benefit, which he / she is not 
legally entitled to, in order to obtain in exchange of advantage of any kind whatsoever during 
the tender process or during the execution of the contract. 

 
b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement 

or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contracts, submission or non-submission of bids, or 
any other actions to restrict competitiveness or to introduce cartelization in the bidding 
process. 

 
c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of 

Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not use 
improperly, for purposes of competition, or personal gain, or pass on to others, any 
information or document provided by the Principal, as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained or 
transmitted electronically. 

 
d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the 

Agents / Representatives in India, if any.  Similarly, the Bidder(s) / Contractor(s) of Indian 
Nationality shall furnish the name and address of the foreign principals, if any.  Further details 
as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by 
the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the payments made 
to Indian agent / representative have to be in Indian Rupees only.  Copy of the "Guidelines on 
Indian Agents of Foreign Suppliers" is placed at (page Nos. 7-20)   

 
e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments 

made, is committed to or intends to make to agents, brokers or any other intermediaries, in 
connection with the award of the contract. 

 
f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts 

while representing the matter to IEMs and shall wait for their decision in the matter. 
 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above or be 

an accessory to such offences. 
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Section 3 - Disqualification from tender process and exclusion from future contracts. 

 
If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression 
through a violation of Section-2 above, or in any other form, such as to put their reliability or 
credibility in question, the Principal is entitled to disqualify the Bidder (s) / Contractor(s), from the 
tender process, or take action as per the procedure mentioned in the "Guidelines on Banning of 
business dealings".  Copy of the "Guidelines on Banning of business dealings" is placed at (Page No. 
7-20). 

 
Section 4 - Compensation for Damages 

 
(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, according 

to Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest 
Money Deposit / Bid Security. 

 
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to 

terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 
from the Contractor, liquidated damages of the Contract Value or the amount equivalent to Security 
Deposit / Performance Bank Guarantee, whichever is higher. 

 
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, subject only 

to condition that, if the Bidder(s) / Contractor(s) can prove and establish that the termination of the 
contract, after the contract award has caused no damage or less damage than the amount of the 
liquidated damages, the Bidder/Contractor shall compensate the principal, only to the extent of the 
damage in the amount proved. 

 
Section 5 - Previous transgression 

 
(1) The Bidder declares that, no previous transgressions occurred in the last three years with any other 

company in any country confirming to the anti-corruption approach or with any other Public Sector 
Enterprises in India, that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 

process or action can be taken as per the procedure mentioned in "Guidelines on Banning of Business 
dealing". 

 
Section 6 - Equal treatment of all Bidders / Contractors  

 
(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with identical 

conditions as this on which all Bidders.  
 
(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall be held 

solely responsible for the same. 
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 Section 7 - Criminal   charges   against violating Bidders / Contractors    
 

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a 
representative, or an associate of a Bidder or Contractor, which constitutes corruption, or if the 
Principal has substantive suspicion, in this regard, the Principal will inform the same to the Chief 
Vigilance Officer (CVO) and the CVO will take further necessary action as deemed fit in accordance 
with the CVC Manual. 

 
Section 8 - External Independent Monitor 

 
(1) The Principal appoints competent and credible Independent External Monitor for this Pact after 

approval by Central Vigilance Commission. The task of the Monitor is to review independently and 
objectively, whether and to what extent the parties comply with the obligations under this 
agreement. 

 
(2) The Monitor is not subject to instructions by the representative of the parties and performs his / her 

functions neutrally and independently.  The Monitor would have access to all Contact documents, 
whenever required.  It will be obligatory for him / her to treat the information and documents of the 
Bidders / Contractors as confidential.  He / she reports to the Chairperson of the Board of the 
Principal. 

 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction to 

all Project documentation of the Principal including that provided by the Contractor. The Bidder / 
Contractor will also grant the Monitor, upon his / her request and demonstration of a valid interest, 
unrestricted and unconditional access to the project documentation.  The Monitor is under 
contractual obligation, to treat the information and documents of the Bidder / Contractor with 
confidentiality. 

 
(4) The Monitor is under contractual obligation to treat the information and documents of the Bidder(s) 

/ Contractor(s) with confidentiality.  The Monitor has also signed declaration on "Non-Disclosure of 
Confidential Information" and of "Absence of Conflict of Interest".  In case of any conflict of interest 
arising at a later date, the IEM shall inform Chairman, DPA and recues himself / herself from that case 

 
(5) The Principal will provide to the Monitor sufficient information about all meetings among the parties 

related to the Project provided such meetings could have an impact on the contractual relations 
between the Principal and the Bidder / Contactor. The parties offer to the Monitor the option to 
participate in such meetings. 

 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she will so 

inform the Management of the Principal and request the management to discontinue, or take 
corrective action. The Monitor can in this regard submit non-binding recommendations.  Beyond this, 
the Monitor has no right to demand from the parties that they act in a specific manner, refrain from 
action or tolerate action. 
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(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within 8 to 

10 weeks from the date of reference or intimation to him by the Principal and, should the occasion 
arise, submit proposals for correcting problematic situations. 

 
(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated suspicion 

of an offence under relevant IPC / PC Act and the Chairperson of the Board of the Principal has not, 
within reasonable time taken visible action to proceed against such offence or reported it to the Chief 
Vigilance Officer, the Monitor may also transmit this information directly to the Central Vigilance 
Commissioner, Government of India. 

 
(9) The word "Monitor" would include both singular and plural. 

 
  Section 9 - Pact Duration 
 
9.1 This Pact shall be operative from the date of signing of IP by both the parties till the final completion 

of contract of successful bidder and for all other bidders six months after the contract has been 
awarded.   Issues like warranty, guarantee, etc. should be outside the purview of IEMs. 

 
9.2 If any claim is made / lodged during this time, the same shall be binding and continue to be valid 

despite the lapse of this pact, as specified above unless it is discharged / determined by the 
Chairperson, DPA. 

 
 Section 10 - Other Provisions 
 
(1) This agreement is subject to Indian Law.  Place of performance and jurisdiction is the Registered Office 

of the Principal, i.e. Gandhidham, Gujarat. 
 
(2) Changes and supplements as well as termination notices need to be made in writing.  Side agreements 

have not been made. 
 
(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed by all 

partners or consortium members. 
 
(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of this 

agreement remains valid.  In this case, the parties will strive to come to an agreement to their original 
intensions. 

 

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 
 

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the 
Integrity Pact will prevail. 
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(7)       In case of JV firm, IP Agreement need to be executed and submitted in the name of the JV and all the 
parties of JV need to sign and stamp the agreement. 

 

 
        (Hemant Kr Bhaskar) 
___________________________    __________________________ 
(For & on behalf of the Principal)                                                       (For & on behalf of the 
  Bidder/Contractor) 
  

        (Office Seal) 
(A. J. Bhatia) 

Signature of Witness:  Signature of Witness: 
(Name & Address)      (Name & Address) 
___________________________    ___________________________ 
___________________________    ___________________________ 
___________________________    ___________________________ 
___________________________    ___________________________ 
 
Place: Gandhidham 
Date: ____/___ /20___ 
 

“Note: The bidder has to execute Integrity Pact agreement with Deendayal Part Authority (as per Bid 
Response Sheet No. 10 and Shri Amiya Kumar Mohapara, IFoS, (Retd.) and Dr. Gopal Dhawan, 
Ex-CMD, MECL have been appointed by DPA as Independent External Monitors and whose address 
are as under:- 

 
Shri Amiya Kumar Mohapara, IFoS, 
(Retd.)  

Qrs. No 5/9, Unit-9, Bhoi Nagar, 

Bhubaneshwar-751 022, 

Mobile No 9437002530 

email: amiyaifs@gmail.com 

Dr. Gopal Dhawan, Ex-CMD, MECL 
House NO 120, Jal Shakti Vihar 
(NHPC Society) P4, Builders Area, 
Greate Noida Gutam Budh Nagar, 
Uttar Pradesh- 201 315 

email:gdhawangeologist@gmail.com 
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Section-7 
 
 

BILL OF QUANTITY 
(SCHEDULE-B) 

 


