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DEENDAYAL PORT AUTHORITY 

DC:  

COMPETITIVE BIDDING 

AGREEMENT NO: - HD:06/26 

BID NO: - HD: 06/26 

 

NAME OF WORK:      Construction of Railway Siding for Rail Connectivity to Serve the 
Upcoming New Godowns Inside Cargo Jetty Area of Deendayal Port. 

 
 

PERIOD OF DOWNLOADING OF BID DOCUMENTS 
 

FROM                :    DATE   

TO    :    DATE    21/04/2026 TIME 16:00 HRS. 

 

TIME AND DATE OF PRE-BID CONFERENCE:    Not applicable 

LAST DATE AND TIME FOR RECEIPT OF BIDS :  DATE 21/04/2026 TIME 16:00HRS 

*TIME AND DATE OF OPENING OF BIDS :    DATE  21/04/2026 TIME 16:05 HRS 

PLACE OF OPENING OF BIDS                    :          Office of EXECUTIVE ENGINEER  
HARBOUR DIVISION  
Deendayal Port Authority 
Nirman Bhavan, 1stFloor 
New Kandla – 370 210 
Kutch District 
Gujarat State 
INDIA 

    
                                                                 

OFFICER INVITING BIDS                       :  Executive Engineer (H) 

     DEENDAYAL PORT AUTHORITY 

  

        

 

 

 



 

DEENDAYAL PORT AUTHORITY 

ONLINE TENDERING (E- Tendering) 

Tender No HD:06/26 

NAME OF WORK: -Construction of Railway Siding for Rail Connectivity to Serve the 
Upcoming New Godowns Inside Cargo Jetty Area of Deendayal Port” 

 Tenders in E-tendering system are invited by EXECUTIVE ENGINEER (H) for the above work 
as per the details given in the table below. 

Work 
Description 

Tender Fee 
(In Rs.) 

Estimated cost 
 (In Rs.) 

EMD 
  

  (In Rs.)       

Last Date and 
time of online 
Submission of 
bid documents 

Construction 
of Railway 
Siding for 

Rail 
Connectivity 
to Serve the 
Upcoming 

New Godowns 
Inside Cargo 
Jetty Area of 
Deen Dayal 

Port 

Rs. 5900/- 
including GST 
(Only through 
Digital mode of 

Payment. 
Beneficiary : 

Deendayal Port 
Authority.  

Account No. 
: 
2177002100
002684 
IFSC Code : 
PUNB02177
00 

Punjab 
National 

Bank, 
Kandla 
Branch 

Rs. 
16,33,64,960.00 
 

Rs. 32,67,299.00 
online Payment in 
the form of Digital 

mode/Bank 
Guarantee issued 
in favor of “Board 
of Deendayal Port 
Authority” by any 

nationalized/ 
scheduled bank 

except co- 
operative bank 

having its branch 
at Gandhidham or 

in the form of 
Insurance Surety 

Bond as per format 
and condition in 
Form-23A in the 
tender documents 

 

  21/04/2026 
upto 16:00 Hrs. 

 

Detailed tender notice along with complete tender documents can be downloaded from 
website  https://tender.nprocure.com from _____________  to     21/04/2026 @ 16:00 hrs. 
Tender Notice is also available on https://deendayalport.gov.in. Technical Bid will be opened on     
21/04/2026 @ 16:05 Hrs. Date of opening of price bid shall be notified after scrutiny & evaluation 
of Technical Bid. For further details and general enquiries prospective bidders may contact 
EXECUTIVE ENGINEER (H) HARBOUR DIVISION Deendayal Port Authority Nirman Bhavan, 
1stFloor New Kandla – 370 210 Kutch District Gujarat State INDIA during working hours before 
the last date and time of submission of tender document. 
 

                                                    EXECUTIVE ENGINEER (H)  
DEENDAYAL PORT AUTHORITY 

 



 

 

DEENDAYAL PORT AUTHORITY 

NOTICE INVITING ONLINE TENDER 

Details about tender: 

Department Name : Civil Engineering Department 

Circle/ Division : Construction-I Division. 

 Tender Notice No. : HD 06/26 

Name of Work :  Construction of Railway Siding for Rail 
Connectivity to Serve the Upcoming New 
Godowns Inside Cargo Jetty Area of 
Deendayal Port. 

Estimated Contract Value (INR5 :  Rs. 16,33,64,960.00 

Period of Completion (in Months) : 12  (Twelve) Months 

Bidding Type : Open 

Bid Call (Nos.) : One 

Tender Currency Type : Single 

Tender Currency Settings : Indian Rupee (INR) 

Qualifying Criteria                                

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                                          
 
 
 

1. Average annual financial turnover during 
the last three years ending 31st March of 
the previous financial years, should be at 
least    Rs. 490.09 Lakhs. (The financial 
turnover document must be certified by a 
Chartered Accountant (CA) with the CA's 
stamp, signature, and UDIN/membership 
number. Additionally, all necessary 
documents for the verification of turnover 
must be provided. Failure to comply with 
these requirements bid will be treated as 
non-responsive). 

2. Experience of having successfully 
completed or substantially 
completed similar works under 
Govt./ Semi Govt./ Public Sector 
Undertakings/ Autonomous Body 
working under Govt. of India/ Public 
Limited company / Private 
organisation, during last 7 years 
ending last day of month previous to 



 the one in which applications are 
invited should be either of the 
following: 

i. Three similar completed works each 
costing not less than Rs.653.46 Lakhs 
(Excluding GST). 

ii. Two similar completed works each costing 
not less than Rs. 816.82 Lakhs 
(Excluding GST). 

iii.One similar completed works costing not 
less than Rs. 1306.92 Lakhs (Excluding 
GST). 

“Similar Works” mean Tenderer should have 
completed or substantially completed 
laying of railway track including allied 
Civil work successfully in that particular 
contract during last 7 years ending last 
day of month previous to the one in which 
applications are invited. 

3. Work experience in Private Organization: 
If the Bidder has completed works or 
substantially completed in a private 
organization as stipulated in the Minimum 
Qualification Criteria (work experience), the 
following documents must be enclosed with 
the BID for consideration: 

 TDS Certificates: The Bidder must 
provide TDS certificates issued by the 
competent authority with respect to the 
work experience. 

 CA Certificate: The Bidder must submit 
a certificate issued by their Chartered 
Accountant (CA) stating that the amount 
shown in the TDS certificate has been 
received with respect to the work 
experience submitted by the Bidder. This 
document must be certified by the CA 
with their stamp, signature, and 
UDIN/membership number. 

Failure to provide these documents will result 
in the bid being treated as non-responsive. 

4. Work Experience as a sub-contractor: In 
case the Bidder has carried out work 
experience as a subcontractor, the following 
conditions must be met by bidder:  

a) The subcontract experience shall be 
considered for qualification only, if the 
work was carried out for Govt./Semi Govt., 



Public Limited companies. The Bidder must 
submit the subcontract permission issued 
by the respective work authority prior to 
the execution of the work. It is mandatory 
to upload the subcontract permission 
online along with the bid. If the 
subcontract permission is not 
authenticated, the respective bidder will be 
considered non-responsive. 

b) The completion certificate/Form-3A 
issued/authenticated by the concerned 
Government, Semi-Government, or Public 
Limited companies. copy of work order, bill 
of quantity, copy of all bills must be 
uploaded along with the bid submission 
supported by TDS certificate & CA 
certificate as indicated in Para-3 above for 
private work.  

c) The decision taken by DPA with regard to 
Sub-contract work experience shall be final 
and binding to bidder. 

 
5. Bidders who meet the minimum qualification 

criteria will be qualified only if their available 
bid capacity is more than the total bid value. 
The available bid capacity will be calculated 
as under:  
 
Available bid capacity =  
 
A x M x N - B,  
 
where 
A =Maximum value of engineering works 
executed in any one year during the last five 
years (updated at the current price 6 level), 
taking into account the completed as well as 
works in progress.  
 
M =Multiplier Factor (usually 1.5)  
 
N = Number of years prescribed for 
completion of the work in question.  
 
B = Value (updated at the current price level) 
of the existing commitments and ongoing 
works to be completed in the next 'N' years. 
 
The Bidder shall furnish statements showing 
the value of existing commitments and on 
going works as well as the stipulated period 
of completion remaining for each of the 
works preferably countersigned by the Nodal 
Office or his nominee-in charge.  
 

6. Integrity Pact Agreement (Annexure I). 
 

I. The potential bidders shall download and 
print the IP Agreement signed by the 



Employer and their witness and affix his/her 
signature on the IP Agreement in the presence 
of a witness from his/her side, who shall also 
affix his/her signature thereof. Having 
completed the signing procedure, the 
potential Bidder shall upload the duly filled 
and signed IP Agreement on n-procure portal. 
 
II. The procedure mentioned above regarding 
signing of Integrity Pact Agreement by both 
the parties (Employer and Potential bidders) 
shall be completed online. However, in case of 
any technical glitch due to which if any 
potential bidder is unable to upload the IP 
Agreement, then he/ she shall submit the 
Hard Copy of the dully filled, signed IP 
Agreement, to the Department concerned of 
DPA within a period of seven days and prior to 
opening of the Technical Bid, failing which 
Bid of potential Bidder shall be treated as 
disqualified. 
 
III. In case of Partnership firm, IP agreement 
needs to be signed by all the partners of 
partnership firm/authorized partner of the 
Partnership firm. Copy of partnership deed & 
authorization letter may be submitted. In case 
of Private Limited Company, IP agreement 
needs to be supported with copies of ‘Power of 
Attorney and Board resolution’ shall be 
submitted at technical bid stage. If the Bidder 
is a Joint Venture or a consortium, Integrity 
pact agreement must be signed by all joint 
venture members or consortium members. 
 
IV In case of JV firm, IP agreement need to be 
executed in the name of the JV firm and all 
the parties of JV need to stamp and sign the 
Agreement and JV agreement needs to be 
submitted in Technical bid stage, failing 
which bid will be considered not responsive.  

Joint Venture 

 

:  Applicable 

 In case of JV to qualify experience in 
similar works, merging of work order value 
executed by two or more of its member JV 
either as a whole or as member of JV shall 
not be permitted to qualify eligible works 
in terms of similar completed works. Only 
no. of work orders executed by members of 
JV shall be merged to evaluate experience. 

 Lead partner should have executed at least 
one similar work costing Rs.653.46 lakhs 
(Excluding GST) as per Minimum 



Eligibility Criteria. 

 The works reckoned for the above purpose 
are those executed by the tenderer as 
prime contractor or proportionately as 
member of joint venture or as a 
subcontractor, authorized and approved by 
the Employer of the work(s) against which 
the tenderer has claimed his experience. 

 In the case of bid submitted by JV/ 
Consortium, the lead partner of the JV 
shall meet the Minimum Eligibility Criteria 
of Financial Turnover. 

 Bid Security as required shall be furnished 
by Lead member of Joint Venture. 

 In case of a JV, the BG towards 
performance security shall be provided by 
all partners in proportion to their 
participation in the project. 

Rebate :  Applicable 

Bid Document Fee : Rs. 5900/- including GST - Only through 
Digital mode of Payment. 
Account No. : 2177002100002684 
IFSC Code : PUNB0217700 
Punjab National Bank, Kandla Branch 

Bid Document Fee Payable To: Only through Digital mode of Payment. 
Account No. : 2177002100002684 
IFSC Code : PUNB0217700 
Punjab National Bank, Kandla Branch 

Bid Security/ EMD (INR) : :  Rs. 32,67,299.00 /- online Payment in 
the form of Digital mode/Bank Guarantee 
issued in favor of “Board of Deendayal Port 
Authority” by any nationalized/ scheduled 
bank except co- operative bank having its 
branch at Gandhidham or in the form of 
Insurance Surety Bond as per format and 
condition in Form-23A in the tender 
documents 
 (Necessary Documents required to be 
submitted by scanning). 
      
“In case of Micro and Small Enterprises (MSEs) 
holding valid certificate issued by any agencies/ 
organization under The Ministry of Micro, Small 
and Medium Enterprises indicating the list of 
activity related to the subject tender as per 
National Industrial Classification-2008 
mentioned in the table below only shall become 
eligible for exemption from payment of Tender 
Fee/EMD. Such bidder shall upload the scanned 
copy of valid certificate in Technical bid stage as 
well as duly filled in and signed ‘Bid Securing 



Declaration’ as per format provided in the tender 
document (Annexure II), failing which the bid 
shall be considered non-responsive”. 
 
NIC codes regarding related activity are 
mentioned below:NIC codes regarding related 
activity are mentioned below: 

SECTION F  CONSTRUCTION 

Division 42 Civil engineering 

Group 421 Construction of roads and 
railways 

Class 4210 Construction of roads and 
railways 

Sub-Class 

42102 

Construction and maintenance of 
railways and rail-bridges 

 

Date & time of Pre-Bid meeting Not Applicable 

Bid Document Downloading Start 
Date 

:  Date    

Bid Document Downloading End 
Date 

:  Date 21/04/2026   Time 16:00 Hrs 

Last Date & Time for Online 
submission of bids   

:  Date 21/04/2026  Time 16:00 Hrs @ office  
of the Executive Engineer (H), Gandhidham 

Bid Validity Period :  120 Days 

Condition  :  Integrity Pact, Tender fee & EMD shall be 
submitted in electronic format through online 
(by scanning) while uploading the bid. This 
submission shall mean that Integrity Pact, 
EMD & Tender Fee are received. Accordingly 
offer of only those shall be opened whose 
Integrity Pact, EMD & Tender Fee is received 
electronically. However, purpose of 
realization, bidder shall send the same in 
original along with hard copy of tender (sealed 
& signed of authorized person), and other PQ 
documents through R.P.A.D./speed post or in 
person so as to reach to EXECUTIVE 
ENGINEER (H) HARBOUR DIVISION 
Deendayal Port Authority Nirman Bhavan, 
1stFloor New Kandla – 370 210 Kutch 
District Gujarat State INDIA within 7 days 
from the date of opening. 

The bidders registered with Micro and Small 
Enterprise (MSME) in appropriate category 
mentioned under related activity above are 
exempted for submission of EMD and Tender 
Fee. Scanned copy registration may be uploaded 



along with ‘Bid Securing Declaration Form’. 

Remarks :   Submission of E.M.D. Tender Fee and other 
Documents during office hours :upto   /  /2025 
by R.P.A.D /Speed post or in person in the 
chamber of EXECUTIVE ENGINEER (H) 
HARBOUR DIVISION Deendayal Port 
Authority Nirman Bhavan, 1stFloor New 
Kandla – 370 210 Kutch District Gujarat 
State INDIA. 

Bid Opening Date :  Technical Bid will be opened on 
21/04/2026 @ 12:05  Hrs. Date of opening 
of price bid shall be notified after scrutiny 
& evaluation of Technical Bid. 

Documents required to be 
submitted by scanning through 
online 

a. Documents' in support of fulfilling 
qualifying criteria as indicated above. 

b.  EMD online Payment in the form of 
Digital mode/Bank Guarantee issued in 
favor of “Board of Deendayal Port 
Authority” by any nationalized/ scheduled 
bank except co- operative bank having its 
branch at Gandhidham or in the form of 
Insurance Surety Bond as per format and 
condition in Form-23A in the tender 
documents 
c. Tender fee Only through Digital mode of 
Payment.  

Beneficiary : Deendayal Port Authority.  

Account No. : 2177002100002684 
IFSC Code : PUNB0217700 
Punjab National Bank, Kandla Branch  
d.   Integrity Pact Agreement (Annexure I). 
I. The potential bidders shall download and 
print the IP Agreement signed by the 
Employer and their witness and affix his/her 
signature on the IP Agreement in the presence 
of a witness from his/her side, who shall also 
affix his/her signature thereof. Having 
completed the signing procedure, the 
potential Bidder shall upload the duly filled 
and signed IP Agreement on n-procure portal. 
 
II. The procedure mentioned above regarding 
signing of Integrity Pact Agreement by both 
the parties (Employer and Potential bidders) 
shall be completed online. However, in case of 
any technical glitch due to which if any 
potential bidder is unable to upload the IP 
Agreement, then he/ she shall submit the 
Hard Copy of the dully filled, signed IP 



Agreement, to the Department concerned of 
DPA within a period of seven days and prior to 
opening of the Technical Bid, failing which 
Bid of potential Bidder shall be treated as 
disqualified. 
 
III. In case of JV firm, IP agreement is to be 
filled and submitted in the name of the JV 
firm only.  

e. As indicated in clause 4 of section 1 – 
Instructions to bidders. 

Officer- Inviting Bids : Executive Engineer (H), HARBOUR 
DIVISION Deendayal Port Authority 
Nirman Bhavan, 1stFloor   New Kandla   – 
370 210 Kutch District Gujarat State 
INDIA 
 

Bid Opening Authority  :    Executive Engineer (H) 

Address : Executive Engineer (H), HARBOUR 
DIVISION Deendayal Port Authority 
Nirman Bhavan, 1stFloor   New Kandla   – 
370 210 Kutch District Gujarat State 
INDIA 
. 

Contact Details  :   9638144900 

 
In case bidders need any clarifications or if training is required to participate in online tenders, 
they can contact (n)Procure Support team at following address: - 
(n)code Solutions – A division of GNFC Ltd., 
(n)Procure Cell, 
403, GNFC Infotower, S.G. T D, 
Bodakdev, Ahmedabad – 380054 (Gujarat). 
Contact Details : 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
7 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail : nprocure@gnvfc.net 
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
 
 



INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING FORMING PART 
OF NIT AND TO BE POSTED ON WEBSITE 

Information and instructions for Contractors will form part of NIT and to be uploaded on website. 
1. The intending bidder must have class-III digital signature to submit the bid. 
2. The Bid Document as uploaded can be viewed and downloaded free of cost by anyone including 
intending bidder. But the bid can only be submitted after uploading the mandatory scanned documents. 
3. Bidders may modify or withdraw their bids before last date and time of submission of bid as notified. 
4. While submitting the modified bid, contractor can revise the rate of one or more item(s) any number of 
times (he need not re-enter rate of all the items) but before last time and date of submission of bid as 
notified. 
5. On opening date, the contractor can login and see the bid opening process. After opening of bids he will 
receive the competitor bid sheets. 
6. Contractor can upload documents in the form of JPG format and PDF format. 
7. It is mandatory to upload scanned copies of all the documents including GST Registration No., as stipulated in 
the bid document. If such document is not uploaded his bid will become invalid and cost of bid document shall 
not be refunded. 
8. If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost of bid 
document shall not be refunded. 
9. If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and 
hard copies as submitted physically by the contractor the bid shall become invalid and cost of bid 
document shall not be refunded. 
10. Certificate of Financial Turn Over: At the time of submission of bid contractor may upload Certificate 
from CA mentioning Financial Turnover of last 3 (three) years or for the period as specified in the bid 
document and further details if required may be asked from the contractor after opening of technical bids. 
There is no need to upload entire voluminous balance sheet. Bidder should upload CA certified turnover 
certificate with CA stamp, signature and UDIN no. should be mentioned on it. 
11. Contractor must ensure to quote rate of each item. If any cell is left blank and no rate is quoted by the 
bidder, rate of such item shall be treated as "0" (ZERO). 
12. The Draft information and instructions to Contractors may be modified suitably by NIT approving 
authority as per requirement. 
13. All the mandatory document required/prescribed for pre-qualification have to be enclosed by the 
bidder failing which his offer shall be rejected and treated as non- responsive. However, additional 
documents required if any for verification of the original documents shall be submitted by the bidder if 
required by DPA. 
List of Documents to be scanned and uploaded within the period of bid submission: 

Payment towards EMD shall be submitted through online Payment in the form of Digital mode/Bank Guarantee 
issued in favor of “Board of Deendayal Port Authority” by any nationalized/ scheduled bank except co- operative bank 

having its branch at Gandhidham or in the form of Insurance Surety Bond as per format and condition in Form-23A in 
the tender documents 

I. , proof for which shall be uploaded against EMD as per Board decision. 
II. Payment towards tender fee shall be submitted through digital mode/online transfer in the account of 
Port and proof for transfer with transaction number shall be uploaded towards cost of Tender Fees. 
III. Dulysignedintegritypactbythebidder&onewitnesstobesubmittedinTechnicalbid. 
IV. In case of JV firm, JV agreement to be uploaded during Technical stage on n-procure portal.  
V. In case of JV firm, IP agreement is to be submitted in the name of the JV firm only. and all the parties of JV 
need to stamp and sign the Agreement  
VI. In case of Partnership Firm Partnership deep should be upload in Technical stage on n-procure portal. 
In case of Partnership firm, IP agreement shall be signed by all the Partners of Partnership firm failing which bid 
will be considered non-responsive.  
Bid Document 
I. Certificates of Work Experience of successfully completed works / Form 3A issued by the client. 
II. Certificate of Financial Turnover from CA. 
III. Any other Document as specified in the notice inviting online tender. 
IV. Affidavit as per provisions of NIT. 
V. Certificate of Registration for GST, PAN and acknowledgement of up to date filed return if required. 

VI. Bid capacity calculations along with balance financial liability of works in hand. 

 
Executive Engineer (H) 

Deendayal Port Authority
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SECTION -1 
 
  
 

INSTRUCTIONS TO BIDDERS 
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GENERAL 
 
1. Scope of bid 
 

1.1 The Executive Engineer (Harbour), Deendayal Port Authority, invites bids by 
E-Tendering for the works Construction of Railway Siding for Rail 
Connectivity to Serve the Upcoming New Godowns Inside Cargo Jetty 
Area of Deen Dayal Port detailed in the table given in NIT. The bidders may 
submit on-line bids for the work detailed in the table given in NIT. 

1.2 The successful bidder will be expected to complete the works by the intended 
completion date specified in the contract data. 

 

2.  Source of funds  
2.1 The employer has arranged the funds from internal sources and will have 

sufficient funds in Indian currency for execution of the works.  
 

3.  Eligible bidders    
3.1  The invitation for bids is open to all eligible bidders meeting the eligibility 

criteria as defined clause no.4  
3.2  All bidders shall provide in section 2, forms of bid and qualification 

information, a statement that bidder is not associated, nor has been 
associated in the past, directly or indirectly, with the consultant or any other 
entity that has prepared the design, specifications and other documents for 
the project manager for the contract. A firm that has been engaged by the 
employer to provide consulting services for the preparation or supervision of 
the works, and any of its affiliates, shall not be eligible to bid. 

 
“Conflict of interest”: participation by a bidding firm or any of its affiliates 
that are either involved in the consultancy contract to which this 
procurement is linked; or if they are part of more than one bid in the 
procurement; or if the bidding firm or their personnel have relationships or 
financial or business transactions with any official of procuring entity who 
are directly or indirectly related to tender or execution process of contract; or 
improper use of information obtained by the (prospective) bidder from the 
procuring entity with an intent to gain unfair advantage in the procurement 
process or for personal gain; 

3.3 Government-owned enterprises may only participate if they are legally and 
financially autonomous, operate under commercial law and are not a 
dependent agency of the employer subject to fulfillment of minimum 
qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and 
fraudulent practices issued by the employer in accordance with clause 37. 

 

4.  Eligibility criteria 

4.1 

a) Experience on similar works executed during the last seven years; and 
details like monetary value, clients and proof of satisfactory completion. 

b) Documentary evidence of adequate financial standing and proof from client 
for satisfactory completion of works. 

c) Solvency certificate from bankers for Rs.        Lakhs not older than six 
months as on   the date of submission of the bid. (Refer Clause ‘A’ of Sec-5) 

d) Equipment requirement/schedule (Refer Clause ‘A’ of Sec-5) 
e) Managerial / Manpower requirement (Refer Clause ‘A’ of Sec-5) 
f) Project planning and quality control procedure to be adopted (Refer Clause 

‘A’ of Sec-5) 
g) Information regarding projects in hand, current litigation, orders regarding 

exclusion, expulsion or black listing, if any.  
h) Trained & certified workmen proposed to be employed at the work site of the 

project. The contractor must undertake to employ of certified worker to the 
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extent of 20% of total strength. Valid certificates by a recognized university, 
technical board, or ministry of government of India would only be taken 
cognizance of. (Refer Clause ‘A’ of Sec-5)  
 

4.2    If the employer has not undertaken pre-qualification of potential bidders, all 
bidders shall include the following information and documents with their bids 
in section 2. 
 

(a) Copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business; written power of attorney of the 
signatory of the bid to commit the bidder. 

(b) Total monetary value of construction work performed for each of the last five 
years. 

(c) Experience in works of a similar nature and size for each of the last five 
years, and details of works underway or contractually committed; and 
employers who may be contacted for further information on those contracts. 

(d) Major items of construction equipment proposed to carry out of the contract. 
(Refer Clause ‘D’ of Sec-5) 

(e) Qualifications and experience of key site management and technical personal 
proposed for the contract. (Refer Clause ‘D’ of Sec-5) 

(f) Reports on the financial standing of the bidder, such as profit and loss 
statements and auditor’s reports for the past three years; 

(g) Evidence of adequacy of working capital for this contract (access to lines of 
credit and availability of other financial resources) 

(h) Authority to seek references from the bidder’s bankers. 
(i) Information regarding any litigation, current or during the last five years, in 

which the bidder is involved, the party’s concerned, and disputed amount.  
(j) Proposals for subcontracting components of the works amounting to more 

than 10 percent of the bid price (for each, the qualifications and experience of 
the identified sub-contractor in the relevant field should be annexed); and 
(Refer Clause ‘A’ of Sec-5) 

(k) The proposed methodology and program of construction, backed with 
equipment planning and deployment, duly supported with broad calculations 
and qualify control procedures proposed to be adopted, justifying their 
capacity of execution and completion of the work as per technical 
specifications within the stipulated period of completion as per milestones (for 
all contracts over Rs.10M) (Refer Clause ‘A’ of Sec-5) 
 

4.3 To qualify for award of the contract, bidders are advised to note the minimum 
qualification criteria specified below.  
 
i) Average annual financial turnover during the last three years ending 31st 

March of the previous financial years, should be at least Rs. 490.09 Lakhs. 
(The financial turnover document must be certified by a Chartered 
Accountant (CA) with the CA's stamp, signature, and UDIN/membership 
number. Additionally, all necessary documents for the verification of 
turnover must be provided. Failure to comply with these requirements bid 
will be treated as non-responsive). 

ii) Experience of having successfully completed or substantially completed 
similar works under Govt./ Semi Govt./ Public Sector Undertakings/ 
Autonomous Body working under Govt. of India/ Public Limited company 
(listed on National Stock Exchange or Bombay Stock Exchange), during last 
7 years ending last day of month previous to the one in which applications 
are invited should be either of the following: 
 
a) Three similar completed works each costing not less than Rs.653.46 

Lakhs (Excluding GST). 
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b) Two similar completed works each costing not less than Rs. 816.82 
Lakhs (Excluding GST) 

c) One similar completed work costing not less than Rs. 1306.92 Lakhs 
(Excluding GST). 

iii) “Similar Works” mean Tenderer should have completed Tenderer should 
have completed or substantially completed laying of railway track including 
allied Civil work successfully in that particular contract during last 7 years 
ending last day of month previous to the one in which applications are 
invited. 
 

(iv) Work experience in Private Organization: If the Bidder has completed works 
in a private organization as stipulated in the Minimum Qualification Criteria 
(work experience), the following documents must be enclosed with the BID 
for consideration: 

 TDS Certificates: The Bidder must provide TDS certificates issued by the 
competent authority with respect to the work experience. 

 CA Certificate: The Bidder must submit a certificate issued by their Chartered 
Accountant (CA) stating that the amount shown in the TDS certificate has been 
received with respect to the work experience submitted by the Bidder. This 
document must be certified by the CA with their stamp, signature, and 
UDIN/membership number. 

Failure to provide these documents will result in the bid being treated as non-
responsive. 

(v) Work Experience as a sub-contractor: In case the Bidder has carried out work 
experience as a subcontractor, the following conditions must be met by bidder:  

a) The subcontract experience shall be considered for qualification only, if the work 
was carried out for Govt./Semi Govt., or Public Limited companies. The Bidder must 
submit the subcontract permission issued by the respective work authority prior to 
the execution of the work. It is mandatory to upload the subcontract permission 
online along with the bid. If the subcontract permission is not authenticated, the 
respective bidder will be considered non-responsive. 

b) The completion certificate/Form-3A issued/authenticated by the concerned 
Government, Semi-Government, or Public Limited companies, copy of work order, 
bill of quantity, copy of all bills must be uploaded along with the bid submission 
supported by TDS certificate & CA certificate as indicated in Para-3 above for private 
work.  

c) The decision taken by DPA with regard to Sub-contract work experience shall be final 
and binding to bidder. 

     The work done amount of similar work should be excluding GST. 
 

(vi) In addition to above, the criteria regarding satisfactory performance of the 
work, personnel, establishment, plant, equipment, etc. may be 
incorporated according to the requirement of the project. (Refer Clause 
‘A’ of Sec-5). 

 
(vii) In case of JV to qualify experience in similar works, merging of work order 

value executed by two or more of its member JV either as a whole or as 
member of JV shall not be permitted to qualify eligible works in terms of 
similar completed works. Only no. of work orders executed by members 
of JV shall be merged to evaluate experience. 

 
 Lead partner should have executed at least one similar work costing 

Rs.653.46lakhs (Excluding GST) as per Minimum Eligibility Criteria. 

 The works reckoned for the above purpose are those executed by the 
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tenderer as prime contractor or proportionately as member of joint 
venture or as a sub-contractor, authorized and approved by the 
Employer of the work(s) against which the tenderer has claimed his 
experience. 

 In the case of bid submitted by JV/ Consortium, the lead partner of the 
JV shall meet the Minimum Eligibility Criteria of Financial Turnover. 

 Bid Security as required shall be furnished by Lead member of Joint 
Venture 

4.4      To qualify for a package of contracts made up of this and other contracts for 
which bids are invited in the NIT, the bidder must demonstrate having 
experience and resources sufficient to meet the aggregate of the qualifying 
criteria for the individual contracts. (Refer Clause ‘A’ of Sec-5). 
 

4.5       Sub-contractors’ experience and resources shall not be taken into account 
in determining the bidder’s compliance with the qualifying criteria except to 
the extent stated in 4.4 above. (Refer Clause ‘A’ of Sec-5) 
 

4.6     Bidders who meet the minimum qualification criteria will be 
qualified only if their available bid capacity is more than the 
total bid value. The available bid capacity will be calculated as 
under:  

 
Available bid capacity =  
 
A x M x N - B,  
 
where 
A =Maximum value of engineering works executed in any one 
year during the last five years (updated at the current price 6 
level), taking into account the completed as well as works in 
progress.  
 
M =Multiplier Factor (usually 1.5)  
 
N = Number of years prescribed for completion of the work in 
question.  
 
B = Value (updated at the current price level) of the existing 
commitments and ongoing works to be completed in the next 'N' 
years. 

 
Note: For bringing value of works to current level, multiplying factor to be 

indicated in tender with reference to escalation based on WPI. 
 

Financial 
Year 

2024-
25 

2023-
24 

2022-
23 

2021-
22 

2020-
21 

Index 
154.9 151.4 152.5 139.40 123.40 

Multiplying 
factor 

1.00 1.02 1.02 1.11 1.26 

 
The Bidder shall furnish bid capacity calculation supported by statements 
showing the value of existing commitments and on-going works as well as 
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the stipulated period of completion remaining for each of the works 
preferably countersigned by the Nodal Officer or his nominee – in – charge. 
 

4.7       Even though the bidders meet the above qualifying criteria, they are subject 
to be disqualified if they have: 
-Made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements; and/or 
-Record or poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, 
or financial failures etc., and/or 
 

5.  One Bid per Bidder 

5.1  Each bidder shall submit only one bid for one package. A bidder who 
submits or participates in more than one bid (other than as a subcontractor 
or in cases of alternatives that have been permitted or requested) will cause 
all the proposals with the Bidder’s participation to be disqualified. 

 
5.2  Joint Venture (Refer Clause ‘D’ of Sec-5) 

Companies/Contractors may jointly undertake contract/contracts.  Each 
entity would be jointly and severely responsible for completing the task as 
per the contract, however declaration of the Lead member to be indicated by 
bidders, however JV has to designate in their MOU.  The firms with at least 
26% equity holding each be allowed to jointly meet the Eligibility criteria. 
Note: JVs/ Consortia be allowed in all contracts of estimated cost of more 
than Rs.5 crores.  However, there shall be no limit on the number of 
partners. 
For Package size exceeding certain values (Say – Rs. 10 (ten) crore) Joint 
Ventures may be allowed. 
 

6.  Cost of Bidding 
6.1  The bidder shall bear all costs associated with preparation and submission 

of his bid, and the Employers will in no case be responsible and liable for 
those costs. 

 
7. Site Visit 
7.1  The bidder, at the Bidder’s own responsibility and risk is encouraged to visit 

and examine the Site of Works and its surroundings and obtain all 
information that may be necessary for preparing the Bid and entering into a 
contract for construction of the Works. The costs of visiting the Site shall be 
at the Bidders’ own expense. 

 
B.  Bidding Documents 
 
8.  Content of Bidding Documents 
8.1 The set of bidding documents comprises the documents listed in the table below 

and addenda issued in accordance with Clause 10: 
 
• DC 1  : Bid Reference       
• NIT   : Invitation for Bids      
• SECTION 1 : Instruction to Bidders 
• SECTION 2 : Forms of Bid, Qualification Information 
• SECTION 3 : Conditions of Contract   
• SECTION 4 : Contract Data 
• SECTION 5 : Site/ Special Conditions and Specifications  
• SECTION 6 : Drawing     
• SECTION 7 : Bill of Quantities 
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• SECTION 8 : Forms of Securities 

8.2 One set of the bidding documents will be issued to the bidder. The document 
should be completed and returned with the bid. (Refer Clause ‘A’ of Sec-5) 

8.3 The bidder is expected to examine carefully all instructions, conditions of 
contract, contract data, forms, terms, technical specifications, bill of 
quantities, forms, drawings, annexure in the bid document.  Failure to 
comply with the requirements of the bid document shall be at the bidder’s 
own risk. Pursuant to clause 26 hereof, bids which are not substantially 
responsive to the requirements of the bid documents shall be rejected 

 
9 Clarifications of the Bidding Documents 
9.1 A prospective bidder requiring any clarification of the bidding documents 

may notify the employer in writing or by electronic form and be confirmed by 
hard copy at the Employer’s address indicated in the invitation to bid. The 
employer will respond to any request for clarification which he received 
earlier than days (Suggested 7 days) prior to the deadline for submission of 
bids. Copies of the Employer’s response will be forwarded to all purchasers 
of the bidding documents, including a description of the enquiry but without 
identifying its source. 

 
9.2 Pre – bid meeting 
9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting 

which will take place at EXECUTIVE ENGINEER (H) HARBOUR DIVISION 
Deendayal Port Authority Nirman Bhavan, 1stFloor New Kandla – 370 210 
Kutch District Gujarat State INDIA (Refer Clause ‘A’ of Sec-5) 

9.2.2 The purpose of the meeting will be to clarify issues and to answer question 
on any matter that may be raised at that stage. (Refer Clause ‘A’ of Sec-5) 

9.2.3 The bidder is requested to submit any questions in writing or by cable to 
reach the Employer not later than one week before the meeting. (Refer 
Clause ‘A’ of Sec-5) 

9.2.4. Minutes of the meeting, including the text of the questions raised (without 
identifying the source of enquiry) and the responses given will be transmitted 
without delay to all purchasers of the bidding documents without delay. Any 
modification of the bidding documents listed in Sub-Clause 8.1 which may 
become necessary as a result of the pre-bid meeting shall be made by the 
Employer exclusively through the issue of an Addendum pursuant to Clause 
10 and not through the minutes of the pre-bid meeting. (Refer Clause ‘A’ of 
Sec-5) 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for 
disqualification of a bidder. (Refer Clause ‘A’ of Sec-5) 

 
10. Amendment of Bidding Documents 
10.1 Before the deadline for submission of bids, the Employer may modify the 

bidding documents by using addenda. 
10.2 Any addendum thus issued shall be part of the bidding documents and shall 

be communicated in writing or by cable to all the purchasers of the bidding 
documents. Prospective bidders shall acknowledge receipt of each addendum 
by cable to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum 
into account in preparing their bids, the Employer shall extend as necessary 
the deadline for submission of bids, in accordance with Sub-Clause 20.2 
below. 

 
C.  Preparation of Bids 
 
11.  Language of the Bid 
11.1  All documents relating to the bid shall be in the English language. 
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12.  Documents comprising the Bid 
12.1  The bid submitted by the bidder shall comprise the following: 
 
 A)  Technical Bid 

 i)  EMD, Tender Fee & Integrity Agreement 

Note: - “In case of Micro and Small Enterprises (MSEs) holding valid certificate issued by 
any agencies/ organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender as per National Industrial 
Classification-2008 mentioned in the table below only shall become eligible for exemption 
from payment of Tender Fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in Technical bid stage as well as duly filled in and signed ‘Bid Securing 
Declaration’ as per format provided in the tender document (Annexure II), failing which 
the bid shall be considered non-responsive”. 
 

NIC codes regarding related activity are mentioned below: 

SECTION F  CONSTRUCTION 

Division 42 Civil engineering 

Group 421 Construction of roads and railways 

Class 4210 Construction of roads and railways 

Sub-Class 
42102 

Construction and maintenance of railways and rail-bridges 

 

ii) Qualification Information Form and Document (Pursuant to clause 4 
hereof) and any other materials required to be furnished and submitted by 
the bidder in accordance with these instructions.  The documents listed 
under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be filled in without 
exception. 
 
B)  Financial Bid 

 Bill of Quantity dully filled and digitally signed by the Bidder. 
 
13  Bid Prices 
13.1  The contract shall be for the whole works as described in Sub-Clause 1.1 

based on the priced Bill of Quantities submitted by the Bidder. 
13.2  The bidder shall fill in rates and prices for all items of the Works described 

in the Bill of Quantities.  Items for which no rate or price is entered by the 
bidder will not be paid for by the Employer when executed and shall be 
deemed covered by the other rates and prices in the Bill of Quantities. 
Corrections, if any, shall be made by crossing out, initialing, dating and 
rewriting. All pages of the bill of quantities shall be initialed. 

13.3  All duties, taxes, and other levies (Excluding GST) payable by the contractor 
under the contract, or for any other cause shall be included in the rates, 
prices and total Bid price submitted by the Bidder 

13.4.1 The rates and prices quoted by the bidder shall be fixed for the duration of 
the contract and shall not be subject to adjustment on any account.  

OR 
13.4.2 The rates and prices quoted by the bidder are subject to adjustment during 

the performance of the contract. In accordance with the provisions of clause 
47 of the conditions of contract. (Refer Clause ‘A’ of Sec-5) 

 
14.  Currencies of Bid and payment 
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14.1  The Unit rates and the prices shall be quoted by the bidder entirely in Indian 
Rupees. 

 
15.  Bid Validity 
15.1  Bids shall remain valid for a period not less than 120 days after the 

deadline date for bid submission specified in clauses 20. A bid valid for a 
shorter period shall be rejected by the Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the 
Employer may request that the bidders may extend the period of validity for 
a specified additional period.  The request and the bidders’ responses shall 
be made in writing or by cable.  A bidder may refuse the request without 
forfeiting his bid security.  A bidder agreeing to the request will not be 
permitted to modify his bid and also shall submit an extension for EMD, if it 
is in the form of Bank Guarantee. 

 
16.  Bid Security (Earnest Money Deposit - EMD) 
A. Earnest money Deposit (EMD) should be 2 % of the estimated cost of work. 
 
“In case of Micro and Small Enterprises (MSEs) holding valid certificate issued by any 
agencies/ organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender as per National Industrial 
Classification-2008 mentioned in the table below only shall become eligible for exemption 
from payment of Tender Fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in Technical bid stage as well as duly filled in and signed ‘Bid Securing 
Declaration’ as per format provided in the tender document (Annexure II), failing which 
the bid shall be considered non-responsive”. 
 

    NIC codes regarding related activity are mentioned below: 

SECTION F  CONSTRUCTION 

Division 42 Civil engineering 

Group 421 Construction of roads and railways 

Class 4210 Construction of roads and railways 

Sub-Class 
42102 

Construction and maintenance of railways and rail-bridges 

 
B.  The EMD upto Rs. 5 lakhs be payable either by online transfer. EMD 
beyond Rs. 5 lakhs is also payable in the form of Insurance Surety Bond / Bank 
Guarantee for the entire amount from any Nationalized Bank / Scheduled Bank 
except Co-operative Bank having its branch at Gandhidham. Bank Guarantees 
submitted as Earnest Money shall be valid for 28 days beyond the validity of 
the bid. Bank Guarantee shall be verified independently by the Port with the 
bank before finalization of technical offer. In the event of lack of confirmation of 
issue of the Bank Guarantee by the Bank, the bid shall stands disqualified or 
through mode Digital Transfer. 
 
EMD of amount Rs. 32,67,299.00 in form of Bank Guarantee in favor of 
“Board of Deendayal Port Authority”, issued by any Nationalized/Schedule 
(Except Co-operative) Bank only having Its branch at Gandhidham as per 
enclosed format valid for 28 days beyond bid validity) or Insurance Surety Bond 
as per format and terms and conditions at 23-A. 
 
C.  EMD of unsuccessful bidders other than L1 and L2 is refunded immediately 

after ranking of price bids. Earnest money of L2 is refunded immediately 
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after entering in to agreement with L1 and acceptance of performance 
Guarantee from L1. 

D.  EMD shall be refunded suo-motto without any application from the bidders. 
E.  The bid security of the successful bidder will be discharged after he has 

signed the Agreement and furnished the required Performance security. 
F. The Bid security may be forfeited, if 

a) The bidder withdraws the bid after bid opening during the period of 
bid validity. 

b) The bidder does not accept the correction of the Bid price, pursuant 
to Clause 27; or 

c) The successful bidder fails within the specified time limit to  
(i) Sign the Agreement or  
(ii) Furnish the required Performances security. 

 
17 Alternative proposals by bidders 

Conditional offer or Alternative offers will not be considered further in the 
process of tender evaluation. 
 

18 Format and signing of bid 
18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or 

persons duly authorized to sign on behalf of the Bidder. 
 All pages of the bid where entries or amendments have been made shall be 

initialed by the person or persons signing the bid. 
18.2 The Bid shall contain no alterations or additions, except those to comply 

with instructions issued by the Employer, or as necessary to correct errors 
made by the bidder in which case such corrections shall be initialed by the 
person or persons signing the bid. 

 
D Submission of bids  
 
19 Sealing and marking of bids 
19.1 The bidder shall put Bid security document as per clause No.16, hereof in 

one envelope and properly seal and mark as “Bid Security”. The bidder shall 
put documents mentioned in clause No.12.1.A (ii) in separate envelope and 
properly seal and mark as “Technical Bid”. Then put both these envelopes 
into separate envelope, properly seal and mark as “Technical Bid”. 
The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in 
separate envelope duly marking the envelope as “Financial Bid”. 
These envelopes than be put inside one outer envelope and sealed, duly 
marking the outer envelope as “Technical Bid and Financial Bid”. (Refer 
Clause ‘A’ of Sec-5) 

19.2 The envelopes shall 
(a) be addressed to Nodal Officer/Employer at the following address. 

Executive Engineer (Harbour), Nirman Building, New Kandla 
 

(b) bear the following identification: 
Bid for ………………………………………… (Name of contract) 
Bid reference no……………………………. (Insert number) 
DO NOT OPEN BEFORE (time and date for opening, per Clause 
23) 
Name and address of the bidder. 

The tender complete in all respect should be put in the tender box (marked 
tender No_________) in the office of The Dy. Chief Engineer (Harbour) upto 
1600 hrs on due date and open at ______________ on the same date in 
presence of such of the tenderers who may wish to be present. (Refer Clause 
‘A’ of Sec-5) 

19.3 In addition to the identification required in Sub-Clause 19.2, the inner 
envelopes shall indicate the name and address of the bidder of the bidder to 
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enable the bid to be returned unopened in case it is declared late, pursuant 
to Clause 21, or the bid is declared non-responsive. If the outer envelopes 
are not sealed and marked as above, the Employer will assume no 
responsibility for the misplacement or premature opening of the technical 
bid and financial bid. (Refer Clause ‘A’ of Sec-5) 
 

20 Deadline for submission of the Bids 
20. 1    Bids must be received by the Employer at the address specified above not 

later than in the event of the specified date for the submission of bids being 
declared a holiday by the Employer. The bids will be received upto the 
appointed time on the next working day. 

20.2  The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 10, in which case all rights and 
obligations of the Employer and the bidders previously subject to the original 
deadline will then be subject to the new deadline. 

20.3  In case of tender document being downloaded from the web site, at the time 
of submission of (the hard copy of) the tender document. The tenderer shall 
give an undertaking that no change have been made in document. He shall 
be giving an undertaking that no change have been made in document. He 
shall be issued a printed set of document under acknowledgment with a 
condition that the printed version of the port tender document will be treated 
as authentic tender and if any discrepancy is noticed at any stage between 
the Port’s tender document and the one submitted by the tenderer, the 
conditions mentioned in the Port’s printed document shall prevail. Besides, 
the tenderer shall be liable for legal action for the lapses. 
Insert time and date; this should be the same as those given in the invitation 
for Bids Clause No.20. 
 

21  Late Bids 
21.1  Any bid received by the Employer after the deadline prescribed in Clause 20 

will be considered as non responsive. 
 
22.   Modification and Withdrawal of Bids 
22.1 Bidders may modify or withdraw their bids before the deadline prescribed in 

Clause 20. 
22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, 

marked, and delivered in accordance with Clauses 18 & 19, with the outer 
and inner envelopes additionally marked “MODIFICATION” or 
“WITHDRAWAL” as appropriate.(Refer Clause ‘A’ of Sec-5) 

22.3 No bid may be modified after the deadline for submission of bids. 
22.4 Withdrawal or modification of a Bid between the deadline for submission of 

bids and the expiration of the original period of bid validity in Clause 15.1 
above or as extended pursuant to Clause 15.2 may result in the forfeiture of 
the Bid security pursuant to Clause 16. 

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their 
bids by submitting bid modifications in accordance with this clause or 
included in the original bid submission. (Refer Clause ‘A’ of Sec-5) 
 

E. BID OPENING AND EVALUATION 
 
23. Bid opening 
23.1  On the due date and appointed time as specified in clause 20, the Employer 

will first open Technical bids of all bids received (except those received late) 
including modifications made pursuant to clause 22 in presence of the 
bidders or their representative who choose to attend. In the event of the 
specified date for Bid opening being declared a holiday by the Employer, the 
bids will be opened at the appointed time and location on the next working 
day. 
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23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids 
for which an acceptable notice of withdrawal has been submitted pursuant 
to Clause 22 shall not be opened. 
Bidder’s name, withdrawals, modifications of technical bid, the presence of 
bid security and such other details, as the Employer may consider 
appropriate will be announced by the Employer at the opening. (Refer 
Clause ‘A’ of Sec-5) 

23.3  If all Bidders have submitted unconditional Bids together with requisite bid 
security, then all bidders will be so informed then and there. If any Bid 
contains any deviation from the Bids documents and/or if the same does not 
contain Bid security in the manner prescribed in the Bid documents, then 
that Bid will be rejected and the Bidder informed accordingly. The sealed 
financial bid containing priced BOQ will be returned to him without opening. 
All valid financial bids whose technical bids have been determined to be 
substantially responsive in accordance with Clause 26 hereof, shall be 
opened on the specified date from declaring the results of the Technical Bid, 
in presence of the bidders or their representatives who choose to attend. The 
Bidder’s name, the Bid prices, the total amount of each Bid and of any 
alternative Bid (if alternatives have been requested or permitted), any 
discounts, Bid modifications and withdrawals, and such other details as the 
Employer at the opening. Any bid price, discount, or alternative Bid price 
which is not read out and recorded at Bid opening, will not be taken into 
account in Bid evaluation. (Refer Clause ‘A’ of Sec-5) 

23.4 The Employer shall prepare minutes of the Bid opening, including the 
information disclosed to those present and the minutes shall form part of 
the contract. (Refer Clause ‘A’ of Sec-5) 

 
24. Process to be confidential. 
 Information relating to the examination, clarification, evaluation and 

comparison of the bids and recommendations for the award of a contract 
shall not be disclosed to Bidders or any other persons not officially 
concerned with such process until the award to the successful bidder has 
been announced. 

 
 25. Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at 
his discretion, ask any Bidder for clarification of his Bid, including 
breakdown of unit rates. The request for clarification and the response shall 
be writing or by cable, but no change in the price or substance of the Bid 
shall be sought, offered, or permitted except as required to conform the 
correction of arithmetic errors discovered by the Employer in the evaluation 
of the Bids in accordance with Clause 27. 
Subject to above para, no Bidder shall contact the Employer on any matter 
relating to his bid from the time of the bid opening to the time the contract is 
awarded. If the Bidder wishes to bring additional information to the notice of 
the Employer, he should do so in writing. 
Any effort by the Bidder to influence the Employer’s bid evaluation, bid 
comparison or contract award decisions, may result in the rejection of his 
bid. No bid may be modified after the deadline for submission of bids. 
 

26. Examination of Bids and Determination of Responsiveness 
26.1 Prior to detailed evaluation of Bids, the Employer will determine whether 

each Bid (a) meets the eligibility criteria defined in Clause 4 (b) has been 
properly signed by an authorized signatory (accredited representative) 
holding power of Attorney in his favor. The Power of Attorney shall interalia 
include a provision to bind the Bidder to settlement of disputes clause; (c) is 
accompanied by the required Bid security and; (d) is responsive to the 
requirements of the Bidding documents. 
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26.2 A substantially responsive Technical and Financial Bid is one which 
conforms to all the terms, conditions and specification of the Bidding 
documents, without material deviation or reservation. A material deviation or 
reservation is one (a) which affects in any substantial way the scope, quality 
or performance of the works; (b) which limits in any substantial way, the 
Employer’s rights or the Bidder’s obligations under the Contract; or (c) 
whose rectification would affect unfairly the competitive position of other 
Bidders presenting responsive Bids. 

26.3 If a Technical Bid is not substantially responsive, it will be rejected by the 
Employer, and may not subsequently be made responsive by correction or 
withdrawal of the non-conforming deviation or reservation. 

26.4   The envelop marked as financial bid of those bidders whose technical bid has 
been determined to be non-responsive shall  not  be  opened  and  will  be 
returned unopened. (Refer Clause ‘A’ of Sec-5) 

 
27. Correction of Errors 
27.1 Bids determined to be responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows:(Refer 
Clause ‘A’ of Sec-5) 
(a) Where there is a discrepancy between the rates in figures and in words, 

the rate in words will govern; and 
(b) Where there is a discrepancy between the unit rate and the line item 

total resulting from multiplying the unit rate by the quantity, the unit 
rate as quoted will govern. 

27.2 The amount stated in the Bid will be adjusted by the Employer in 
accordance with the above procedure for the correction of errors and, with 
the concurrence of the Bidder, shall be considered as binding upon the 
bidder. If the bidder does not accept the corrected amount the Bid will be 
rejected, and the Bid security may be forfeited in accordance with Sub-
Clause 16.F. (B). (Refer Clause ‘A’ of Sec-5) 
 

28. NIL 
 

29. Evaluation and Comparison of Bids 
The Employer will evaluate and compare only the bids determined to be 
responsive in accordance with Clause 26. 
In evaluating the Bids, the Employer will determine for each Bid the 
evaluated Bid Price by adjusting the Bid Price as follows: 
Making any correction for errors pursuant to Clause 27; 
Making appropriate adjustments to reflect  discounts  or  other  price 
modification offered in accordance with Sub Clause 22.5 
The estimated effect of the price adjustment conditions under Clause 47 of 
the conditions of contract, during the period of implementation of the 
Contract, will not be taken into account in Bid evaluation. 
If the Bid of the successful Bidder is seriously unbalanced in relation to the 
Nodal Officer or his nominee’s estimate of the cost of work to be performed 
under the contract, the Employer may require the Bidder to produce detailed 
price analyses for any or all items of the Bill of Quantities, to demonstrate 
the internal consistency of those prices with the 
implementation/construction methods and schedule proposed. 

 
30 NIL 
 
F. AWARD OF CONTRACT 
 
31 Award Criteria 
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31.1 The Employer will award the Contract to the Bidder whose Bid has been 
determined to be responsive to the Bidding documents and who has offered 
the lowest evaluated Bid Price, provided that such Bidder has been 
determined to be (a) eligible in accordance with the provisions of Clause 3, 
and (b) qualified in accordance with the provisions of Clause 4. The second 
bidder (i.e. L2) shall be kept in reserve and may be invited to match the bid 
submitted by the (L1) bidder in case such bidder withdraws or is not 
selected for any reason. 

32 Employer’s Right to accept any Bid and to reject any or all. 
Notwithstanding clause 31, the Employer reserve the right to accept or reject 
any bid and to cancel the bidding process and reject all bids, at any time 
prior to the award of contract, without thereby incurring any liability to the 
affected bidder or bidders of the grounds for Employer’s action. 

33 Notification of Award and Signing of Agreement  
33.1 The Bidder whose bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by cable, telex or 
facsimile confirmed by registered letter. This letter (hereinafter and in the 
Conditions of Contract called the “Letter of Acceptance”) will state the sum 
that the Employer will pay the Contractor in consideration of the execution, 
completion and maintenance of the works by the Contractor as prescribed 
by the Contract (hereinafter and in the Contract called the “contract Price”). 

33.2 The notification of award will constitute the formation of the Contract 
subject only to the furnishing of a performance security in accordance with 
the provision of Clause 34. 

33.3 The Agreement will incorporate all correspondence between the Employer 
and the successful bidder. It will be signed by the employer and sent to the 
successful Bidder within (28 days of award of work for global tender and 
Within 14 days for domestic tender) following the notification of award along 
with the Letter of Acceptance. Within (28 days for global tender and within 
21 days for domestic tender) of receipt, the successful Bidder will furnish the 
performance security and sign the Agreement with the Employer. 

33.4 Upon the furnishing by the successful Bidder of the Performance Security, 
the Employer will promptly notify the other Bidders that their Bids have 
been unsuccessful and release their Bid security (EMD). 

 

34. Performance Security 

Security deposit shall consist of two parts; a) Performance Guarantee to be 
submitted at award of work, and b) Retention money to be recovered from Running 
Bills.  
 
34.1 Security Deposit/ Performance guarantee shall be 10% of Contract price of 

which 5% of contract price should be submitted as Insurance Surety Bond as 
per format and terms and condition at 8-A /FDR or Bank Guarantee of 
Nationalized/scheduled bank (except Co-operative) Banks having its branch 
at Gandhidham, or Digital transfer within (21 days in case of domestics bid 
and within 28 days in case of global bids) of receipt of letter of acceptance and 
balance 5% recovered as Retention Money from Running Bills. Recovery of 5% 
of Retention Money to commence from the first bill onwards @ 5% of bill value 
from each bill. Retention Money be refunded within 14 days from the date of 
payment of final bill. Balance SD to be refunded immediately not later than 14 
days from completion of defect liability period, NOC from Geology Department. 

 
In addition to Performance Security (usually five Percent) Contracts for works 
usually provide for a percentage (usually five Percent) of each running bill 
(periodic/interim payment) to be withheld as security deposit/retention 
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money until final acceptance. The earnest money instead of being released 
may form of the Security Deposit. 
The contractor may, at his option, replace the retention amount with an 
unconditional BG from a Bank acceptance to the Procuring Entity at the 
following stages: 
i) After the amount reaches half the value of the limit of retention money; and 
ii) After the amount reaches the maximum limit of retention money. One-half 
of the retention money (or BG which replaced retention money) shall be 
released on the issue of the taking-over certificate ; if the taking over 
certificate (TOCs) are issued in Parts, then in such proportions as the 
engineer may determine, having regard to the value of such part or section. 
The other half of the retention money (or BG, which replaced the retention 
money) shall be released upon expiration of 365 days after the DLP of the 
works or final Payment, whichever is earlier, on certification by the engineer. 
In the event of different applicable to expiration of defect liability period shall 
be the latest of such periods.  
 
In case of a JV, the BG towards performance security shall be provided by all 
partners in proportion to their participation in the project. 

 
34.2 Failure of the successful Bidder to comply with the requirements of Sub-

Clause 34.1 shall constitute sufficient grounds for cancellation of the award of 
work and forfeiture of the Bid security.  

34.3 The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare 
cess @1% of work done or as amended By Statutory Authority from time to 
time, paid on final bill shall be submitted before releasing the Performance 
Guarantee.  

34.4 The performance guarantee submitted in form Bank 
Guarantee/FDR/Insurance Surety Bond   should be   valid for period of 
60 days beyond the date of completion of all contractual obligations of 
the contractor, including Defect Liability Period. 

 
 35 Advance Payment 

35.1 The Employer will provide an Advance payment on the Contract Price as 
stipulated in the Conditions of Contract, subject to maximum amount, as 
stated in the Contract Data. (Refer Clause ‘A’ of Sec-5) 

 
36.       Conciliator 
 
36.1 The Employer proposes that CIDC – SIAC Arbitration Centre be appointed as 

Conciliator under the contract as provided in sub-clause 24.1 of condition of 
contract. If the bidder disagrees with this proposal, the bidder should so 
state in the bid. (Refer Clause ‘A’ of Sec-5) 
 

37. Corrupt or Fraudulent Practices 
37.1 The Employer requires that Bidders/Suppliers/Contractors under this 

contract, observe the highest standard of ethics during the procurement and 
execution of this contract. In pursuance of this policy, the Employer: 
(a) Defines, for the purpose of these provisions, the terms set forth below 

as follows: 
(i) “Corrupt practice” means the offering, giving, receiving or soliciting of 

any thing of value to influence the action of a public official in the 
procurement process or in contract execution; and  

(ii) “fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Employer, and includes collusive practice among 
Bidders (prior to or after bid submission) designed to establish bid 
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prices at artificial non-competitive levels and to deprive the Employer 
of the benefits of free and open competition. 

(b) Will reject a proposal for award of work if he determines that the 
Bidder recommended for award has engaged in corrupt or fraudulent 
practices in competing for the contract in question. 

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of 
time, to be awarded a contract/contracts if he at any time determines 
that the Bidder has engaged in corrupt or fraudulent practices in 
competing for or in executing, the contract. 

 
Code of Integrity for Public Procurement 
 

 Procuring authorities as well as bidders, contractors and consultants 
should observe the highest standard of ethics and should not indulge in 
the following prohibited practices, either directly or indirectly, at any 
stage during the procurement process or during execution of resultant 
contracts:  
 
i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, 
rewards or gifts or any material benefit, in exchange for an unfair 
advantage in the procurement process or to otherwise influence the 
procurement process or contract execution;  
 
ii) “Fraudulent practice”: any omission or misrepresentation that may 
mislead or attempt to mislead so that financial or other benefits may be 
obtained or an obligation avoided. This includes making false 
declaration or providing false information for participation in a tender 
process or to secure a contract or in execution of the contract;  
 
iii) “Anti-competitive practice”: any collusion, bid rigging or anti-
competitive arrangement, or any other practice coming under the 
purview of The Competition Act, 2002, between two or more bidders, 
with or without the knowledge of the procuring entity, that may impair 
the transparency, fairness and the progress of the procurement 
process or to establish bid prices at artificial, non-competitive levels;  
 
iv) “Coercive practice”: harming or threatening to harm, persons or their 
property to influence their participation in the procurement process or 
affect the execution of a contract;  
 
v) “Conflict of interest”: participation by a bidding firm or any of its 
affiliates that are either involved in the consultancy contract to which 
this procurement is linked; or if they are part of more than one bid in 
the procurement; or if the bidding firm or their personnel have 
relationships or financial or business transactions with any official of 
procuring entity who are directly or indirectly related to tender or 
execution process of contract; or improper use of information obtained 
by the (prospective) bidder from the procuring entity with an intent to 
gain unfair advantage in the procurement process or for personal gain; 
and 
 
vi) “Obstructive practice”: materially impede the procuring entity’s 
investigation into allegations of one or more of the above mentioned 
prohibited practices either by deliberately destroying, falsifying, 
altering; or by concealing of evidence material to the investigation; or 
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by making false statements to investigators and/ or by threatening, 
harassing or intimidating any party to prevent it from disclosing its 
knowledge of matters relevant to the investigation or from pursuing the 
investigation; or by impeding the procuring entity’s rights of audit or 
access to information; 

 
37.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 

59.2 of the conditions of Contract. 
 

38.       The payment from 2nd bill to the pre final bill, shall be released subject to 
the Condition that the documentary evidence (copy of paid Challan in Govt. 
Treasury) of Welfare Cess @ 1% of work done or as amended by Statutory 
Authority from time to time, paid to concerned authority is submitted for the 
previous bill. 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

 
Date of Tender Submission ____________,        Tender No. _______________ 
 
Name of Work: - ''Construction of Railway Siding for Rail Connectivity to Serve 
the Upcoming New Godowns Inside Cargo Jetty Area of Deen Dayal Port." 
 
To  
EXECUTIVE ENGINEER (H)  
HARBOUR DIVISION  
Deendayal Port Authority Nirman Bhavan,  
1stFloor New Kandla – 370 210  
Kutch District Gujarat State INDIA.    
 
We, the undersigned, declare that: 
 

(a) we have examined and have no reservations to the tender documents, 
including addenda and clarifications issued  

(b) we offer to execute the work in conformity with the tendering documents and 
in accordance with the delivery schedules specified in the schedule of 
requirements in accordance with the tender document  

(c) The total price of our tender, excluding any discounts offered in item(d) 
below, is [ insert the total tender price in words and figures, indicating the 
various amounts and the respective currencies];[in case of techno-
commercial offer it shall be mentioned that ‘as filled in the price bid’](Refer 
Clause ‘A’ of Sec-5) 

(d) The discounts offered and the methodology for their application are: 
Discounts. if our tender is accepted, the following discounts shall apply. 
[Specify in detail each discount offered and the specified item of the 
Schedule of Requirements to which it applies.] [in case of Techno-
Commercial offer it shall be mentioned that “as filled in the Price Bid "]  
Methodology of application of the discounts. The discounts shall be 
applied using the following method: [ Specify in detail the method that shall 
be used to apply the discounts ]. [ in case of Techno- Commercial offer it 
shall be mentioned that " as filled in the Price Bid "](Refer Clause ‘A’ of Sec-
5) 

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 
15.1], from the date fixed for the tender submission deadline in accordance 
with [ITB Sub- clause20.1] , and it shall remain binding upon us and may 
be accepted at any time before the expiration of that period or any extended 
period accordance with [ITB Sub-clause 15.2]; 

(f) If our tender is accepted, we commit to submit a performance guarantee in 
accordance with [insert relevant clause no., ITB Sub-clause 34] for the due 
performance of the contract, as specified in specimen form for the purpose.  

(g) We, including any subcontractors or contractors for any part of the 
contract,[ insert the nationality of the Tenderer, including that of all parties 
that comprise the Tenderer, if the Tenderer is a JV, and the nationality each 
subcontractor and Contractor].(Refer Clause ‘A’ of Sec-5) 

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5]. 
(i) Our firm, its affiliates or subsidiaries- including any subcontractors or 

contractors for any part of the contract – has not been declared ineligible by 
the port, under laws of India or official regulations in accordance with[ITB 
Sub-clause no.3] 

(j) We understand that  this tender, together with your written acceptance 
thereof included in your notification of award, shall constitute a binding 
contract between us, until a formal contract agreement is prepared and 
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executed in accordance with[ITB Sub-clause 33] and as per specimen from 
the purpose; 

(k) We understand that you are not bound to accept the lowest evaluated tender 
or any other tender that you may receive.     

(l)  We also make specific note clauses of [ITB, NIT] under which the contract is 
governed. 

(m) In case of out station firms, having a branch in India for liaison purposes, 
please mention the name of the contact person and Tel. no.,Fax. no., and 
mail-Id and also the complete postal address of the firm.   

(n) We understand that the communication made with the firm at (m), by the 
port shall be deemed to have been done with us.  

Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the form of tender]  
Name:[insert complete name of person signing the form of tender] 
Duly authorized to sign the tender for and on behalf of: [insert complete name of 
tenderer] 
 
 Dated on____________ day of ______________, ____________ (insert date of signing) 
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CONTRACTOR’S BID (Refer Clause ‘A’ of Sec-5) 
 

Description of the works: - ''Construction of Railway Siding for Rail 
Connectivity to Serve the Upcoming New Godowns Inside Cargo Jetty Area of 
Deen Dayal Port."  
                              
BID  
 
 TO  
                  ----------------------------------------------------------- (The employer) 
Address  
                 ------------------------------------------------------------------------------- 
 
GENTLEMEN, 
                  
 We offer to execute the works described above in accordance above with the 
conditions of 
Contract accompanying this bid for the contract price of _____________________ (in 
figures) ______________________________________ (in letters) 
 
The advance payment required / not required as per rule. 
 
We accept the appointment of __________________ as the conciliator. 
 
(OR) 
 
We do not accept the appointment of ________________ as the conciliator and 
propose instead that _______________ be appointed as 
 
Conciliator whose daily fees and biographical data are attached. 
 
This bid and your written acceptance of it shall constitute a binding contract 
between us. We understand that you are not bound to accept the lowest or any Bid 
you receive.   
 
We undertake that, in competing for(and, if the award is made to us, in executing) 
the above contract, we will strictly observe the laws against fraud and corruption in 
force In India namely “prevention of corruption act 1988” 
 
We hereby confirm that this bid complies with the bid validity and security required 
by the bidding documents. 
 
We attach herewith our copy of permanent account number (PAN) 
Yours faithfully, 
 
Authorized Signature: 
 
Name& title of signatory 
 
Name of Bidder  
 
Address 
 
 
Notes: 
   
 To be filled in by the bidder, together with his particulars and date of submission 
at the bottom of the form of bid. 
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PRE-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the bidder in the following pages will be used for 
purposes of pre-qualification as provided for in the instructions to tenderers. 
 
1. Only for individual bidders  
1.1 Constitution or legal status of bidder (attach copy) 

 Place of registration  
 Principal place of business 
 Power of attorney of signatory of bid(Attach) 

 
2. Turnover of the firm/ JV  

 
 

YEAR 
 
                         TURN OVER 

2022-23  

2023-24  

2024-25  

Average 
 

. 
Attachments: Financial reports for the last three years; balance sheets, profit and 
loss statement, auditors reports (in case of companies/ corporation) etc., list them 
below and attach copies. 
 
Bidder should upload CA certified turnover certificate with CA stamp, signature 
and UDIN no. 
 
3. Similar works 
 
 
Particulars 

 
Year  

 
No. of works 

 
Value 

 
Total value 
completed similar 
work as defined in 
the tender 
document during 
last 7 years 

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

2023-24   

2024-25   

 
Attachments:  Supporting documents, viz., successful completion certificates from 
clients, other documentations to substantiate the similarity of work as per 
definition of “similar work” employers reserve the right to verify the information; 
 

4 Information on bid capacity (works for which bids have been 
submitted and works which are yet to be completed) as on the date of 
this bid. 

 
(A) Existing commitments and on-going works. For calculating “A” of the 

formula. 
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Sr. 
No  

Financial 
Year  

Value of work 
undertaken 

Multiplying 
factor  

Value updated to the 
price level of the year 
(Col C x col D) A B C 
D 

     

     

. 
(B) Works for which bids already submitted For Calculating “B”: of the 

formula. 
 

Sr. 
No  

Name 
of 
client 

Name 
of 
work  

Work 
order 
no 
and 
date  

Schedule 
period of 
completion  

Contract 
value  

Remaining 
value of 
work  

ss  Remaining 
value of work 
done 
(Completion 
period of the 
work for 
which bids 
are invited by 
DPA) from 
the date of 
opening of 
Technical bid 

               

         

Attach certificates from the nodal officer or his nominee(s)-in-charge. 
. 
 
5. The following contractor’s Equipment are essential for carrying out the 
works. The bidder should list all information requested below. 
 
Item of 
equipment 

Requirement 
no. capacity 

Owned/ 
leased /to 
be procured 

No.s/ 
capacity 

Age/ 
condition 

Remarks 
(from whom 
to be 
purchased) 

      

      

 
6. Qualification and experience of key personnel proposed for administration 
and execution of the contract. Attach biographical data. Refer also to sub 
clause 4.3 (e) of instructions to bidders and sub.clause 9.1 of the conditions of 
contract. 
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Position  Name  Qualification  Years of 
experience 
(general) 

Years of 
experience in 
the proposed 
position 

Project 
manager 
 

    

Discipline 
specialist etc., 

    

 

7. Proposed sub-contracts and firms involved (Refer Clause ‘A’ of Sec-5) 

Sections of the 
works  

Value of sub-
contract 

Sub-contractor 
(name and 
address) 

Experience in 
similar work 

    

    

    

    

 
  

8. Information on litigation history in which the bidder is involved. 
 
Other 
party(ies) 

port Cause of 
dispute 

amount Remarks 
involved 
showing 
present status 

     

 
 
9. Additional information bidder may like to submit 
 
Duly authorized to sign this authorization on behalf of (insert complete name of 

tenderer) 

 

Dated on_____________________ day of __________________________[insert date of 

signing] 
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LETTER OF ACCEPTANCE 
(On letterhead paper of the port) 

                                                                   
                                                              _______________________ (date) 
 
TO: ___________________________ 
(Name and address of the contractor) 
 
 
Dear Sirs, 
                 
Tender no 
Sub: ''Construction of Railway Siding for Rail Connectivity to Serve the 
Upcoming New Godowns Inside Cargo Jetty Area of Deen Dayal Port." 
Ref:                  Your bid dated  
                                        And [list the correspondence with the bidder]  
 

              This is to notify you that your bid dated___________________ for 
execution of the ________________________(name of the contract and identification 
number, as given in the instructions to bidders) for the contract price of rupees  
___________________(amount in words and figures as corrected and modified in 
accordance with the tender document is here by accepted by the employer/Board). 
                            
       You are hereby requested to furnish performance security, in the form detailed 
in tender document for an amount of Rs.______________ within {________} days of the 
receipt of this letter of acceptance valid upto 28 days from the date of completion 
obligations expiry of taking over certificate subject to removal of defects period i.e. 
upto ________ and also sign the contract agreement within{_________} days of the 
receipt of this letter of acceptance , failing which action as stated in the tender 
document will be taken. 
 

Detailed letter of acceptance will follow. 
 

Please acknowledge receipt. 
                                                                       
                                                                                            Yours faithfully  

 

                                                                                     Chief Engineer 

                   Deendayal Port Authority 
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
(Letterhead of the Port) 

 
                                                                             ______________dated 
 
To  
(Name and address of the contractors)  
 
Dear Sirs, 
 
 Tender no 
Sub: ''Construction of Railway Siding for Rail Connectivity to Serve the 
Upcoming New Godowns Inside Cargo Jetty Area of Deen Dayal Port." 
 
                  Ref:          Letter of acceptance no. dated 
 
                           Pursuant to your furnishing the requisite security as stipulated in 
[clause 21 of general conditions of contract] and signing of the contract for 
execution of the ________________ you are hereby instructed to precede with the 
execution of the said works in accordance with the contract documents. It is here 
by notified that the [site] is being handed over to you for execution of work in 
accordance with the contract documents. 
 
 
        Yours faithfully, 
 
 
 
                          Executive Engineer (H) 
               Deendayal Port Authority 
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SPECIMEN CONTRACT AGREEMENT 

(to be executed on Rs. 500/- Non-judicial stamp paper) 

[The successful tenders shall fill in this form in Accordance with the 
instructions indicated] 
THIS CONTRACT AGREEMENT is made 
The [insert: number] day of [insert: month], [insert: year] 
 

AGREEMENT 
 

This agreement made this ____________________ day of _________________ 
between the Boardof the Port of Deendayal Port Authority, a body corporate 
under Major Port Authorities Act, 2021, having which Administrative Office 
building at Gandhidham (Kutch). (Here in after called the “Board” which 
expression shall unless excluded repugnant to the context, be deemed to 
include their successors in office) of the one part and __________________ 
(herein after called the "CONTRACTOR" which expression shall unless 
excluded by or repugnant to the context be deemed to include his heirs, 
Executors, Administrators, Representatives and assigns or successors in 
office) of the other part. 
 
WHEARS the Board is desirous of carrying out the work of 
_________________________________________________________________ ___” and 
whereas the Contractor has offered to execute and complete such works at a 
total cost of₹____________ 
 
AND WHEREAS the contractor has agreed to if any arbitration award shall 
be referred to Conciliation Committee / Council comprising of independent 
subject expert. The award by the Conciliation Committee / Councils shall be 
placed before the Board of Deendayal Port Authority for consideration if 
agreed by both the party  
 
AND WHEREAS the contractor has agreed to deposit the Performance 
Security Deposit as follows for due fulfilment of all the conditions of the 
contract : 
 
(1) ₹_____________ paid in the form of Bank Guarantee/FDR/Insurance 
surety bond/Digital Mode towards 5% of Contract value as Performance 
Guarantee and balance 5% to be recovered from running bills. 
 
All the disputes related to the subject contract shall be resolved 
through a conciliation committee / councils comprising of independent 
subject experts 
 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 
1. In this agreement words and expressions shall have the same meaning as 

are respectively assigned to them in the conditions of contract hereafter 
referred to. 

2. The following shall be deemed to form and be read and construed as part of this 
agreement relating to the said work, viz. 
a. Notice Inviting Tender (Page No. _________ to ______ ) 
b. The tender submitted by the contractor including Schedule “A” and “B”. 

(page No. ________ to __________ ) 
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c. General Rules and direction for the guidance of the tender (Page No. 
_________ to _______ ) 

d. General and Special Conditions of the Contract. (Page No. ____ to ____ ) 
e. The schedule of items of work with quantities and rates. (Page No. _____ to 

____) 
f. Correspondence exchanged before the issue of letter of acceptance by which 

the conditions of contract are amended, varied of modified in any way by 
manual consent (to be enumerated). (Page No. ____ to _____ ) 

g. Work Order No. _______ issued vide letter No. _______ (Page No. _____ to 
______ ) 
 

3. The Contractor hereby covenants with the Board to complete and maintain the 
said works to the satisfaction of the Board in conformity in all respects, with the 
provision of the said contract. 

4. The Board hereby covenants to pay the Contractor in consideration of such 
work "the contract price" at the time and in the manner prescribed by the said 
Contract. 

 
IN WITNESS WHEREOF the parties hereunto have set their hands and seals 
the day and year first above written signed and sealed by the Contractor in 
the presence of : 
 
        M/s. ___________________ 
        _______________________ 
        _______________________ 
       (Name, signature Designation  
        and Seal of the Contractor) 
WITNESS 
1. ------------------------------- 
---------------------------------- 
2. -------------------------------     Contractor 
---------------------------------- 
Signed, sealed & delivered 
By Chief Engineer on 
behalf of the Board in the     Chief Engineer 
Presence of :       Deendayal Port Authority 
         
      FOR & ON BEHALF OF THE 
     BOARD OF DEENDAYAL PORT AUTHORITY 
Witness: (Name, Signature, address) 
1. -------------------------- 
2. ------------------------- 
 (Dy. HOD & XEN) 
The common seal of the 
Board of Deendayal Port Authority affixed in 
the presence of : 
        SECRETARY 
      DEENDAYAL PORT AUTHORITY 
      SECRETARY 
      DEENDAYAL PORT AUTHORITY 
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CONDITIONS OF CONTRACT 
 

A. General  
 
1. Definitions  
 
1.1 Terms which are defined in the Contact Data are not also defined in the 
Conditions    Contract but keep their defined meanings capital initials are used to 
identify defined terms. 

The Conciliator is the person appointed jointly by the Employer and the contractor 
to resolve disputes in the first instance as provided for in clauses 24 and 25. The 
names of the Adjudicator is defined in the Contact Data. Refer Clause ‘A’ of Sec-
5 
 
Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Bid. 
Compensation Events are those defined in Clause 44 
The Completion Date is the date of Completion of the Works as certified by the 
Nodal Officer or his nominee in accordance with Sub Clause 55.1 
The Contract is the contract between the Employer and the Contractor to 
execute, complete and maintain the Works. It consists of the documents listed 
in Clause 2.3 below. 
The Contract Data defines the documents and other information which 
comprise the Contract. 
The Contractor is a person or corporate body whose Bid to carry out the Works 
has been accepted by Employer. 
The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer. 
The Contract Price is the stated in the letter of acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 
Days are calendar days, months are calendar months. 
A Defect is any part of the Works not completed in accordance with the 
Contract. 
The Defects Liability Period is the Period named in the Contract Data and 
calculated from the Completion Date. 
The Employer is the party who will employ the contractor to carry out the 
Works. 
The Nodal Officer or his nominee is the person named in the Contract Data (or 
any other Competent person appointed and notified to the contractor to act in  
 
replacement of the Nodal Officer or his nominee) who is responsible for 
supervising the Contractor, Administering the Contract, certifying payments 
due to the Contractor, issuing and valuing Variations to the contract, awarding 
extensions of time and valuing the Compensation Events. 
Equipment is the Contractor’s machinery and vehicles brought temporarily to 
the Site to construct the Works. 
The Initial Contract Price is the Contract Price listed in the employer’s Letter of 
Acceptance. 
The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the works. The Intended Completion Date is specified 
in the Contract Data. The Intended Completion Date may be revised only by the 
Nodal Officer or his nominee by issuing an extension of time. 
 
 
Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 
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Plant is any integral part of the Works which is to have mechanical, electrical, 
electronic or chemical or biological function. 
The Site is the area defined as such in the Contract Data. 
Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretative reports about the surface and 
subsurface conditions at the site. 
Specification means the Specification of the Works included in the Contract and 
any modification or addition made or approved by the Nodal Officer or his 
nominee. 
The Start Date is given in the Contract Data. It is the date when the Contractor 
shall commence execution of the works. It does not necessarily coincide withany 
of the Site Possession Date. 
A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes work 
on the site. 
Temporary Works are works designed, constructed, installed and removed by 
the Contractor which are needed for construction or installation of the Works. 
A Variation is an instruction given by the Nodal Officer or his nominee which 
varies the Works. 
The Works are what the Contract requires the Contractor to construct, install 
and turn over to the Employer as defined in the Contract Data. 
The Trained Work Person are those employed/proposed to be employed by the 
Contractor at the Project Site, who have participated and are in possession of a 
valid Competency Certificate through a programme run under the auspices of a 
University, State Technical Board, Ministry of Government of India. 

 

2. Interpretation 

2.1 In interpreting this Condition of Contract, singular also means plural, male also 
means female or neuter and the other way around. Headings have no 
significance. Words have their normal meaning under the language of the 
Contract instructions clarifying queries about the Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order 
of priority: 

(1) Agreement 

(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 

(3) Contract Data 

(4) Conditions of Contract including Special Conditions of Contract 

(5) Specifications 

(6) Drawings 

(7) Bill of quantities and  

(8) Any other documents listed in the Contract Data as forming part of the 
Contract. 

3. Language and Law 
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3.1 The language of the Contract and the law governing the Contract are stated in 
the Contract Data. 

4. Nodal Officer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the nodal officer or his nominee will 
decide contractual matters between the Employer and the Contractor in the role 
representing the Employer. 

5. Delegation 

5.1 The Nodal officer or his nominee may delegate any of the duties and 
responsibilities to other people except to the Conciliator after notifying the 
Contractor and may cancel any delegation after notifying the Contractor. 

6. Communications 

6.1 Communications between parties which are referred to in the conditions are 
effective only when in writing. A notice shall be effective only when it is delivered 
(in terms of Indian Contract Act 1872). 

7. Joint Venture (Refer Clause ‘D’ of Sec-5) 

Companies/Contractors may jointly undertake contract/contracts. Each only 
would be jointly and severely responsible for completing the task as per the 
contract, however declaration of the Lead member to be indicated by bidders, 
however JV has to designate in their MOU. The firms with at least 26% equity 
holding each be allowed to jointly meet the legibility criteria. 

Note: JVs/Consortia be allowed in all contracts of estimated cost of more 
than Rs.5 crores. For Package size exceeding certain values (Say – Rs. 10 
(ten) crore) Joint Ventures may be allowed. However, there shall be no limit 
on the number of partners. 

 
8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Nodal Officer or his 
nominee but may not assign the Contract without the approval of the Employer 
in writing. Subcontracting does not alter the Contractor’s obligations. Refer 
Clause ‘A’ of Sec-5 

Other Contractor  
8.2 The Contractor shall co-operate and share the Site with other contractors, 

public authorities, utilities, and the Employer between the dates given in the 
Schedule of other contractors. The Contractor shall as referred to in the 
Contract Data, also provide facilities and services for them as described in the 
Schedule. The employer may modify the schedule of other contractors and shall 
notify the contractor of any such modification. 

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated 
in the Schedule or other personnel approved by the Nodal Officer or his 
nominee. The Nodal Officer or his nominee will approve any proposed 
replacement of Key personnel only if their qualifications, abilities, and relevant 
experience are substantially equal or better than those of the personnel listed in 
the Schedule. 

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who 
is a member of the Contractor’s staff of his work force stating the reasons, the 
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Contractor shall ensure that the person leaves the Site within seven days and 
has no further connections with the work in the Contract. 

10. Employer’s and Contractor’s Risks 

10.1 The Employer carries the risks which this contract states are Employer’s risks 
and the Contractor carries the risks which this Contract states are Contractor’s 
risks. 

11. Employers Risks  

11.1 The Employers risks are 

(a) In so far as they directly affect the execution of the Works in the country 
where the Permanent Works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of foreign 
enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(iii) Ionizing radiations, or contamination by radioactivity from any nuclear fuel, 
or from any nuclear waste, from the combustion of nuclear fuel, radioactive 
toxic explosive or other hazardous properties of any explosive nuclear 
assembly or nuclear component thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices traveling at sonic or 
supersonic speeds; and  

(v) riot, commotion or disorder, unless solely restricted to the employees of the 
Contractor or of his Subcontractors and arising from the conduct of the 
Works;  

(vi) floods, tornadoes, earthquakes and landslides 

(a) Loss or damage due to the use or occupation by the Employer of any 
Section or part of the Permanent Works, except as may be provided for in 
the Contract; 

(b) loss or damage to the extent that it is due to the design of the Works, 
other than any part of the design provided by the Contractor or for which 
the Contractor is responsible; and  

(c) Any operation of the forces of nature (in so far as it occurs on the Site) 
which an experienced contractor: 

(i) could not have reasonably foreseen, or  

(ii) Could reasonably have foreseen, but against which he could not 
reasonably have taken at least one of the following measures. 

A. Prevent loss or damage to physical property from occurring by 
taking appropriate measures, or  

B. Insure against. 

12. Contractor’s risks 

12.1 All risks of loss of or damage to physical property and of personal injury and 
death which arise during and in consequence of the performance of theContract 
other than the excepted risks are the responsibility of the Contractor. 



47 
 

13. Insurance 

13.1 The Contractor shall provide in the joint names of the employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts and deductibles state in the Contract Data for 
the following events which are due to the Contractors risks. 

a) Loss of or damage to the Contractors risks. 

b) Loss of or damage to Equipment; 

c) Loss of or damage property (except the Works, Plant, Materials and 
Equipment in connection with the Contract, and  

d) Personal injury of death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to 
the Nodal Officer or his nominee for the Nodal Officer or his nominee’s approval 
before Start Date. All such insurance shall provide for compensation to be 
payable in the types and proportions of currencies required to rectify the loss or 
damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates 
required, the Employer may effect the insurance which the Contractor should 
have provided and recover the premiums the Employer has paid from payments 
other wise due to the Contractor or, if no payment of the premiums shall be a 
debt due. 

13.4 Alternate to the terms of insurance shall not be made without the approval 
of the Nodal Officer or his nominee. 

13.5 Both parties shall comply with all conditions of the insurance policies. 

14. Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report 
referred to in the Contract Data, supplemented by any information available to 
the Bidder. 

15. Queries about the Contract Data. 

15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 

16. Contractor to Construct the Works. 

16.1 The Contractor shall construct and install the Works in accordance with the 
Specification and Drawings. 

17. The Works to Be Completed by the Intended Completion Date. 

17.1 The Contractor may commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the program submitted by the 
Contractor as updated with the approval of the Nodal Officer or his nominee, 
and complete them by the Intended Completion Date. 

18. Approval by the Nodal Officer or his nominee. 

18.1 The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary Works to the Nodal Officer or his nominee, who is to 
approve them if they comply with the specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 
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18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

18.4 NIL 

18.5 All Drawings prepared by the Contractor for the execution of the temporary 
or permanent Works, are subject to prior approval by the Nodal Officer or his 
nominee before their use. 

19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries. 

20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer. The contractor is to 
notify the Nodal Officer or his nominee of such discoveries and carry out the 
Nodal Officer or his nominee’s instructions for dealing with them. 

21. Possession of the Site. 

21.1 The Employer shall give possession of all parts of the Site to the Contractor, 
free from encumbrances. If possession of a part is not given by the date stated 
in the Contract Data the Employer is deemed to have delayed the start of the 
relevant activities and this will be a Compensation Event. Refer Clause ‘A’ of 
Sec-5 

22 Access to the Site 

22.1 The Contractor shall allow the Nodal Officer or his nominee and any person 
authorized by the Nodal Officer or his nominee access to the Site to any place 
where work in connection with the Contract is being carried out or is intended 
to be carried out and to any place where materials or plant are being 
manufactured, fabricated and/or assembled for the works. 

23 Instructions 

23.1 The Contractor shall carry out all instructions of the Nodal Officer or his 
nominee which comply with the applicable laws where the Site is located. 

24 Disputes 

24.1 If the Contractor believes that a decision taken by the Nodal Officer or his 
nominee was either outside the authority given to the Nodal Officer or his 
nominee by the Contract or that the decision was wrongly taken, the decision 
shall be referred to the conciliator within 28 days of the notification of the Nodal 
Officer or his nominee’s decision. Refer Clause ‘A’ of Sec-5 

25 Settlement of Disputes 

25.1 If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection with, or arising out of the Contract or the execution of 
the Works, whether during the execution of the Works or after their completion 
and whether before or after repudiation or after termination of the Contract, 
including any disagreement by either party with any action, inaction, opinion, 
instruction, determination, certificate or valuation of the Nodal Officer or his 
nominee, the matter in dispute shall, in the first place be referred to the 
Disputes Review Board [DRD] in case of contracts valuing more than Rs.5 
crores and above, and for contracts valuing less than Rs. 5 crores, the disputes 
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will firstly be settled by the Conciliator, failing which any party may invoke 
arbitration clause. 

Unless the Contract has already been repudiated or terminated or frustrated the 
Contractor shall in every case, continue to proceed with the Works with all due 
diligence and the Contractor and the Employer shall give effect forthwith to 
every decision of the Nodal Officer or his nominee unless and until the same 
shall be revised, as hereinafter provided, by the conciliator or in a Dispute 
Review Board recommendation / Arbitral Award. (Refer Clause ‘A’ of Sec-5) 
 

25.2    Decision by Conciliator (Refer Clause ‘A’ of Sec-5) 
(i) The Conciliator shall give a decision in writing within 28 days of receipt of a    

notification of a dispute. 
(ii)  Conciliator shall be paid daily at the rate specified in the contract Data together 

with reimbursable expenses of the types specified in the contract data and the 
cost shall be divided equally between the Employer and the contractor, whatever 
decision is reached by the conciliator, either party may refer a decision of the 
conciliator within 28 days of the conciliator’s written decision.  If neither party 
refers the disputes to arbitration within 28 days, the conciliators decision will 
be final and binding. 

 
25.3 Arbitration (Refer Clause ‘A’ of Sec-5) 

Any dispute in respect of in respect of contracts where party is dissatisfied by 
the Conciliators decision shall be decided by arbitration as set forth below: 

(i) A dispute with Dispute review expert shall be finally settled by arbitration in 
accordance with the Indian Arbitration and Conciliation Act, 1996, or any 
statutory amendment thereof.  The arbitral tribunal shall consist of 3 
arbitrators, one each to be appointed by the Employer and the Contractor, and 
the third to be appointed by the mutual consent of both the arbitrators, falling 
which by making a reference to CIDC-SIAC Arbitration Centre from their panel. 

(ii) Neither party shall be limited in the proceeding before such arbitrations to the 
evidence or arguments already put before the Nodal Officer or his nominee or 
the Board, as the case may be, for the purpose of obtaining said 
recommendations/decision. No such recommendations/decision shall disqualify 
the Nodal Officer or his nominee or any of the members of the Board, as the 
case may be, from being called as a witness and giving evidence before the 
arbitrators or any matter whatsoever relevant to the dispute. 

(iii)  The reference to arbitration shall proceed notwithstanding that the works shall 
not then be or be alleged to be complete , provided always that the obligations of 
the Employer, the Nodal Officer or his nominee and the Contractor shall not be 
altered by reason of the arbitration being conducted during the progress of the 
works.  Neither party shall be entitled to suspend the works to which the 
dispute relates, and payment to the contractor shall be continued to be made as 
provided by the contract. 

(iv) If one of the parties fail to appoint its arbitrations in pursuance of sub-clause 
[i], within 14 days after receipt of the notice of the appointment of its arbitrator 
by the other party, then chairman of the nominated Institution shall appoint 
arbitrator within 14 days of the receipt of the request by the nominated 
institution.  A certified copy of the chairman’s order, making such an 
appointment shall be furnished to both the parties. 

(v) Arbitration proceedings shall be held at, and the language of the arbitration 
proceeding and that of all documents and communications between the parties 
shall be ‘English’  

(vi)  The decision of the majority of arbitrators shall be final and binding upon both 
parties. The expenses of the arbitrators as determined by the arbitrators shall 
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be shared equality by the Employer and the Contractor. However, the expenses 
incurred by each party in connection with the preparation, presentation, etc. of 
its case prior to, during and after the arbitration proceedings shall be borne by 
each party itself. 

(vii) All arbitration awards shall be in writing and shall state the reasons for the 
award. 

(viii) Performance under the contract shall continue during the arbitration 
proceedings and payments due to the contractor by the employer shall not be 
withheld, unless they are subject matter of the arbitration proceedings. 

26 Replacement of Conciliator 

26.1  Should the Conciliator resign or die, or should the Employer and the 
Contractor agree that the conciliator is not fulfilling his functions in accordance 
with the provisions of the Contract, a new Conciliator will be jointly appointed 
by the Employer and the Contractor. In case of disagreement between the 
Employer and the Contractor, within 30 days the Conciliator shall be appointed 
by the Appointing Authorities designated in the Contract Data at the request of 
either party within 14 days of receipt of such request. (Refer Clause ‘A’ of Sec-
5) 

 
B. TIME CONTROL 
 
27 Program 

27.1 Within the time stated in the contact data the contractor shall submit to the 
Nodal officer or his nominee for approval a program showing the general 
methods arrangements, order, and timing for all the activities in the works 
along with monthly cash flow forecast. 

27.2 An updates of the program shall be a program showing the actual progress 
achieved on the timing of the progress achieved on the timing of the remaining 
work including any changes to the sequence of the activities. 

27.3 The contractor shall submit to the Nodal Officer or his nominees, for 
approval an updated program at intervals no longer than the period stated in 
the contract data. If the contractor does not submit an updates program within 
this period, the Nodal Officer or his nominee may withhold the amount stated in 
the contract data from the next payment certificate ant continue to withhold 
this amount until the next payment after the data on which the overdue 
program has been submitted. 

27.4 The nodal officer or his nominee’s approval of the program shall not alter the 
contractor’s obligations. The contractor may revise the program and submit it to 
the nodal officer or his nominee again at any time. A revise program is to show 
the effect of variations and compensation events. 

28 Extension of the intended completion data.  

 The nodal officer or his nominee shall extend the intended completion data if a 
compensation event occurs or a variation is issued which makes it impossible for 
completion to be achieved by the intended completion data without the contractor 
taking steps to accelerate the remaining work and which would cause the 
contractor to incur additional cost. 

 The nodal officer or his nominee shall decide whether and by how much to extend 
the intended completion Data within 21 days of the contractor asking the Nodal 
Officer or his nominee for a decision upon the effect of a compensation event or 
variation and submitting full supporting information. If the contractor has failed 
to give early warning of a delay or has failed to cooperate in assessing the new 
intended completion data. 

29 The Early Warning Provisions shall be as per clause 32. 
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30 Delays Ordered by the Nodal Officer or his nominee  

30.1. The Nodal Officer or his nominee may instruct the contractor to the start or 
Progress of any activity within the works.  

 
31 Management Meeting. 

31.1 Either the Nodal Officer or his nominee or the contractor may require the 
other to attend a management meeting. The business of a management meeting 
shall be to review the plans for remaining work and to deal with matters raised 
in accordance with the early warning procedure. 

31.2  The Nodal Officer or his nominee shall record the business of management 
meetings and is to provide copies of his record to those attending the meeting 
and to the employer. The responsibility of the parties for actions to be taken is 
to be decided by the Nodal Officer or his nominee either at the management 
meeting or after the management meeting and started in writing to all attended 
the meeting.  

 
32 Early warning 

32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest 
opportunity of specific likely future events or circumstances that may adversely 
affect the quality of the work, increase the contract price or delay the execution 
of works. The Nodal Officer or his nominee may require the contractor to 
provide an estimate of the expected effect of the event or circumstances on the 
contract price and completion Data. The estimates are to be provided by the 
contractor as soon as reasonably possible. 

32.2 The contractor shall cooperate with the Nodal Officer or his nominee in 
making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work and in 
carrying out any resulting instruction of the Nodal Officer or his nominee. 

32.3 The Defect Liability period for the contract shall be 12 months from the 
certified date of completion of work. 

C. QUALITY CONTROL 
33. Identity Defects 
33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify 

the Contractor’s work and notify the Contractor of any Defects that are found. 
Such checking shall not affect the Contractor’s responsibilities. The Nodal 
Officer or his nominee may instruct the Contractor to search for a Defect and to 
uncover and test any work that the Nodal Officer or his nominee considers may 
have a Defect. 

 
34. Tests  
34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a 

test not specified in the specification to check whether any work has a Defect 
and the test shows that it does the Contractor shall pay for the test and any 
samples. If there is no Defect the test shall be a Compensation Event. 

 
35. Correction of Defects 
35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 
Completion and is defined in the Contract Data. The Defects Liability Period 
shall be extended for as long as Defects remain to be corrected. 

35.2 Every time notice of a Defect is given the Contractor shall correct the notified 
Defect within the length of time specified by the Nodal Officer or his nominee’s 
notice. 

 
36.       Uncorrected Defects 
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36.1 If the Contractor has not corrected a Defect within the time specified in the 
Nodal Officer or his nominee’s notice the Nodal Officer or his nominee will 
assess the cost of having the Defect corrected, and the Contractor will pay this 
amount. 

 
D. COST CONTROL 
37. Bill of Quantities 
37.1 The Bill of Quantities shall contain items for the constriction, supply, 

installation, testing and commissioning work to be done by the Contractor. 
37.2   The bill of quantities is used to calculate the Contract Price. The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities for 
each item.  

 
38.     Changes in the Quantities 
38.1   If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than + 25 percent provided the 
change exceeds + 10% of initial Contract Price, the Nodal Officer or his nominee 
shall adjust the rate (S), to allow for the change. 

38.2    The Nodal Officer or his nominee shall not adjust rates from changes in 
quantities if thereby the initial Contract Price is exceeded by more than 15 
percent except with prior approval of the Employer. 

38.3    If requested by the Nodal Officer or his nominee where the quoted rate (s) of 
any item(s) is abnormally high, the Contractor shall provide the Nodal Officer or 
his nominee with a detailed cost breakdown of such rate in the Bill of 
Quantities. 

 
39. Variations. 
39.1 All Variations shall be included in updated programs produced by the 

Contractor. 
 
40. Payment for Variations. 
40.1 Variation permitted shall not exceed +25% in quantity of each individual item, 

and +10% of the total contract price. With 14days of the date of instruction for 
executing varied work, extra work or substitution, and before the 
commencement of such work, notice shall be given either (a) by the contractor 
to the Employer of his intention to claim the extra payment or a varied rate or 
price, or (b) by the Employer to the contractor of his intention to vary rate or 
price. (Not Applicable) 

 
40.2 For items not existing in the Bill of Quantities or substitution to items in the 

Bill of Quantities, rate payable should be determined by methods given below 
and in the order given below: 
i)  Rates and prices in Contract, if applicable plus escalation as per contract. 
ii) Rates and prices in the schedule of rates applicable to the contract 

plus/minus ruling percentage. 
iii) Market rates of materials and labour, hire charges of plant and machinery 

used, plus 10% for overheads and profits of Contractors. 
40.3 For items in the Bill of quantities but where quantities have increased beyond 

the variation limits, the rate payable for quantity in excess of the quantity in the 
Bill of Quantity plus the permissible variation should be: 
i) Rates and prices in contract, if reasonable plus escalation, failing which (i) 

and (ii) below will apply 
ii) Rates and prices in the schedule of Rates applicable to the contract 

plus/minus ruling percentage, 
iii) Market rates of material and labor, hire charges of plant and machinery used 

plus 15% for overheads and profits of contractor. (Not Applicable) 
40.4 If there is delay in the Employer and the contractor coming to an agreement 

on the rate of an extra item, rates as proposed by the employer shall be payable 
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provisionally till such time as the rates are finally determined or till date 
mutually agreed.  

40.5 If the Nodal officer or his nominee decides that the urgency of varying the 
work prevent a quotation being given and considers not delaying the work, no 
quotation shall be given and the variation shall be treated as a Compensation 
Event. 

 
41. Cash flow forecasts. 
41.1 When the program is updated, the contractor is to provide the Nodal Officer or 

his nominee with an updated cash flow forecast. 
 
42. Payment Certificates. 
42.1 The contractors shall submit to the Nodal Officer or his nominee monthly 

statements of the estimated value of the work completed less the cumulative 
amount certified previously. 

42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly 
statement within 14 days and certify the amount to be paid to the Contractor 
after taking into account any credit or debit for the month in question in of 
materials for the works in the relevant amount and under conditions set forth in 
sub clause 51(3) of the Contract Data (Secure Advance). 

42.3 The value of work executed shall be determined by the Nodal Officer or his 
nominee. 

42.4 The value of work executed shall comprise the value of quantities of the items 
in the Bill of quantities completed. 

42.5 The value of work executed shall include the valuation of variations and 
Compensation Events. 

42.6 The Nodal Officer or his nominee may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any 
certificate in the light of later information. 

 
43 Payments 
43.1 Bills shall be prepared and submitted by the Contractor, joint measurements 

shall be taken continuously and need to be connected with billing stage. System 
of 4 copies of measurements, one each for Contractor, Employer and Nodal 
Officer or his nominee, and signed by both Contractor and Employer shall be 
followed. 

43.2 75% of bill amount shall be paid within 14days of submission of the bill. 
Balance amount of the verified bill should be paid within 28 days of the 
submission of the bill. (Refer Clause ‘A’ of Sec-5) 

43.3 For delay in payment beyond the periods specified in 43.2 above, interest at a 
pre-specified rate (suggested rate SBI PLR + 2%) p.a as on due date of payment) 
should be paid. (Refer Clause ‘A’ of Sec-5) 

43.4 Contractor shall submit final Bill within 60 days of issue of defects liability 
certificate. Client’s Nodal Officer or his nominee shall check the bill within 60 
days after its receipt and return the bill to Contractor for corrections, if any 50% 
of undisputed amount shall be paid to the contractor at the stage of returning 
the bill. (Refer Clause ‘A’ of Sec-5) 

43.5 The Contractor should re-submit the bill, with corrections within 30 days of 
its return by the Nodal Officer or his nominee. The re-submitted bill shall be 
checked and paid within 60 days of its receipt. (Refer Clause ‘A’ of Sec-5) 

43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due 
date of payment) shall be paid if the bills is not paid within the time limit 
specified above. (Refer Clause ‘A’ of Sec-5) 

43.7 If an amount certified is increased in later certificates as a result of an award 
by the Conciliator or an Arbitrator, the Contractor shall be paid interest upon 
the delayed payment as set out in this clause. Interest shall be calculated from 
the date upon which the increased amount would have been certified in the 
absence of dispute. (Refer Clause ‘A’ of Sec-5) 
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43.8 Items of the Works for which no rate or price has been entered in will not be 
paid for by the employer and shall be deemed covered by other rates and prices 
in the Contract. 

 
44. Compensation Events 
 
44.1 The following mutually agreed Compensation Events unless they are caused 

by the Contractor would be applicable. (Refer Clause ‘A’ of Sec-5) 
(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way which 
affects the work of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue 
drawings, specifications or instructions required for execution of works 
on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to 
carry out additional tests work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a 
subcontract to be let. 

(f) Ground conditions are substantially more adverse than could reasonably 
have been assumed before issuance of letter of Acceptance from the 
information issued to Bidders (including the Site Investigation Reports), 
from information available publicly and form a visual inspection of the 
site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an 
unforeseen condition, caused by the Employer, or additional work 
required for safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not 
work within the dates and other constraints stated in the Contract that 
cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a 
Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Date or mentioned in 
the contract. 

Whenever any compensation event occurs, the contractor will notify the 
employer, within 14 days and provide a forecast cost of the compensation 
event. 

44.2. If a Compensation Event would cause additional cost or would prevent the 
work being completed before the intended Completion Date, the Contract Price 
shall be increased and/or the intended Completion Date shall be extended. The 
Nodal Officer or his nominee shall decide whether and by how much he 
Contract Price shall be increased and whether and by how much the Intended 
Completion Date shall be extended. (Refer Clause ‘A’ of Sec-5) 

44.3 As soon as information demonstrating the effect of each Compensation Event 
upon the Contractor’s forecast has been provided by Contractor, it is to be 
assessed by the Nodal Officer or his nominee and the Contract Price shall be 
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adjusted accordingly. If the Contractor’s forecast is deemed unreasonable the 
Nodal officer or his nominee shall adjust the Contract Price based on Nodal 
Officer or his nominee’s own forecast. The Nodal Officer or his nominee will 
assume that the Contractor will react competently and promptly to the event. 
(Refer Clause ‘A’ of Sec-5) 

 
45. Tax  
45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the 

sales and other taxes that the Contractor will have to pay for the performance of 
this Contract. The Employer will perform such duties in regard to the deduction 
of such taxes at sources as per applicable law. Any new Taxes, levies, duties 
imposed after signing the Contract shall be reimbursed by the employer on 
production of documentary evidence. (Refer Clause ‘A’ of Sec-5) 

 
46. Currencies 
46.1 All payments shall be made in Indian Rupees unless specifically mentioned. 
 
47. Price Adjustment  
47.1 Contract price shall be adjusted for increase or decrease in rates and prices 

of labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given in the contract data.  
This clause is applicable for all the civil works having tender cost more than 
Rs. 5 Crore and duration is more than 12 months.  
 
This will deal with rise and fall of the prices in construction materials/labour 
and other key inputs. However, this shall not be applicable in the contracts 
where period of completion is eighteen months (18 Months) or less. 

   
     The price adjustment shall apply for the work done from the start date given 

in the Contract data upto end of the initial intended completion date or 
extensions granted by the Nodal Officer or his nominee and shall not apply 
to the work carried beyond the stipulated time for reason attributable to the 
contractor. 

 
 

(I)  The Price adjustment for increase or decrease in the cost shall be paid in 
accordance with the following formula: 

 
                  V = 0.85 x Q x R x [(P – Po)/Po] 
          

Where, 
 

 V  =   Variation in price on account of Labour / Diesel / Cement / Steel 
/ bitumen during the month under consideration. 

 
Po   =  Market rate of Diesel, price index of Cement / Steel / bitumen 

on the date of opening of Technical bid. (Consumer Price Index 
for Labour).  

          P   =   Market rate of Diesel, Consumer Price Index for Labour, latest 
available base for cement, steel, bitumen & all commodities 
during the month under consideration 

Q    =   Percentage of Labour /Diesel / Cement / Steel / bitumen  
  component. 

        R     =   Value of work done during the month under consideration. 
  
Note :  i) Escalation to be computed for relevant items.  Percentage that shall 
govern the escalation under Q shall be predetermined and indicated in 
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tender document for each component i.e. Labour, Fuel, Cement, Steel, 
bitumen, All Commodities etc. 
 

47.2. NIL 
 
47.3. To the extant that full compensation for any rise of fall in costs to the 

contractor is not covered by the provisions of this or other clauses in the 
contract, the unit rates and prices included in the contract shall be deemed to 
include amount to cover the contingency of such other rise or fall in costs. 

 
SUBSEQUENT LEGISLATION 
If, after the date 28(Twenty eight) prior to the date for submission of tenders for 
the contract there occur changes to any National or Statute Stature, Ordinance 
or Decree or other law or any regulation or bye law of any local or other duly 
constituted authority or introduction of any such statute, ordinance, decree, 
law, regulation or bye law which causes additional or reduced coast to the 
contractor in execution of the contract, such additional or reduced coast 
shall,after due consultation with the employer and the contractor be determined 
by the nodal officer or his nominee and shall be added to or deducted from the 
contract price and the nodal officer or his nominee shall notify the contractor 
accordingly with a  copy to the employer. 

 
48. Retention 
48.1 The employer shall retain from each payment due to the contractor the 

proportion stated in he contract data until completion of the whole of the works. 
48.2. Retention money shall be deducted at 5%from each running bill, subject to a 

max. of 5 percent of the contract price. Retention money shall be refunded 
within 14 days from the date of payment of final bill. 

 
49.Liquidated damages 
49A. In case of delay in completion of the contract, liquidated damages (L.D) may 

be levied at the rate of 1/2% of the contract value per week of delay or part 
thereof, subject to a maximum of 10 per cent of the contract price. 

(i) The owner ,if satisfied ,that the works can be completed by the contractor 
within a reasonable  time after the specified time for completion , may allow 
further extension of time at its discretion with or without the levy of L.D. In the 
event of extension of time at its discretion with L.D, the owner will be entitled 
without prejudice to any other right or remedy available in that behalf percent 
(1/2%) of the contract value of the works for each week or part of the week 
subject to the ceiling defined in sub-clause 49A. 

(ii) The owner ,if not satisfied that the works can be completed by the contractor, 
and in the event of failure on the part of the contractor to complete work with in 
further extension of time allowed as aforesaid, shall be entitled, without 
prejudice to any other right, or remedy available in that behalf, to rescind the 
contract. 

(iii) The owner, if not satisfied with the progress of the contract and in the event of 
failure of the contractor to recoup the delays in the mutually agreed time frame, 
shall be entitled to terminate the contract. 

 (iv) In the event of such termination of the contract as described in clauses 49A(ii) 
or 49A(iii) or both the owner shall be entitled to recover L.D. up to ten per cent 
(10%) of the contract value and forfeit the security deposit made by the 
contractor besides getting the work completed by other means at the risk and 
cost of the contractor. 

(v) The ceiling of LD shall be 10% of the cost of work 
(vi) In case part / portions of the work can be commissioned and port operates the 

portion for commercial purpose, the rate of LD will be restricted to the 
uncompleted value of work, the maximum LD being on the entire contract 
value. 
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Note: Contract price for LD shall be inclusive of tender price plus taxes and duties 
Excluding GST 

 
50. Incentives or Bonus (Refer Clause ‘A’ of Sec-5) 

For early completion of the contract before the stipulated date of completion of 
an incentive amount at the rate of one fourth per cent (1/4% i.e. 0.25%) of the 
contract price per full week of early completion, subject to a maximum of five 
percent (05%)of the contract price may be paid to the contractor. 
The owner, if satisfied, that the works can be completed by the contractor 
within a reasonable time after the specified time for completion, may allow 
extension of time at its discretion, by virtue of which the contractor make 
himself eligible for incentive, the extension shall be considered only till the 
actual date of completion and no incentive shall be payable. 
For calculation of incentive payment, contract price shall be exclusive of tender 
price plus taxes and duties. 
 

51. Advance payment (Refer Clause ‘A’ of Sec-5) 
 The Employer shall make the following advance payments: 
51.1. Mobilization Advance shall be paid up to 10% of contract price, payable in 

two equal   installments. The first installment shall be paid after mobilization 
has started and next installment shall be paid after satisfactory utilization of 
earlier advance. 

51.2 Construction / installation equipment advance shall be paid upto 5% of 
contract price. 

51.3 Mobilization advance and Construction equipment advance shall be paid at 
SBI PLR + 2% p.a. (as on date of payment) interest at the discretion of employer 
and against bank guarantee for such advance and against hypothecation of 
construction equipment to the employer. However, availing of advance payment 
be optional with the bidder exercising the option along with the leader. 

51.4 Equipment advance shall be paid in two or more equal installments. First 
installment shall be paid after construction equipment has arrived at the site 
and next installment shall be paid after satisfactory utilization of earlier 
advances (s). 

51.5 Recovery of Mobilization and Construction Equipment advance will start 
when 15% of the work is executed and recovery of total advance should be 
completed by the time 80% of the original contract work is executed. 

51.6 The Nodal Officer or his nominees shall make advance payment in respect of 
materials and plant brought to site for but not yet incorporated installed in the 
works in accordance with conditions stipulated in the Contract Date.75% of 
cost of materials and plant brought to site for incorporation into the works only 
shall be paid as secured advance. Materials which are of perishable nature 
should be adequately insured. 

 
52.    Performance Securities 

       
52.1 Security Deposit/ Performance guarantee shall be 10% of Contract price of 
which 5% of contract price should be submitted as Insurance Surety Bond as per 
terms and conditions and format at 8-A or FDR or Bank Guarantee of 
Nationalized/scheduled bank (except Co-operative) Banks having its branch at 
Gandhidham, or Digital transfer within (21 days in case of domestics bid and 
within 28 days in case of global bids) of receipt of letter of acceptance and balance 
5% recovered as Retention Money from Running Bills. Recovery of 5% of Retention 
Money to commence from the first bill onwards @ 5% of bill value from each bill. 
Retention Money be refunded within 14 days from the date of payment of final bill. 
Balance SD to be refunded immediately not later than 14 days from completion of 
defect liability period, NOC from Geology Department. 
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In addition to Performance Security (usually five Percent) Contracts for works 
usually provide for a percentage (usually five Percent) of each running bill 
(periodic/interim payment) to be withheld as security deposit/retention 
money until final acceptance. The earnest money instead of being released 
may form of the Security Deposit. 
The contractor may, at his option, replace the retention amount with an 
unconditional BG from a Bank acceptance to the Procuring Entity at the 
following stages: 
i) After the amount reaches half the value of the limit of retention money; and 
ii) After the amount reaches the maximum limit of retention money. One-half 
of the retention money (or BG which replaced retention money) shall be 
released on the issue of the taking-over certificate ; if the taking over 
certificate (TOCs) are issued in Parts, then in such proportions as the 
engineer may determine, having regard to the value of such part or section. 
The other half of the retention money (or BG, which replaced the retention 
money) shall be released upon expiration of 365 days after the DLP of the 
works or final Payment, whichever is earlier, on certification by the engineer. 
In the event of different applicable to expiration of defect liability period shall 
be the latest of such periods.  
 
In case of a JV, the BG towards performance security shall be provided by all 
partners in proportion to their participation in the project. 

 
 
52.2 Failure of the successful Bidder to comply with the requirements of Sub-
Clause 52.1 shall constitute sufficient grounds for cancellation of the award of 
work and forfeiture of the Bid security.  
52.3 The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare 
cess @1% of work done or as amended By Statutory Authority from time to time, 
paid on final bill shall be submitted before releasing the Performance Guarantee.  
 
The performance guarantee submitted in form Bank 
Guarantee/FDR/Insurance Surety Bond   should be   valid for period of 60 
days  beyond the date of completion of all contractual obligations of the 
contractor, including Defect Liability Period. 
 
 
53.NIL 
 
54.  Cost of Repairs 
54.1 Loss or damage to the works or materials to be incorporated in the works 

between the stat date and the end of the defects correction period shall be 
remedied by the Contractor at the Contractors cost if the loss or damage arises 
from the Contractors acts or omissions 

 
E.   FINISHING THE CONTRACT. 
 
55.  Completion 
55.1 After completion of the work, the contractor will serve a written notice Nodal 

Officer or his nominee/Employer to this notice shall conduct a complete joint 
survey of the work within 7 days and prepare a defects list jointly.  The defects 
pointed out by the Nodal Officer or his nominee/Employer would be rectified by 
the contractor within 14 days and thereafter acceptance report be signed jointly 
by the contractor and the employer.  This joint acceptance report shall be 
treated as “completion Certificate”.   

 
56.    Taking over 
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56.1 The employer shall take over the site and the works within seven days of the 
Nodal Officer or his nominee issuing a certificate of completion. 

 
57.     Final Account 
57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed 

account of the total amount that the Contractor considers payable under the 
contract before the end of the Defects Liability period.  The Nodal Officer or his 
nominee shall issue a defects liability certificate and certify any final payment 
that is due to the contractor within 60 days of receiving the contractor’s account 
if it is correct and complete. If it is not, the Nodal Officer or his nominee shall 
issue within 15 days a schedule that states the scope of the corrections or 
additions that are necessary for the correction and certify payment of 50% of 
the undisputed amount to the contractor.  If the final account is still 
unsatisfactory after it has been resubmitted the Nodal Officer or his nominee 
shall decide on the amount payable to the contractor and issue a payment 
certificate, within 60 days of receiving the contractor’s revised account. 

 
58.     Operating and Maintenance Manuals 
58.1 If “as built” Drawings and /or operating and maintenance manuals are 

required the contractor shall supply them by the dates stated in the Contract 
Data. 

58.2 If the contractor does not supply the drawings and /or manuals by the dates 
stated in the contract data, or they do not receive the Nodal Officer or his 
nominee’s approval, the Nodal Officer or his nominee shall withhold the amount 
stated in the contract data from payments due to the contractor. 

 
59.     Termination 
59.1 The employer or the Contractor may terminate the contract if the other party 

causes a fundamental breach of the contract. 
59.2 Fundamental breaches of contract include, but shall not be limited to the 

following: 
 

(a) the contractor stops work for 28 days when no stoppage of work is 
shown on the current program and the stoppage has not been 
authorized by the Nodal Officer or his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the 
progress of the work and the instruction is not withdrawn within 28 
days. 

(c) The employer or the contractor becomes bankrupt or goes into 
liquidation other than for a reconstruction restructure or 
amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid by 
the employer to the contractor within 50 days of the date of the Nodal 
Officer or his nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a 
particular defect is a fundamental breach of contractand the contractor 
fails to correct it within a reasonable period of time determined by the 
Nodal Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 
(g) The contractor has delayed the completion of works by the number 

days for which the maximum amount of liquidated damages can be 
paid as defined in the contract data and 

(h) If the contractor, in the judgment of the employer has engaged in 
corrupt or fraudulent practices in competing for or in the executing the 
contract. 

(i) If the contractor has contravened clause 7 and clause 9 of condition of 
contract. 
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For the purpose of this paragraph: “corrupt practice” means the offering, 
giving receiving or soliciting of any thing of value to influence the action or 
public officials in the procurement process or in contract execution. 
“Fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the employer, and includes collusive practice.  Bidders (prior to 
or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the employer of the benefits of free and 
open competition”. 

59.3 When either party to the contract gives notice of a breach of contract to the 
Nodal Officer or his nominee for a cause other than those listed under sub 
Clause. 59.2 above, the Nodal Officer or his nominee shall decide whether the 
breach is fundamental or not. 

59.4 Notwithstanding the above, the employer may terminate the contract for 
convenience subject to payment of compensation to the contractor including 
loss of profit on uncompleted works.  Loss of profit shall be calculated on the 
same basis as adopted for calculation of extra/additional items. 

59.5 If the contract is terminated the Contractor shall stop work immediately, make 
the site safe and secure and leave the site as soon as reasonably possible. 

 
60   Payment upon Termination. 
60.1 If the contract is terminated because of a fundamental breach of contract by 

the contractor, the Nodal Officer or his nominee shall issue a certificate for the 
value of the work done less advance payments received upto the date of the 
issue of the certificate, less other recoveries due in terms of the contract, less 
taxes due to be deducted at source as per applicable law and less the 
percentage to apply to the work not completed as indicated in the contract data. 
Additional liquidate damage shall not apply. If the total amount due to the 
employer exceeds any payment due to the contractor, the difference shall be a 
debt payable to the employer. 

60.2     If the contract is terminated at the employer’s convenience or because of a   
fundamental breach of contract by the employer, the Nodal Officer or his 
nominee shall issue a certificate for the value of the work done, the reasonable  

 employed solely on the works, and the contractor’s costs of protecting and 
securing the works and loss of profit on uncompleted works less advance 
payments received up to the date of the certificate, less other recoveries due in 
terms of the contract and less taxes due to be deducted at source as per 
applicable law. 

 
61. Property  
61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for 

which payment has been made to the contractor by theEmployer, are deemed to 
be the property of the Employer, if the Contract is terminated because of a 
Contractor’s default. 

 
62. Release from Performance. 
62.1 If the Contract is frustrated by the outbreak of war or by other event entirely 

outside the control of either the Employer or the Contractor, the Nodal Officer or 
his nominee shall certify that Contract has been frustrated. The Contractor 
shall leave the Site and stop work as quickly as possible after receiving this 
certificate and shall be paid for all work carried out before receiving it and for 
any work carried out afterwards to which commitment was made. 

 
63 NIL 
 
F. SPECIAL CONDITIONS OF CONTRACT 
 
1. LABOUR 
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The contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport. 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to 
the Nodal Officer or his nominee a return in detail, in such form and at such 
intervals as the Nodal Officer or his nominee may prescribe, showing the staff 
and numbers of the several classes of labour from time to time employed by the  
Contractor on the Site and such other information as the Nodal Officer or his 
nominee may require. 

 
2. COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub contractors 
shall abide at all times by all existing labour enactment and rules made there 
under, regulations, 
Notifications and by laws of the State or Central Government or local authority 
and any other labour law (including rules) regulations, bye laws that may be 
passed or notification that may be issued under any labour law in future either 
by the State or Central Government or the local authority. Salient features of 
some of the major labour laws that are applicable to construction industry are 
given below. The Contractor shall keep the Employer indemnified in case any 
action is taken against the employer by competent authority on account of 
contravention of any ot the provisions of any Act or rules made there under, 
regulations or notifications including amendments. If the Employer is caused to 
pay or reimburse such amounts as may be necessary to cause or observe, or for 
non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the 
Contractor the Nodal Officer or his nominee/Employer shall have the right to 
deduct any money due to the Contractor including his amount of performance 
security. The Employer/Nodal Officer or his nominee shall also have right to 
recover from the Contractor any sum required or estimated to be required for 
making good the loss or damage suffered by the Employer. 

 
The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time. 

 
SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 
WORK.  

a) Workmen Compensation Act 1923:- The act provides for compensation in case 
of injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the 
Act on satisfaction of certain conditions on separation if an employee has 
completed 5 years service or more on death at the rate of 15 days  wages for 
every completed year of service. Act is applicable to all establishments 
employing 10 or more employees. 

c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for 
monthly contribution by the employer plus workers @ 12%/8.33%. the benefits 
payable under the Act are: 

(i)Pension to family pension retirement or death, as the case may be. (ii) 
Deposit linked insurance on the death in harness of the worker, (iii) payment 
of P.F accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits 
to workmen/ employees in case of confinement or miscarriage etc. 
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e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in 
case the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The Principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from 
the designated Officer. The Act is applicable to the establishments or Contractor 
of Principal Employer if they employ 20 or more contract labor. 

f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act if 
the employment is a scheduled employment Construction of Buildings, Roads, 
Runways are scheduled employment. 

g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to 
be paid when it will be paid and what deductions can be made from the wages 
of the workers. 

h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for 
work of equal nature to Male and Female workers and for not making 
discrimination against Female employees in the matters of transfers, training 
and promotions etc. 

i) Payment of Bonus Act 1965:- The Act is applicable to all establishments 
employing 20 or more employees. The Act provides for payments of annual 
bonus subject to a minimum of 8.33% of wages and maximum of 20% of wages 
to employees drawing Rs.3500/- per month or less. The bonus to be paid to 
employees getting Rs.2500/- per month or above upto 3500/- per month shall 
be worked out by taking wages as Rs.2500/- per month only. The Act does not 
apply to certain establishments. The newly set-up establishments are exempted 
for five years in certain circumstances. Some of the State Governments have 
reduced the employment size from 20 to 10 for the purpose of applicability of 
this Act. 

j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure 
for resolution of industrial disputes, in what situations a strike or lockout 
becomes illegal and what are the requirements for laying off or retrenching the 
employees or closing down the establishment. 

k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all 
establishments employing 100 or more workmen (employment size reduced by 
some of the States and Central Government to 50). The provides for laying down 
rules governing the conditions of employment by the Employer on matters 
provided in the Act and get same certified by the designated Authority. 

l) Trade Unions Act 1926:- The Act lays down the procedure for registration of 
trade union of workmen and employers. The Trade Union registered under the 
Act have been certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits 
employment of children below 14 years of age in certain occupations and 
processes and provides for regulation of employment of Children in all other 
occupations and processes. Employment of Child Labor is prohibited in 
Building and Construction Industry. 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 
Service) Act 1979:-The Act is applicable to an establishment which employs 5 or 
more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another 
state). The Inter-State migrant workmen, in establishment to which this Act 
becomes applicable, are required to be provided certain facilities such as 
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housing, medical aid, traveling expenses from home upon the establishment 
and back, etc. 

o) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service Act 1996  and the Cess Act of 1996:- All the 
establishments who carry on any building or other construction work and 
employs 10 or more workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 2% of the cost 
of construction as may be modified by the Government. The Employer of the 
establishment is required to provide safety measures at the Building or 
Construction work and other welfare measures, such as Canteens, First-Aid 
facilities. Ambulance, Housing accommodations for workers near the work place 
etc. The Employer to whom the Act applies has to obtain a registration 
certificate from the Registering Officer appointed by the Government. 

p) Factories Act 1948:- The Actlays down the procedure for approval at plans 
before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrence to designated authorities. It is applicable to 
premises employing 10 persons or more with aid of power or 20 more persons 
without the aid of power engaged in manufacturing process. 
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CONTRACT DATA 
 
Items marked “N/A does not apply in this contract. 
(Refer Clause ‘B’ of Sec-5) 

 
The following documents are also part of the contract                clause reference  
                    The schedule of other contractors                                      (8) 
                    The schedule of key personnel                                           (9) 
 
The above insertions should correspond to the information provided in the 
invitation of bids. 
 
The employer is 
Chairman 
Deendayal Port Authority. 
 
Address: A.O. Building, P.O. Box No. 50, Gandhidham. 
 
Employer’s authorized representative is Chief Engineer Deendayal Port Authority. 
 
The nodal officer or his nominee is Executive Engineer/ Executive Engineer 
 
Nirman Bhavan,  
Kandla Pin 370-210 
Dist- Kutch (Gujarat) 
 
Nodal officer’s authorized representative is AXEN / AE / J.E 
 
The conciliator appointed jointly by the employer and contractor is:(Refer Clause 

‘B’ of Sec-5) 
Name: - 
 
Address: - 
 
The name and identification number of the contract is ''Construction of Railway 
Siding for Rail Connectivity to Serve the Upcoming New Godowns Inside 
Cargo Jetty Area of Deen Dayal Port.."  
 
The works consist of ''Construction of Railway Siding for Rail Connectivity to 
Serve the Upcoming New Godowns Inside Cargo Jetty Area of Deen Dayal Port 
 
The start date shall be __________ 
 
The intended completion date for the whole  
Of the work is with the following milestones: 
 
 
Milestone dates: 
 Civil Work  
Milestone 1 Quarry Spall  filling  1 to 3 month 
Milestone 2 WMM 1 to 3 month 
Milestone 3 Ballast And Blanketing 1 to 4 month 
Milestone 4 Laying of Line  4 to 12 month 
 
 
The following documents also form part of the contract  
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The contractor shall submit a program for the works immediately after delivery of 
the letter of acceptance. 
 
The site possession dates shall be given after the award of work. 
 
The site is located at Kandla (Inside Cargo Jetty Area) 
 
The defect liability period is 12 Months. 
The minimum insurance cover for physical property, injury and death is Rs. 10.00 
Lacs (Rs. Ten Lacs) (Substantial amount to cover all the risks) per occurrence with 
the number of occurrences limited to four. After each occurrence, contractor will 
pay additional premium necessary to make insurance valid for four occurrences 
always. 
The following events shall also be compensation events: 
  
The employer terminates the contract for his convenience  
______________________________________________ 
______________________________________________ 
______________________________________________ 
 
The period between programme updates shall be 15 days  
The amount to be withheld for late submission of an updated programme shall be 
Rs. 5000/- 
The language of the contract documents is English            
The law, which applies to the contract, is law of union of India  
The currency of the contract is Indian rupees 
Fees and types of reimbursable expenses to be paid to the dispute review expert 
  
 
Appointing authority for the Arbitrator is Chairman, DPA.  
 
Escalation is Payable for contracts as per clause no. 47 of section - 3, subject to 
provision of special condition under section 5 (Refer Clause ‘B’ of Sec-5) 
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SECTION 5 
 
 

SPECIFICATIONS 

AND  

SPECIAL CONDITIONS 
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NAME OF WORK: ''Construction of Railway Siding for Rail Connectivity to 
Serve the Upcoming New Godowns Inside Cargo Jetty Area of Deen Dayal 
Port.." 
 
 Details of deviations / exclusions / alteration to Clause(s) of sections of this 
tender are as under: -  
 The following clauses are not being applicable: 
a) Section -1 : 

 Clause 4.1(c), 4.1(d), 4.1(e), 4.1(f), 4.1(h) 
 Clause 4.2 j, 4.2 k 
 Clause 4.3 (vi) 
 Clause 4.4, 4.5 
 Clause 8.2; 
 Clause 9.2.1, 9.2.2, 9.2.3, 9.2.4, 9.2.5; 
 Clause 13.4.2 
 Clause 19.1, 19.2, 19.3  
 Clause 22.2, 22.5; 
 Clause 23.2, 23.3;23.4 
 Clause 26.4 
 Clause 27.1,27.2 
 Clause 35.1& 36.1 
 
Section - 2 : 
 The clauses (c)  & (d)& (g)  of the SPECIMEN FOR FORM OF BID will 
not be Applicable; 
 In Contractor’s Bid Advance Payment and Appointment of Conciliator 
is not applicable  
 In Pre-Qualification of Bidders Table No.07 is not applicable. 
 
Section – 3: 
 Clause 8.1 
 Clause 21.1 
 Clause 1.1 :  

The Conciliator is the person appointed jointly by the Employer and 
the contractor to resolve disputes in the first instance as provided for 
in clauses 24 and 25. The names of the Adjudicator is defined in the 
Contact Data.; 

 Clause 24.1, 25.1,25.2,25.3, 26.1 
 Clause 40.1 & 40.3, 43.2,43.3,43.4,43.5,43.6,43.7 
 Clause 44.1,44.2,44.3 
 Clause 45.1,47 
 Clause 50. 
 Clause 51. 
 

b) Following statements of Contract Data (Section-4) are not applicable: 
 

1. The following documents are also part of the contract                clause 
reference  
                    The schedule of other contractors                                      (8) 
                    The schedule of key personnel                                           (9) 

 
2. “The conciliator appointed jointly by the employer and contractor is:  
 Name: -       ___________ 

Address: -    ___________ “ 
3. Compensation Events 
4. Escalation 
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c) Following forms (Section-8) are not applicable: 
 Specimen B.G. for Advance Payment &stage payment.  
 Form of Disputes review board agreement. 
  Exceptions & Deviations,  
 

d) The following Existing clauses are Modified as under; 

Section-I; Clause No.4.2d; Major items of construction equipment 
available with the Bidder 

Section-I; Clause No. 4.2e; Qualification and experience of key 
management & technical personnel available 
with Bidder. 

Section-I; Clause No. 5.2; Section 3 clause no 7 Joint Venture 

Companies/Contractors may jointly undertake contract/contracts. 
The number of partners in JV/Consortium shall be limited to 
maximum of three. Each entity would be jointly and severely 
responsible for completing the task as per the contract, however 
declaration of the Lead member (JV has to designate one partner as 
Lead Member in their MOU) to be indicated by bidders. The firms with 
at least 26% equity holding each are allowed to jointly meet the 
eligibility criteria. 

1)        A legally binding Joint venture / Consortium Agreement 
signed by authorized signatories of all the partners of the 
JV/Consortium, as per the proforma at Section-VIII shall be 
enclosed with the bid. 

2)        Power of attorney duly executed and signed by legally 
authorized signatories of all the partners, authorizing the Lead 
Partner (a) to submit bid, negotiate and conclude contract and 
incur all liabilities therewith on behalf of the partner(s) of the 
JV/Consortium during the bidding process; and (b) in the event 
of a successful bid, to incur liabilities and receive instructions for 
and on behalf of the partner(s) of the JV /Consortium and to 
carry out the entire execution of the contract including payment, 
exclusively through Lead Partner, as per the proforma 
at Section-VIII, which shall be duly authenticated by a notary 
public or equivalent certifying authority, shall be enclosed with 
the bid. 

3)        The bid and in the case of the successful bidder, the 
Agreement, shall be signed and / or executed in such a manner 
for making it legally binding on all partners (including operative 
parts of the ensuing Contract in respect of Agreement of 
Arbitration, etc.). The Contract shall be signed by legally 
authorized signatories of all partners. 

4)        The Lead Partner shall be authorized to receive instructions 
for and on behalf of the partners of the Joint venture and entire 
execution of the Contract including payment shall be carried out 
exclusively through the Lead Partner. A Statement to this effect 
should be included in the Joint Venture Agreement. 
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5)        All partners of the Joint Venture shall be liable jointly and 
severally for the execution of the Contract in accordance with the 
Contract terms, and a Statement to this effect should be included 
in the Joint Venture Agreement. 

6)        Bid Security as required shall be furnished by Lead Member 
of Joint venture. 

7)        Performance Guarantee, as required, will be furnished by 
Lead Member of Joint venture. 

In case of a JV, the BG towards performance security shall be 
provided by all partners in proportion to their participation in the 
project. 

8)        Participation by a firm in more than one JV /Consortium is 
not permissible. A firm who submits bid on individual capacity is 
not eligible to be a partner of a JV /Consortium. In case a firm's 
name appears in more than one bid then both application may be 
rejected. 

9)        Each partner must submit the complete documentation, or 
portions applicable thereto, required qualifying the firm for 
bidding. 

10)     All the partners of the JV/Consortium shall be jointly and 
severally liable for due performance, recourse/sanctions within the 
joint venture in the event of default of any partner and 
arrangements for providing the required indemnities. 

11)     Notwithstanding demarcation or allotment of work among the 
partners, each partner shall be liable for non-performance of the 
whole contract irrespective of their demarcation or share of work. 

12)     The Lead Partner shall be authorized to act on behalf of the 
JV/Consortium. 

13)     All the correspondences between the Employer and the 
contractor shall be routed through the Lead Partner. 

14)     In the event of default by the Lead Partner, it shall be 
construed as default of the Contractor; and Employer will take 
action under relevant clause(s) of the Bid Document and/or 
General Terms and Conditions of Contract. 

15)     An undertaking that all the partners are jointly and severally 
liable to the Employer for the performance of the contract shall be 
enclosed with the bid. 

16)     In the event of any partner leaving the JV, it shall be 
intimated to the Employer within 30 days by other partner(s). 
Failure to do so shall be construed as default of the contractor and 
the Employer may take action under relevant clause(s) of the Bid 
Document and/or General Terms and Conditions of Contract. 

17)     The contractor shall not alter its composition or legal status 
without the prior written permission of the Employer. Failure to do 
so shall be construed as default of the contractor and the 
Employer may take action under relevant clause(s) of the Bid 
Document and/or General Terms and Conditions of Contract. 

18)     One of the partners of JV/Consortium should have 
downloaded the bid documents. 
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Section-I; Clause No. 16 B; Earnest Money Deposit (EMD) should be 2 % of 
the estimated cost of work. 
 
“In case of Micro and Small Enterprises (MSEs) holding valid certificate issued by any 
agencies/ organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender as per National Industrial 
Classification-2008 mentioned in the table below only shall become eligible for 
exemption from payment of Tender Fee/EMD. Such bidder shall upload the scanned 
copy of valid certificate in Technical bid stage as well as duly filled in and signed ‘Bid 
Securing Declaration’ as per format provided in the tender document (Annexure II), 
failing which the bid shall be considered non-responsive”.  
 
EMD of amount Rs. 32,67,299.00 /- in form of Bank Guarantee in favor of 
“Board of Deendayal Port Authority”, issued by any Nationalized/Schedule 
(Except Co-operative) Bank only having Its branch at Gandhidham as per 
enclosed format valid for 28 days beyond bid validity). 

 

Section-2; Table ;5 -The List of Equipment available with bidder.  

Section-2; Table ;6- Qualification and experience of key personnel available 
with the bidder.  Attach biographical data. 

 
1. The provision in special conditions, which form a part of contract, shall have 

precedence over those specified in other sections in case of diversity, if any. 
2.   All works within the scope of this Tender must be completed within a 

period of 12 months from the date of written order of the Engineer-in-
charge to commence the work. 

3.    Bidders are advised to consider the below points while submitting 
the offer:  

(I) If multiple bidders submit work experience showing the 
same/particular work, then such experience will be considered only 
for Main Contractor.  

(II) The completed or substantially completed work is considered for 
qualification.  

(III) If the work  is  completed  successfully  and  contract  is  under  
maintenance  period,  such works are considered as a completed 
works for evaluation purposes.  

(IV)  In  case  of  any  contract  having  material  and  labour  components  
are  controlled  at  different  heads,  in  such  cases  the  value  of  
work  indicated  in  work  order  and respective completion certificates 
only considered for experience.  

(V) If the tenderer have successfully completed the work  (date of 
completion of work i.e. physically/actually completion irrespective of 
maintenance period ) during last 7  years ending last day of month 
previous to the one in which applications are invited  irrespective of  
date of commencement / start of work. Such experience of work is 
also considered for evaluation in work experience.  

(VI) If the tenderer has executed  “Similar  works"  in  any  
Contract/Project/BOT  Project/Turnkey  Project  etc.  In those 
particular Projects/Contracts, if the cost of any type of laying of 
railway track including allied Civil work successfully in that 
particular contract meets the requirement of MQC, such experience 
shall also be considered for evaluation. 

 
4.        Arbitration Clause 
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(I) Except where otherwise provided in the contract all questions and 

disputes relating to the meaning of the specifications, designs, 
drawings and instructions here in before mentioned and as to the 
quality of workmanship or materials used on the work or as to any 
other question, claim, right, matter or any other thing whatsoever, 
in any way arising out of or relating to the contract, design, 
drawings, specifications, estimates, instructions, orders or to the 
conditions or otherwise concerning the works or regarding the 
execution or failure to execute the same whether arising during 
the progress of work or after the completion thereof as described 
here in after shall be referred to the Chairman for sole arbitration 
by himself or by any Officer appointed by him. 

(II)       It will be no objection to any  such  appointment  that  the  
arbitrator  is  an employee of the Board or the Government, that 
he had to deal with the matter to which the contract relates and 
that in course of his duties as an employee of the  Board  or  the  
Government,  he  had  expressed  views  on  all  or  any  of  the 
matters in dispute or of different. The arbitrator, who has been 
dealing with the  arbitration  case,  being transferred  or vacating 
his office or in the event  of  his  death or being unable to  act  for  
any  reason,  the  Chairman  then  holding  the  office  shall  
arbitrate himself or appoint any officer to act as arbitrator. 

(III)       It is also a term of the contract that no person other than the 
Chairman himself or any officer appointed by him shall act as 
arbitrator. 

(IV) It is a term of the contract that only such question and disputes 
as were raised during progress of work till its completion and not 
thereafter shall be referred to arbitration. However, this would not 
apply to the questions and disputes relating to liabilities of parties 
during the guarantee period after completion of the work. 

(V) It is a term of the contract that the party invoking arbitration shall 
give a list of disputes with amounts of claim in respect of each said 
disputes alongwith the notice seeking appointment of arbitrator. 

(VI) It is also a term of contract that if the contractor does not make 
any demand for appointment of arbitrator in respect of any claims 
/ disputes in writing, as aforesaid, within 120 days of receiving the 
intimation from the Nodal Officer or his nominee that the final bill 
is ready for payment, the claim of the contractor shall be deemed 
to have been waived and absolutely barred and the Port Authority 
shall be discharged and released of all liabilities under the 
contract in respect of these claims. 

(VII) It is also a term of the contract that the arbitrator shall adjudicate 
only such disputes / claims as referred to him by the appointing 
authority and give separate award against each dispute/claims as 
referred to him. The arbitrator will be bound to give claim wise 
detail and speaking award and it should be supported by 
reasoning. 

(VIII) The award of the arbitrator shall be final, conclusive and binding 
on all the parties to the contract.                                                                 

(IX)       The arbitrator may from time to time, with the consent of both 
the parties, enlarge the time for making and publishing the award. 

(X)       Arbitration shall be conducted in accordance with the provision of 
Indian Arbitration Act, 1996 or any statutory modifications or re-
enactment thereof and rules made there under and for the time 
being in force shall apply to the arbitration proceedings under this 
clause. 
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(XI)       It is also a terms of the contract that if any fees are payable to 
the arbitrator, this shall be paid equally by both the parties. 

(XII) It is also a term of the contract that the arbitration shall be 
deemed to have been entered on the reference on the date he 
issued the first notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. 

(XIII) Venue of arbitration shall be such place as may be fixed by the 
arbitrator at his sole discretion. 

 
5. Contractor has to comply with all the motor vehicle rules and regulations 

etc. as per government rules and D.P.A. will not be responsible for any 
violation of rules. 

 
6. The contractor is expected to have full knowledge of work, work site and 

nature of work and no claim what-so-ever shall be entertained in this 
regard. 

 
7. The tender containing the conditions for lowering or raising the rates quoted 

shall be liable for rejection. 
 

8. Income tax shall be deducted as directed by the Central Board of Direct 
Taxes, Ministry of Finance, Government of India. 

 
9. The contractor shall strictly follow the instructions of Engineer-in-charge or 

his representative as regards to the execution of work. 
 

10. The contractor shall be required to execute the work in such a way so as not 
to cause any damage, hindrance or interference to the activities and work 
going on in the area adjoining thereof. Any damages shall be repaired by 
him at his own cost. If he does not repair the damages in reasonable time 
period, the same will be repaired by Deendayal Port Authority at the sole 
risk and cost of contractor and amount will be recovered from the bill due. 

 
11.    SECURED ADVANCE:     DELETED 

 
12. The Engineer-in-charge will be entitled to deduct or adjust any sums of 

money payable by the contractor executed by him or on his behalf from the 
present contractor. 

 
13. All the tools, plants and sundries etc. are required to be brought by the 

contractor for carrying out the work to the complete satisfaction of 
Engineer-in-charge without any extra cost. 

 
14. The tender for the work shall remain open for acceptance for the period of 

120 days months from the date of opening of Technical bid. 
 

15. The value of stamps to be affixed on agreement shall be of appropriate value 
prescribed for bond as per latest provision of law enforce on the date of 
execution, however, if the contractor furnishes G.P.F. notes, approval 
guarantee in respect of or part of security deposit the stamp duty 
chargeable for the amount shall be prescribed for agreement payable in 
accordance with the latest provisions of law enforce on the date of 
execution of contract. All the cost of stamp duty shall be borne by the 
contractor. 

 
16. Site Order Book is to be maintained by the contractor at the site of 

work/office work site office. The orders and instructions issued from time 
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to time by the Engineer-in-charge or his representative and written in 
order book shall he deemed to have legally issued to the contractor and the 
contractor shall sign each entry in the order book as a token of his having 
received such orders and instructions. The order book shall be returned to 
the Engineer-in-charge in good condition after the completion of work or 
whenever required by the Engineer-in-charge. 

 
17. The Bank Guarantee if submitted in lieu of Security Deposit must be from 

any Nationalized Bank / Scheduled Bank (Except Co-Operative Bank) 
having its branch at Gandhidham. 

 

18. Contractor has to arrange his own means of transportation for the work. 
 

19. All the safety rules and health measures must be adopted by the contractor 
while working. 

 

20. All the labour acts, rules and regulations enforce from time to time shall 
strictly be followed by the contractor. The contractor has to obtain license 
from the Assistant Labour Commissioner(C), Gopalpuri prior to the 
commencement of the work, in case he intends to engage 10 or more 
labour on any day during the execution of work and he has to be registered 
with A.L.C., Gopalpuri, if he is intending engage more than 10 labours. 

 
21.   Deleted 

 
22. A bill shall be submitted by the contractor each month on or before the date 

fixed by the engineer-in-charge for all works executed in the previous month 
and the engineer-in-charge shall take or cause to take the requisite 
measurement for the purpose of having the same verified and the claim, as 
far as admissible, adjusted as far as possible, before the expire of ten days 
from the presentation of the bill. If the contractor does not submit the bill 
within the time fixed as aforesaid, the engineer-in-charge may depute within 
seven days the date fixed aforesaid, subordinate to measure up the said 
work in the presence of the contractor whose counter signature to the 
measurement list will be sufficient warrant and the engineer-in-charge may 
prepare a bill from such list. 
 

23.    Before taking measurement of any work, the engineer-in-charge or a 
subordinate deputed by him shall give reasonable notice to the contractor if 
the contractor fail to attend at the measurement after such notice or fails to 
countersign or to record the difference within a week from the date of 
measurement in the manner required by the engineer-in-charge then in any 
such event the measurement taken by the engineer-in-charge or by the 
subordinate deputed by him as the case may be shall final and binding on 
the contractor and the contractors, contractor shall have no right to dispute 
the same. 
 

24. In the event of the contractor(s) committing a default or breach of any of the 
provisions of the boards contractor’s labour regulations and model rules for 
the protection of health and sanitary arrangements for the workers as 
amended from time to time or furnishing any information or submitting or 
filling any statement under the provisions of the above regulations and rules 
which is materially incorrect, he/they shall without prejudice to any other 
liability, pay to the board a sum not exceeding Rs.200/- for every default 
breach or furnishing, making, submitting filling such materially incorrect 
statements and in the event of the contractor (s) defaulting continuously in 
this respect, the penalty may be enhanced to Rs.200/- per each day of 
default subject to a maximum of 5 percent of the estimated cost of the work 
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put to tender the decision of the engineer-in-charge shall be final and 
binding on the parties.  

 
25. During the execution of job and during working hours at any time, 

contractor or his responsible representative shall be available for any 
instructions from the representative of the Engineer-in-charge. 

 
26. As part of execution of awarded job, the contractor shall make appropriate 

arrangement for transportation of required materials/other resources from 
one location to other location at his cost. 

 
27. It shall be expected that for want of sufficient resources, including required 

type of equipments/consumables, or supervision the quality of jobs must 
not be adversely affected otherwise it will attract heavy penalty for full job 
on the contractor, minimum amount of total qty. quoted by the contractor 
for each item. 

 
28. The Engineer-in-charge may delete, increase/decrease qty. of any number of 

items included in this contract without assigning any reasons and no 
disputes/claims on this account shall be entertained. 

 
29. The tenderers will not have any right to claim for employment in the 

department, in future on the basis of approved tender. The contractor shall 
employ no one connected with or in the employment of DPA, as a partner 
or employ to execute this contract work. 

 
30. The tenderers are not expected to make any post-tender modifications.  

Hence the tenderers should not make any correspondence regarding the 
tenders after submission of the same on due date and time.  No cognizance 
of any correspondence shall be taken and if any tender persists with the 
same, necessary action will be initiated against him.  All the tenders 
received on or before the due date and time shall be opened if otherwise 
found in order. 

 
31. The Contractor shall have a valid GST Registration number failing which bid 

will be liable to discharge. 
 

32. The contractor shall submit the bill, monthly in triplicate for the work done 
during the preceding month. 

 
33. Force Major:    These will be restricted to acts of God only. 
  
 Conditions beyond control of either parties like war, hostility, acts of public 
enemy, civil commotion, sabotage, serious loss or damage by fire, explosions, 
epidemics, strikes, lockouts or acts of God come under the legal concept of Force 
Majeure (FM). Delays in performance of contractual obligations under influence of 
FM conditions are condonable by the other party without any right to termination 
or damages, provided, notice of the happening of any such event is given by the 
affected party to the other within 30 (thirty) days from the date of occurrence. 
Works under the contract shall be resumed as soon as practicable after such 
event has come to an end or ceased to exist. However if such event continue for a 
period exceeding 120 days, either party may at its option terminate the contract 
by giving notice to the other party. 

 
34. DEFECT LIABILITY PERIOD  
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   Defect liability period for the work is One year (Twelve month) from the 
certified date of completion of work consider. 

   Contractor is responsible for rectify defects of relevant items carried out in 
work, during defect liability period and no any payment for that will be 
made to contractor for that, in defect liability period. 

   The contractor shall be responsible to make good and remedy at his own 
expenses any defect which may be develop or may be noticed before the 
period mentioned hereunder from the certified date of completion. The 
Engineer in charge shall give the contractor a notice in writing about the 
defects and the contractor shall make good the same within 15 days of 
receipt of the notice. In the case of failure on the part of the contracttor, the 
Engineer in charge may rectify or remove or re-execute the work at the risk 
and cost of contractor. The Engineer in charge shall entitle to appropriate 
the whole or any part of the amount of Balance S.D. towards the expenses 
if any, incurred by him in rectification, removal or re execution. The 
contractor shall immediately recoup the amount so spent, that any given 
time the Balance S.D. shall be maintained as per the relevant clause of the 
contract. If the contractor fails to recop the amount of performance security 
deposit, then Engineer in charge shall be entiteled to recovered the amount 
spent over the amount of performance security deposit. The defect liability 
period shall be One year (Twelve month) from the certified date of 
completion of work.   

 If contractor fail to attend the defect if any, within 15 days of written notice 
served by the Engineer in charge, during Defect liability period, the balance 
Security Deposit of 5% will be forfieted and defect will be rectified on risk 
and cost of contractor. 

 
35. GST Registration should be invariably mentioned in the bid / tender, failing 

which the bid / tender will be treated as non-responsive and liable to be 
discharged. 

36. GST & PAN No. may be furnished with documentary evidence along with the 
Tender Documents. 

37.  GOODS & SERVICE (GST) CLAUSE  
The contractor shall quote the price exclusive of GST. The applicable GST 
shall be paid extra to the contractor after producing GST Invoice as per the 
certified Bill by the department. However, element of GST shall not consider 
for evaluation of bid.  
''Contractor/service provider/supplier etc. has to ensure timely & proper 
filling of GSTR 1 so that Deendayal Port AUTHORITY can avail input tax 
credit in timely manner. In case DPA not allowed input credit due to failure 
of part of the contractor/service provider/supplier etc., it will be a financial 
loss to DPA & therefore same shall be recovered from the payment/deposit 
of the contractor/service provider/supplier. 
TDS ON GST  
TDS provision under GST Acts, 2017 are in force from 01.10.2018 and 
accordingly TDS under GST Act will be deducted @ 2 % (1% CGST  and  1  
%  SGST  or  2  %  IGST  )  from payment / credit give to contractor/ 
professional and other for work order / contract exceeding Rs. 2,50,000/-. 

38. Income Tax at applicable rate and surcharge as applicable on the payment 
to contractor will be deducted from the payment and only net amount shall 
be paid for as directed by the Central Board of Direct Taxes, Ministry of 
Finance, and Government of India.  Contractor has to furnish PAN No. 
along with tender. 

 
39. Tenderers are required to furnish their bank account details as per enclosed 

Performa in order to arrange payment through Electronics Clearing 
System. 
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40. The bidder shall give an undertaking that they have not made any payment 

or illegal gratification to any person / authority connected with the bid 
process so as to influence the bid process and have not committed any 
offence under the PC act in connection with the bid. 

41. The bidder shall disclose any payment made or proposed to be made to any 
intermediaries / agents etc. in connection with the bid. 

 
42. Contractor shall bring all the material in good condition and in seal pack 

condition. No loose material shall be allowed in any case. 
 

43. Prospective bidder(s) may raise query relating to bidding conditions, bidding 
process and/or rejection of its bid. The reasons for rejecting a tender or 
non-issuing a tender to prospective bidder will be disclosed where written 
enquires are made by the concerned bidder. 

 
44. The Contractor shall affix seal along with signature in the Tender, failing 

which the bid / Tender will be considered as non-responsive and be liable 
to discharge.  

 
45. SUBMISSION OF BID 

Bidders who wish to participate will have to procure/ should have legally 
valid Digital Certificate, as per Information Technology Act-2000, using 
which they can sign their electronic bids. The bidders can procure the 
Digital Certificate from (n) code solutions a division of GNFC Ltd, who are 
licensed certifying authority by Government of India. All bids should be 
digitally signed. For details regarding Digital signature certificate and related 
matters, the below mentioned address should be contacted: (n) code 
Solutions, A Division of GNFC, 301 GNFC Infotower, Bodakdev, Ahmedabad. 
Tel. 91 79 26857316/17/18  Fax: 91 79 26857321 E-mail: 
nprocure@gnvfc.net Mobile: 9327084190 / 9898589652. 
              The accompaniments to the tender documents as described under 
Clause 4 shall be Scanned and submitted On-Line along with Tender 
documents. However, the originals/ attested hard copies shall have to be 
forwarded subsequently so as to reach the office of Executive Engineer (H) 
within 7 days of opening of the tenders.  
 
 

46. DEADLINE OF SUBMISSION OF BID 
 Bids must be received by the Employer in On-Line System at 
website  https://tender.nprocure.com  not later than 12:00 hrs. on 
______________ , in the event of the specified date for the submission of bids 
being declared a holiday by the Employer, the Bids will be received upto the 
appointed time on the next working day. 
       The Employer may extend the deadline for submission of bids by 
issuing an amendment in accordance with Clause 9 of Section 1, in which 
case all rights and obligations of the Employer and the bidders previously 
subject to the original deadline will then be subject to the new deadline. 
        At the time of submission of the tender document, the tenderer shall 
give an undertaking that no changes have been made in document. The 
uploaded version of the Port Tender Document will be treated as authentic 
tender and if any discrepancy is noticed at any stage between the Port’s 
tender document and the one submitted by the tenderer, the conditions 
mentioned in the Port’s uploaded document shall prevail. Besides, the 
tenderer shall be liable for legal action for the lapses.  
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47. BILLS TO BE ON PRINTED FORMS 
 
The contractor shall submit all bill on the printed forms to be had on 
application at the office of the Engineer-in-charge and the charges in the 
bills shall always be entered at the rates specified in the tender or in the 
case of any extra work ordered in purpose of these conditions and not 
mentioned or provided for in the tender at the rates hereinafter provided for 
such work 

 
48. PAYMENT OF CONTRACTOR'S BILL TO BANK 

 
Payments due to the contractor may, if so desired by him be made to his 
bank intead of direct to him, provided that the contractor furnishes to the 
Engineer-in-charge (1) an authorisation in the form of a legally valid 
document such as a power of attorney conferring authority on the bank to 
receive payment and (2) his own acceptance of the correctness of the acount 
made out as being due to him by the Board or his signature on the bill or 
other claim, preferred against the Board before settlement by the Engineer-
in-charge  of the account or claim by payment to the bank, while the receipt 
given by such bank shall constitute a full and sufficient discharge for the 
payment the contractor should, wherever possible, present his bills duly 
receipted and discharged through his bankers. Nothing herein contained 
shall operate to creats in favour of the any rights of equities vis-à-vis the 
Board. 

 
49.   Deleted. 

 
50. Insurance of equipments 

 
(1)   The  contractor  shall  insure,  at his  cost,   the plant  and machinery  

for  which mobilization advance is sought and given, for a sum 
sufficient to  provide for their replacement at site. 

(2)   Any  amount  that  is  not  recovered  from  the insurers  shall  be  
borne by  the contractor. 

51. Construction of Site Offices and QA Labs (Deleted) 
Site offices shall be constructed by the contractor to facilitate working at site 
and to provide  necessary   facilities  for  maintenance  of   site  records,  
drawings,  plans, approved  samples,  codes  and  specifications,  copy   of  
agreement  and  detailed estimate etc. 

The necessary staff for maintaining the office records like store keeper, office 
assistant (2 Nos) has to be deputed by Contractor. Contractor shall also 
provide all office furniture,  2 nos Laptops, A.C on the work place/ site office. 
This staff shall work under the Nodal officer/ Site Engineer of department for 
carrying out necessary record keeping/ office work. The staff engaged shall 
have minimum qualification of Graduation with knowledge of operation of 
Computer.  

Along with site office the QA Lab need to be established  by contractor for 
immediate testing of materials and design mix of concrete, soil parameters 
etc. if required, as directed by the E-I-C. This would depend on the nature of 
work and should be considered in the tender for works costing more than 2 
crores, in which it would be necessary. The tests should be carried out in the 
presence of JE & AXEN/AEN and test checked by the E-I-C. 
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52. Payment of Final Bill 
 

Final bill of all works shall be paid as per DPA’s citizens’ charter.  In case 
contractor fails to submit the final bill within 2 months of completion of 
work, the process of final bill should be initiated by the E-I-C suo-moto to 
thwart the efforts of contractor to delay the preparation of final bill which in 
all probability may be in the minus. Similarly E-I-C should not delay 
recoveries for any overpayments detected/ the recoveries being disputed by 
the contractor on the plea that contractor has gone to Arbitration. 

 
53. Refund of performance guarantee 

Refund of security deposit is governed by relevant clause of the contract. It 
shall be refunded without waiting for a formal application from contractor 
after the same  becomes  due  for  refund.   

 
54.  Materials arranged by the contractor 

 
The contractor shall submit original bills for the cement, steel etc. for verification, 
brought to site. In all contracts where issue of cement and steel is not stipulated, 
special conditions shall be incorporated as below:  
 
Special conditions for cement 
 
(1) The contractor shall procure …(as specified in the tender)…… grade (conforming 
to IS …(as specified  in  the tender)……) OPC cement, as required  in  the work,  
from reputed manufacturers  of cement having a production  capacity not  less 
than one million tons or more per annum as approved by the Ministry of Industry, 
Government  of  India,  and  holding  license  to  use ISI  certification  mark  for  
their product. 

(2) The supply of cement shall be taken in 50 kg. Bags bearing manufacturer’s 
name, date of manufacturing, batch number and ISI marking. The cement shall be 
brought at site in bulk supply of approximately 50 tons or as decided by  the 
Engineer-  in-  charge.  The cement godown of the capacity to store a minimum of 
1000  bags of cement shall be constructed by  the contractor at site of work for 
which no  extra payment shall be made.  

(3) Samples of cement arranged by the contractor shall be taken by the Engineer-
in- charge and got tested in accordance with provisions of relevant BIS codes. In 
case the test results indicate that the cement arranged by the contractor does not 
conform to the relevant  BIS  codes, the same shall  stand rejected,  and it shall  be 
removed from the site by the contractor at his  own  cost  within a week’s  time of 
written order from the Engineer-  in-charge  to do  so. The cement shall be used on 
the work only after satisfactory test results have been received. The contractor shall 
supply free of charge the cement required for testing including its transportation 
cost   to testing laboratories. The cost of tests shall be borne by the contractor. 

(4) Double lock provision shall be made to the door of the cement godown. The keys 
of one lock shall remain with the Engineer-in-Charge or his authorized 
representative and the keys of the other lock shall remain with the contractor. The 
contractor shall be responsible for the watch   and ward   and safety of the cement 
godown. The contractor shall facilitate the inspection of the cement godown by the 
Engineer-in- Charge at any time. 
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(5)  The actual issue and consumption of cement on work shall be regulated and 
proper accounts maintained as provided in the contract. The theoretical 
consumption of cement shall be worked out as per procedure prescribed in the 
contract and shall be governed by conditions laid therein. In case the cement 
consumption is less than theoretical consumption including permissible variation, 
recovery at the rate so prescribed shall be made. In case of excess consumption no 
adjustment need be made. 

(6)  The  damaged  cement  shall  be  removed from  the  site  immediately  by  the 
contractor on receipt of a notice in writing from the Engineer-in-charge. If he does 
not do so within 3 days of receipt of such notice, the Engineer-in-charge shall get it 
removed at the cost of the contractor. 

(7)    The cement procured by the contractor should not have aged more than 6 
weeks. 

(8)   The cement should be supplied in Bags. However the  usage of loose cement in 
Silos   
        will be allowed on prior approval of Engineer-in-charge. 
         
Special conditions for steel 

(1) The contractor shall procure Thermo-Mechanically Treated bars of grade  
Fe500D/ Fe550D grade as per tender conditions and brand shall be 
TISCO/VISAG/SAIL. 

(a)  The grade of the steel such as Fe500D/Fe 550D   or other grade to be procured 
is to be specified as per BIS 1786-2008 or updated version after that. 

(b) The TMT bars procured from primary producers shall conform to manufacture’s 
specifications. 

(c) The TMT bars procured shall conform to the specifications as laid by Tempcore, 
Thermex, and Evcon Turbo & Turbo Quench as the case may be. 

(2) The contractor shall have to obtain and furnish test certificates to the Engineer-
in- charge in respect of all supplies of steel brought by him to the site of work.  

(3) Samples shall also be taken and got tested by the Engineer-in-Charge as per the 
provisions in this regard in relevant BIS codes. In case the test results indicate that 
the steel arranged by  the  contractor does  not  conform   to  the  specifications  as 
defined under para (1) above, the same shall stand rejected, and it shall be 
removed from  the site of work  by  the contractor at his  cost  within  a week’s  
time  of written orders from the Engineer-in-Charge to do so. 

(4) The steel reinforcement bars shall be stored by the contractor at site of work in 
such a way as to prevent their distortion and corrosion, and nothing extra shall be 
paid on this account. Bars of different sizes and lengths shall be stored separately 
to facilitate easy counting and checking. 

(5)   For   checking Physical properties like  nominal  mass,  tensile  strength,  bend  
test,  re-bend  test  etc. and Chemical properties/tests the specimens of sufficient 
length shall be cut from each size of the bar at random, and at frequency not less 
than that specified below: 

Size of bar For    consignment    below 
100MT 

For   consignment    above 
100MT 
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Under 10 mm 
dia bars 

One  sample  for  each  
25MT or part thereof 

One  sample  for  each 
40MT or part thereof 

10mm  to 16mm  
dia bars 

One  sample  for  each  35 
MT or part thereof 

One  sample  for  each  45 
MT or part thereof 

Over 16mm  dia 
bars 

One  sample  for  each  45 
MT or part thereof 

One  sample  for  each  50 
MT or part thereof 

  

(6) The contractor shall supply free of charge the steel required for testing including 
its transportation to testing laboratories and the testing charges shall be borne by 
the contractor. 

(7) The actual issue and consumption of steel on work shall be regulated and 
proper accounts maintained.  The theoretical consumption of steel  shall  be 
worked  out  as per  procedure  prescribed  in  the  contract. In  case  the 
consumption  is  less  than theoretical  consumption  including  permissible  
variations (+3% for cutting into pieces +/- 2% for variation in weight)  recovery at  
the  rate  so prescribed shall be made. In case of excess consumption no 
adjustment need to be made. 

CEMENT CONCRETE (PLAIN AND REINFORCED) AND MISCELLANCEOUS 
FIXTURES SCOPE. 

The specification cover all the requirements, described hereinafter for general use 
of plain and reinforced cement concrete work in structure and location, cast-in-situ 
of pre-cast and shall include all incidental items of work not shown or specified by 
reasonably implied or necessary for the completion of the work.  

This specification shall also to the extent it has been referred to or applicable with 
the special requirements of structures covered in scope of IS 456-2000 

IS 456 shall form a part of these specification and shall be complied with unless 
permitted otherwise. For any particular aspect not covered by this code appropriate 
IS Code specification and / or replacement by any International Code of practice as 
may be specified by the Nodal Officer shall be followed. All codes and standards 
shall conform to its latest versions.  

 The maximum slump for the different structural members is given below :  

  
 1. Pourable concrete cast-in-site  -  120 mm 
 2. Footing foundation      50 mm 
 3. Columns, pillars, post etc.     50 mm 
 4. Walls, pilaster, railing etc.     60 mm 
 
The cubes casted at site shall be tested at Port Laboratory or Government 
approved laboratory and test results all conform to IS 456: 2000 (latest 
edition). if the result is not satisfactory the concrete work will have to be 
dismantled and redone by the contractor at his own cost. 
For casting of c c cubes, the contractor has to arrange his own moulds. 
Test cubes shall be casted, cured and stored as per  relevant IS. 
The cubes casted at site shall be brought to Port Laboratory, Kandla for 
testing and test results shall conform to IS 456 (latest edition). Testing 
charges of the cubes for 28 days test only shall be born by the contractor. If 
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the result is not satisfactory the concrete work will have to be dismantled and 
redone by the contractor at his own cost. 
 
The Engineer-in-charge reserves the right to ask contractor to cast additional 
c.c. cubes at the different stages and works for testing, if required at 3/7 days 
period.  No separate payment shall be made to the contractor on account of 
the cost of the labour and materials required for casting of the cubes required 
for 3/7 days testing. The testing charges for these cubes shall be borne by 
Department 
 

 Work 
 
a. The work to be performed under the scope of this specification shall 

broadly include.:- 
Filling of embankment with quarry spall with settlement of ground. Some 
indications of nature and extent of the works have been given on the 
drawings and those are Technical only. Complete nature and extent of the 
works will be furnished to the Contractor progressively during the 
execution of the work. Quantities indicated in the Schedule of Items are 
tentative and are subject to change. All items of work shall be executed in 
accordance with the relevant specification annexed thereto and the 
provisions of the contract. 

 
b. The layout and levels of all structures etc. shall be made by the Contractor 

at his own cost from the nearby existing structures/facilities and bench 
mark reference pillar, as directed by the Engineer-in-Charge. He shall give 
all help with instruments, materials, and men to the engineer-in-Charge 
for checking the detailed layout and correctness of the layout and level. 
The approval of the Engineer-in-Charge shall not be deemed to imply any 
warranty and shall not relieve the contractor of his sole responsibility in 
carrying out the work correctly. 

 
c. All materials to be used in the work shall be subjected to inspection and 

test. Samples of all materials, proposed to be used, in the permanent 
works shall be submitted to the Engineer-in-Charge for approval before 
those are brought to site. Samples required for approval and testing must 
be supplied allowing sufficient time for testing and approval, due allowance 
being made for the fact that if the first samples are rejected further 
samples shall be required. Delay in the execution of work due to late 
submission of samples will not be acceptable as-a reason for delay in the 
completion of the works. Materials shall be tested before dispatching to the 
site, where possible. Materials shall also be tested on the site and those 
may be rejected if found not suitable or not in accordance with the 
specifications notwithstanding the results of tests at the contractor's work 
or elsewhere or of test certificates or of any approval given earlier. 

 
d. The contractor shall be required to execute the work in such a way so as 

not to cause any damage, hindrance or interference with port activities 
going on in the area or nearby. He should not also deposit the materials at 
such places which may cause inconvenience to the public and the work 
going on in the nearby area. 

 



83 
 

e. For the purpose of measurements, the method prescribed in the ‘Indian 
Standard’ specifications shall be applicable in addition to those prescribed 
in Boards Schedule of Rates unless stated otherwise stated in contract. In 
case of any ambiguity the decision of the Engineer-in-charge shall be 
final. 

 
f. The notes and data’s furnished in DEENDAYAL PORT AUTHORITY, 

Schedule of Rates in force will be considered for measurement purpose in 
the case of lead, weight, allowance for voids etc. of the materials. 

 
g. Barricading, including proper lighting arrangement in the night at the 

required places shall have to be provided by the contractor at his own cost, 
including necessary arrangements for proper movement of traffic by 
carefully maintained approaches and road diversions with suitable sign 
boards for indications of road signs etc. as directed by the Engineer-in-
Charge. 

 
h.  All the grass, shrubs, plants and foreign matter etc. in the alignment of 

the site and within the site of work shall have to be cleared, if required 
without any extra cost. 

 
i. The Engineer-in-charge may delete any number of items included in his 

tender (contract) without assigning any reasons and without any financial 
liability. 

 
j.  All the tools, plants, scaffolding, ladder etc. and other machinery etc. 

required temporary for the purpose of execution of work will have to be 
arranged by the contractor at his own cost, and storing of such tools, 
plants etc. will have to be made by him. 

 
k.  Unless otherwise specifically mentioned the rates quoted for all items 

includes for all lead and lift and no extra claims shall be entertained on 
this account. 

 
l. The contractor shall have to obtain quarry permits from the office of the 

Geologist, Department of Geology and Mines, Anjar-Kutch before quarrying 
any secondary materials like Quarry spall, crushed metal, sand, earth, 
murrum, rubble etc. 

 
m.  Nothing extra shall be paid for change of quarry against lead etc. 

 
n.  No claim what so ever extra use of quarry spall/metal due to settlement or 

slippage of original ground etc shall be considered. This aspect may be kept 
in the mind before filling the rates. 

 
o. During the execution of works dewatering manually or by pumping is to be 

done by the contractor at his own cost, if found necessary and no claim on 
this account shall be entertained.  

 
p. The contractor shall arrange to supply periodically samples of quarry spall, 

GSB material for FILLING WORK  etc. to the Port Laboratory/Govt. 
approved lab for testing as per relevant I.S. and as per MOST specifications. 
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However all the materials shall be arranged by the contractor free of cost 
for testing, Testing charges will be born by the contractor for testing of 
materials in Govt. approved lab and free of cost at Port Laboratory. 

 
q. The contractor shall carry out the work maintaining proper camber, slope 

and gradient as directed by the Engineer-in- charge. 
 

r. If deemed fit by Engineer-in-charge the contractor shall be allowed to use 
settled seawater only for watering of layers of quarry spall, G.S.B if a 
request in writing is made to the Engineer-in-charge. For other items of 
work, seawater shall not be allowed to be used. 

 
s.  As per site condition the approach etc. will be required which the 

contractor shall provide & maintain at his own cost. Contractor shall 
consider these aspects while quoting the rates in tender. Nothing extra will 
be paid for the same. 

 
 
Construction of embankment by quarry spall Providing, laying, Spreading and 
compacting…       
 
Quarry Spall 
 
1. SCOPE : 

This work shall consist of supplying, laying and compacting Quarry spall for 
embankment in accordance with the requirement of these specifications as 
mentioned in the items of Bill of quantities. Material shall be laid in one or 
more layer according to adjacent layers in line, grade and cross section 
shown on the drawing or as directed by Engineer In-Charge. First layer 
consider 400 mm thick compacted and then after each layer consolidated up 
to 200 mm compacted thicknesses. 

 
2. Materials : 
       Materials   to   be   used   for   the work shall be quarry spall materials 

having C.B.R. value not less than 20 , liquid limit and plasticity Index 
should be less than 25% and 6% respectively. Materials shall be free from 
organic or other deleterious construction. 

 
3. CONSTRUCTION OPERATION : 
 Immediately prior to the laying of quarry spall for embankment shall be 

prepared by removing all vegetation and other extraneous matter, lightly 
sprinkled with water if necessary and rolled with one pass of 80-100 KN 
smooth wheeled roller. 

 
  SPREADING, COMPACTING, AND WATERING: 

The quarry spall shall be spread on a prepared embankment from the stack 
along the side. In no case shall be the materials be dumped in heaps directly 
on the surface embankment.. 
 
The thickness of loose layers shall be so regulated that the maximum 
thickness of first layer after consolidation does not exceed 400mm.then after 
each compacted layer shall not exceed 200 mm. 
 
Moisture content of the loose material shall be checked accordance with IS 
2720(Part-II) and suitable adjusted by sprinkling additional water by trailer 
mounted water tank or other approved means so that at the time of 
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compaction it is from 1 % above 2% below the optimum moisture content 
corresponding to IS 2720 (Part - VIII) while adding water, due allowance 
shall be made for evaporation losses after water has been added, the 
material shall be processed by mechanical or other approved means if so 
directed by the Engineer-in-charge until the layer is uniformly wet. 
 
Immediately thereafter, rolling shall be started with Vibratory roller of 80-
100 KN. Static Weight. The rolling shall be commenced at the edge and 
progress towards the centred longitudinally, except that on super - elevated 
portions it shall progress from the lower to the upper edge parallel to the 
centred line of pavement or on shoulders. During rolling, the grade and 
camber shall be checked and any high spots or depressions, which become 
apparent, corrected by removing or adding fresh materials. The speed of 
roller shall not exceed 5 Km. Per hour. The rolling shall be continued till the 
density achieved is at least 98 % of the maximum dry density for the 
materials determined as per IS 2720 (Part -VIII). The surface of any layer of 
materials on compaction shall be well closed; free from movement under 
compaction shall be closed free from movement under compaction 
equipment and from compaction planes, ridges, cracks, or loose materials. 
All loose segregated or other defective area shall be made from good to the 
full thickness or layer and re-completed. 

 
4. MEASUREMENT FOR PAYMENT: 

Quarry spall shall be measured as finished work in position of cubic meter. For 
ascertaining the compacted thickness, the required initial working levels shall 
be taken at interval of every 10 meters before spreading of quarry spall and final 
levels shall be taken after compaction and compaction of laid surface in 
accordance to the initial working levels. The average thickness of any area shall 
be the arithmetical mean of the different of levels before and after construction. 
Provided that the thickness of the finished work shall be limited to the specified 
thickness of the said course, the quantity shall be worked out by the average 
and area method. 

The initial and final levels for embankment shall be taken separately in 
presence of authorized representative of the contractor. 

 

55. The contractor shall submit all bills on the printed form to be had on 
application at the office of the engineer-in-charge and the charges in the 
bills shall always be entered at the rates specified in the tender or in the 
case of any extra work ordered in purpose of these conditions and not 
mentioned or provided for in the tender at the rate hereinafter provided for 
such work. 

 
56. The bidder has to execute Integrity pact agreement with Deendayal Port 

Authority (As per Appendix enclosed). Shri Amiya Kumar Mohapatra, IFoS 
(Retd.) and Dr. Gopal Dhawan, Ex-CMD, MECL have been nominated as 
Independent External Monitor for Integrity Pact. Whose address is as 
under : 

 
1 Shri Amiya Kumar Mohapatra, 

IFoS (Retd.)  
Qrs. No. 5/9, Unit -9, Bhoi 
Nagar 
Bhubaneswar-751022. 
Mobile No.9437002530 
Email : amiyaifs@gmail.com 

2 Dr. Gopal Dhawan, Ex-CMD, 
MECL  
House No. 120, Jal Shakti Vihar 
(NHPC Society) p4, Building Area, 
Greate Noida Gautam Budh Nagar, 
Utter Pradesh - 201315 
Mobile No.8007771467 
Email:gdhawangeologist@gmail.com 
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57. Scanned copy of pre-contract Integrity Agreement (as per Appendix enclosed) 

is to be uploaded along with the bid. Original hard copy of Pre Contract 
Integrity Pact Agreement shall be submitted by post or hand immediately 
after closing date of online E-tender failing which tender shall be 
considered irrelevant. 

 
 

58. Deviation in quantities 
 

Normally deviation means deviation in quantities of agreement items, i.e.  
Where there is increase or decrease in the quantities of items of work 
specified in the agreement. 

59. Deriving  the  Market  rates  :   
 

As  per  provisions  of   variation  clauses sometimes rates are to be 
determined based on market rates in certain conditions. In such cases the 
contractor within 14 days of receipt of order for execution of deviated 
quantities, extra or substituted items beyond permissible limits and before 
the commencement of such work  shall give notice, for revision of rates, 
supported by proper analysis, for such quantities. Engineer-in-Charge shall 
consider the analysis submitted by contractor and determine the rates on 
basis of market rates. 

Further in case market rates are less than the agreement rates then in such 
a case Engineer-in-Charge  should  give  notice  to   the  contractor  within  
one  month   of occurrence  of  the excess  and  should  decide  the rates  
based  on  market  rates considering the reply of contractor. 

The analysis  of rates on  market rates should  be on  similar  lines  as 
adopted in  the justification  of  tender except that market rates  of  
material/labour,  hire  charges of plant and machinery intended to  be used 
prevailing at the time of  such order or occurrence shall be adopted. Over 
and above the market rates so arrived 10%  would be added for overheads 
and profit of the contractor. 

60. The contractor shall arrange to supply samples of coarse aggregate and fine 
aggregate etc. to the Port Laboratory for mix design for concreting works. 
Mixing of cement concrete works shall be on weigh batching basis as per 
approved design. For better Mixing of cement concrete works shall be on 
weigh batching basis as per approved design. The minimum cement 
content shall be 400 kg/m3 for M-30 grade of controlled cement 
concrete. & 450 Kg/m3 for M-40 grade of Controlled Cement 
Concrete. 

 
The testing charges of concrete mix design will be borne by department. 

 

  The cubes casted at site shall be brought to Port Laboratory, Kandla for 
testing and test results shall conform to IS 456 (latest edition). Testing 
charges of the cubes for 28 days test only shall be born by the contractor. If 
the result is not satisfactory the concrete work will have to be dismantled 
and redone by the contractor at his own cost. 

 

61. The Engineer-in-charge reserve the right to ask contractor to cast additional 
c.c. cubes at the different stages and works for testing, if required at 3/7 
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days period.  No separate payment shall be made to the contractor on 
account of the cost of the labour and materials required for casting of the 
cubes required for 3/7 days testing. The testing charges for these cubes 
shall be borne by Department. 

 
62. The steel plates or water-proof marine ply wood form work shall be used for 

the R.C.C. / C.C. works. 
 

63. Though the drawings to be supplied will be exhaustive the decision of the 
Engineer-in-charge regarding any change in the drawings shall be final 
and binding to contractor and no dispute / claim regarding extra payment 
shall be allowed on account of such changes. 

 
64. The contractor has to provide sufficient barricades with proper illumination 

in night and reflective sign boards to site of work so that traffic plying 
nearby should not damage the recently concreted work. In case of any 
damage on account of above, the entire responsibility will remain with 
contractor and nothing extra will be paid on this account.  

 
65. The tenderer shall examine carefully the condition of contract, specifications 

and drawings etc. before submitting the tender.  He shall also visit and 
inspect site of work and acquaint himself with all local condition in the 
cargo jetty of port, availability of construction materials and labourers 
nature of soil and working condition at and around the site before 
submitting the tender. No dispute/claims what-so-ever shall be 
entertained for the work of any nature arising out of local conditions. 

 
66. The contractor shall have to carry out the work maintaining proper camber 

and gradient to the paving as directed by the Engineer-in-charge. 
 

67. The stone metal 12 to 20 mm, 25 to 40mm, crush metal and sand shall be 
from approved quarries. 

 
68. All batching material such as coarse aggregates, sand etc. shall be weighed 

in mechanical portable weigh batches conforming to I.S.2722 as per 
approved mix design. 

 
69. The strength of concrete shall be determined by compressive strength test. 

For this purpose during the progress of the work cube samples shall be 
cast for testing at 7 days and 28 days as per the IS 456. 

 
70. Proper arrangement shall be made for the protection of fresh concrete work. 

 
71. On completion of CC works, no persons shall be allowed to move on green 

concrete surface. As such contractor shall have to make a special 
arrangement for finishing the concrete in such a way so as not to disturb 
the green concrete. 

 
72. Test cubes shall be cured and stored as provided in IS 516. The contractor 

shall sent at his own cost, all the test cubes in the Port laboratory for 
testing. The cost of sampling, material, test cubes and testing shall be 
borne by the contractor for 28 days cube. 

 
73. The forms shall be jointed neatly and shall be set with exactness to the 

required grade and alignment. 
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74. The contractor shall have to arrange the entry permit for himself and his 
staff, labours etc. from CISF, Deendayal Port Authority if the work is to be 
carried out inside cargo jetty area, at his own cost as per the rules and 
regulation in force at that time. 

 
75. The form work shall be made up from  water proof plywood of good quality.  

The rate shall include the cost of materials and labour for the operations 
involved such as 

(i) Splayed edges, notching allowances for over laps and passing at 
angles, battens, centering, shuttering, strutting, propping, bolting, 
nailing, wedging, easing, striking and stripping of the same. 

(ii) Filleting to form stop-chamfered edges or splayed external angles not 
exceeding 20 mm. width. 

(iii) Dressing with oil to prevent adhersion of concrete with shuttering. 
(iv) Raking or circular cutting. 
 

76. All the form work shall be inspected by the Engineer-in-charge and their 
suitability ascertained the form shall be thoroughly scraped, cleaned before 
reusing the same. 

 
77. If available, electric supply will be given by D.P.A., otherwise contractor has 

to make his own arrangement for electric supply. The charges for electric 
supply consumption will be borne by contractor as per prevailing rates of 
DPA.  

 
78. The contractor shall have to make his own arrangement for water required 

for the work. 
 

79. Individual quantity for any tender items of work may vary to any extent as 
required by D.P.A. for which the contractor shall not submit any 
dispute/claim what-so-ever, so long as the total amount of such variation 
does not exceed plus or minus 30 % of the Total contract value awarded. 

 
80. Density test of compacted layer shall be carried out as per MOST 

specifications or as directed by Engineer-in-Charge. The cost on the 
arrangement for the test at site of work shall be borne by the contractor. 
All the testing charges for test shall be borne by the department. 

 
81. The work shall be done strictly in accordance with the specifications laid 

down in/ as per IS and IRC in addition to specifications given in Schedule 
“B” approved plans and orders issued from time to time by the Engineer-
in-charge. 

 
82. The contractor shall carry out the work maintaining proper camber, slope 

and gradient to the road or parking area/berm as directed by the 
Engineer-in- charge. 

 
83. Contractor has to arrange their own Vibrator/ Power Road Roller of required 

capacity and other mechanical appliances in good conditions which are 
required for proper execution of work. 

 
84. The contractor shall have to collect and stack the required materials from 

the approved quarry. These materials shall be free from foreign materials 
and should be got approved from the Engineer-in-charge before putting 
them into use. These materials shall be of required size and are to be duly 
screened. Unwanted or rejected materials shall not be stacked at the site of 
work and shall be removed by the contractor at his own cost. 
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85. Contractor has to give samples of quarry materials and same shall be got 

approved before starting of work. 
 
86. As per site condition, the approach etc. will be required which the contractor 

shall provide at his own cost. Contractor shall consider these aspects while 
quoting the rates in tender. Nothing extra will be paid for the same. 

 
87. Stone metal shall be hard, durable and free from excess flat elongated soft 

and dis-integrated particles, dirt and other objectionable materials. 
 
88. The stone chips brought from approved quarry shall be from the quarried 

boulders. It shall be suitable for use with bitumen according to standard 
specifications and shall be cleaned and free any weathering action on all 
sides, the metal chips shall be properly graded by screening and reserving 
over size and under size. 

 
89. The surface depressions, road cuts, potholes on which asphalt work is to be 

carried out, shall be thoroughly cleaned of all the dirt/dust, loose materials 
etc. to the satisfaction of the Engineer - in -charge. 

 
90. All the arrangements regarding continuous display of reading/measurement 

of temperature of bitumen, aggregates and job mix etc. at drum mix plant 
as well as at site of work, are required to be made by the Contractor at his 
own cost. 

 
91. The contractor has to provide sufficient barricades to the site of work in 

such a way that the traffic plying nearby the barricaded area should not 
damage the recently completed asphalt surface and plying of such vehicles 
during construction/repairs should be prevented strictly. If any damage is 
caused due to improper barricading and negligence of contractor to the 
recently completed surface, the contractor has to repair such damage at 
his own cost. Nothing extra will be paid for this. 

 
92. All the rules and regulations in force for entry inside the port premises shall 

be observed and following by the contractor and by his employee staff etc 
. 
93. The contractor has to ensure that the distance between drum mix plant site 

and the paver finisher site will not be more than 40 Kms. Accordingly, the 
contractor has to install the drum mix plant at site before starting of 
asphalt work. 

 
94. The contractor has to arrange all the testing equipment at drum mix plant 

site as well as paver finisher site as per the instructions of the Engineer-in-
charge. 

 
95. If during progress of work movement of traffic is allowed on completed 

surface, the contractor will have to repair the said damage caused to road 
surface at his own cost for which no claim shall be entertained. 

 
96. Wherever excavated / surplus stuff is to be deposed off, ground should be 

properly dressed as directed by Engineer-in-charge at no extra cost. 
 
97. The contractor shall notify in writing to the Engineer an address at 

Gandhidham complex for serving to the contractor any communication or 
any notice to be given to him under the contract and any such 
notice/communication to the contractor shall be deemed to be duly served 
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if sent by registered post to, or left at such address or if delivered to the 
agent or representative of the contractor, or left at, the principal place of 
business or if contractor be a company, the registered office of the 
contractor or at the contractor’s last known address. 

 
98. The contractor shall have to do the chipping, chasing, hacking, cleaning etc. 

to provide proper bond between new work and old work, as directed and to 
the entire satisfaction of Engineer-in-charge without claiming any extra 
payment in this regard, the contractor shall consider this aspect while 
quoting the rates. No claims/disputes will be entertained thereafter on this 
account. 

 
99. The rubbish (obtained from demolition/dismantling/cleaning of road 

surface) will have to be disposed off by the contractor as directed. 
 
100. The contractor shall produce the sample of all the materials and shall get it 

approved from Engineer-in-charge before staking at his site of work. 
 
101. Payment/measurement of all items actually incorporated in the work, as per 

requirement shall be made. Nothing will be paid for extra/more quantity of 
work done by the contractor for the purpose of his working facility etc. 

 
102. The contractor has to clear the civil material along the roads i.e. mud, sand, 

soil, murrum / earth, metal, boulders etc. including their berms which are 
to be removed and disposed off as directed without any extra cost. 

 
103. The contractor should ensure that the surface of road is properly cleaned 

and prepared in a sufficient length/lead so that the loaded dumpers are 
not kept waiting / standing at site unnecessarily. 

 
104. Density Test of compacted layers shall be carried out as per M.O.S.T.  

Specifications or as directed by Engineer in charge. The cost on the 
arrangement for the test at site of work shall be borne by the contractor. 
All testing charges for test will be borne by the department. 

 
105. The contractor shall have to obtain quarry permits from the office of the 

Geologist, Department of Geology and Mines, Bhuj-Kutch before quarrying 
any secondary materials like sand, earth, murrum, rubble etc. 

 
106. All the royalties of materials, quarry fees, octroi, wharfage charges, any taxes 

etc. are payable by the contractor directly to the authority concerned and 
the rates quoted shall be deemed to be inclusive of all such charges. 

 
107. On completion of work, letter intimating the quantities of quarried materials 

consumed by the contractor concerned in the work as per the quantities of 
final bill shall be furnished to the Geologist, Department of Geology & 
Mines, GOG, Bhuj, with specific intimation to furnish the details of 
outstanding dues against the concerned contractor on account of royalty. 
Contractor has to obtain the "No due Certificate" for the quantity of 
quarried material used in work., failing which action for release of balance 
security deposit in accordance with the Tender conditions will not be 
initiated 

 
108. Tenders with any condition, including conditional rebates, shall be rejected. 

However, tenders with unconditional rebate will be acceptable. 
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109. Making bench mark pillars and reference line pillars, etc., and maintaining 
them upto the completion of the work shall be the responsibility of the 
Contractor. No extra payment shall be made for these. The drawings 
enclosed with the tender documents to provide some idea of the job are 
Technical for tender purpose  only and are by no means complete and 
final, and do not show the full range of the work under the scope of the 
contract. Work shall be carried out only on the basis of drawings marked 
 “Released for Construction” with addition, alteration, modifications, 
made to aforesaid drawings from time to time and also according to other 
drawings that would be supplied to the Contractor from time to time. 

 
110. Before commencement of work the Engineer and the Contractor  shall 

jointly survey and record all ground levels on the site. The Contractor shall 
supply all necessary equipment and attendance for carrying out such 
surveys. The contractor shall prepare record drawings showing the agreed 
levels which shall be signed by the Engineer and the Contractor. 

 
111. The services of fire watch for carrying out any hot works, as required by the 

Port authority, shall be made free of cost by the  department.  However, 
all the necessary arrangements like obtaining a fire watch permit from the 
concerned authority, transportation of man and materials, if any, for fire 
prevention etc. shall have to be done by the contractor at his own cost. No 
claim what-so-ever on account of delay in arrangements or arrival of fire 
watch services shall be entertained.  

    
112. The contractor shall have to make his own arrangement for the power/ 

vibratory road roller and other appliances which are required in proper 
execution of the work. 

 
113. Supply of water 

 [i] The contractor shall have to make his own arrangements for the water 
required for execution of work and for labours etc. 

[ii] Water used for mixing and curing shall be clean and free from injurious 
amounts of oil, acids, alkalis, salts, sugar, organic materials or other 
substances that may be deleterious to concrete or steel. 

 
[iii] Unfiltered potable water is generally considered suitable for mixing and 
curing. Mixing and curing with sea water shall not be permitted in any 
case. 

 
[iv] Periodically samples of water shall be tested as per IS-3025 and as a 
guide, the following concentrations represent the maximum permissible 
values: 

 
[a] To neutralize 200 ml sample of water using Phenolphthalein as an 
indicator, it should not require more than 2 ml of 0.1 normal NaOH. 

 
[b] To neutralize 200 ml sample of water using Methyl Orange as an 
indicator, it should not require more than 10 ml. of 0.1 normal HCL. 

 
[c] The permissible limits for solids shall be as follows: 

    Permissible limits [max.] 
  Organic     200 mg/lit 
  Inorganic    3000 mg/lit 
  Sulphates [So]   500 mg/lit 
  Chlorides [CI]   500 mg/lit 
  Suspended matter   2000 mg/lit 
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  [d] The PH value shall not be less than 6”. 
 
 
114. During the execution of works dewatering manually or by  pumping is to be 

done by the contractor at his own cost, if found necessary and no claim on 
this account shall be entertained. 

 
115. The contractor shall arrange to supply periodically samples of course 

aggregates, fine aggregate, water etc. to the Port Laboratory for testing as 
per relevant I.S. and as per MOST specifications. However all the materials 
shall be arranged by the contractor free of cost for testing However, no 
testing charges will be recovered from the contractor for testing of 
materials in Port Laboratory. 

 
116. Payment of Structural steel shall be made on actual weighment basis and 

theoretical calculation of sections whichever is less. 
 

117. In the case of discrepancy between the schedule of quantities, the 
specification and / or the drawings, the following order of preference shall 
be observed:- 

i) Description of schedule of quantities. 
ii) Particular specification and special condition, if any. 
iii) Drawings. 
iv) C.P.W.D. specifications. 
v) Indian standard specifications of B.I.S. 
 

118. While evaluating the tender, due regard will be paid to national defence. 
 

119. All materials like cement, steel & biaxial Geo-grid etc so produced by the 
contractor shall be tested for quality, as per relevant Indian Standards and 
frequencies of testing shall also be as per relevant Indian Standards.  

 
120. Special Conditions for Environmental Protection 

i. The contractor(s) shall strictly follow up the environmental rules as 
per the Environmental (Protection) Act 1986 while execution of the 
work and as directed by Engineer-In-Charge. 

ii. All construction materials i.e. Cement, Aggregates, sand & fill 
materials which are to be used in construction work shall be covered 
with Tarpaulin or other fabric materials as directed by Engineer-in-
charge. 

iii. The Contractor(s) should stacked and disposed the waster materials 
in such a manner which are not destroy the environment. 

iv. The contractor(s) shall sprinkles the water to minimize the dust 
emission. 

v. Machine mixers, vibrators, way batches plant, diesel generator sets 
and other vehicles engines shall not be left running when not in use. 

vi. Emission of NO 2 and SO 2 shall be maintained within the work site 
area as per the International Regulations. 

vii. To prevent and minimize vibration and noise levels from machineries 
/ vehicles during construction activities the contractor(s) shall take 
the remedial action to minimize noise pollution. 

viii. Provide adequate silencers attached with all vehicles and machines. 
ix. Install suitable mufflers on engine exhaust and compressor 

component. 
x. The diesel generators set shall be used of noise less. 
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xi. To contractor(s) shall stacked / stored the construction materials at 
adequate distance from coastal area. 

xii. The contractor(s) shall provide the barrier to prevent the construction 
materials from mixing up with surface / ground water. 

xiii. The contractor(s) should discharge Waste generated during 
construction work as per CPCB / GPCB regulations. 

 
 
121. EXTRA SUBSTITUTED AND DEVIATED ITEMS OF WORK. 

 
Any changes in the contract are broadly classified as deviations. While No 
changes should be done with an intention to cause any undue benefit to the 
contractor but in the interest of the work for valid reasons or when situation 
so demands quantities of agreement items can be increased or decreased, 
extra items can be executed , agreement items can be substituted materials/ 
T & P which was not stipulated can be issued and period of completion can 
be extended for which necessary provisions and unambiguous procedure 
should be incorporated in the contract to regulate rates/ payments for such 
deviations. (Deleted) 

 

122. During execution of work, if any hindrance underneath/at ground level 
observed / encountered is to be removed manually or mechanically. So 
bidder has to visit the proposed site and acquaint himself completely and 
also bidder has to consider the same before submitting the offer.  

 
123. No any deductions shall be made from the quantity worked out after fully 

compaction for Quarry spall and GSB toward the voids. 
 

124. DPA may appoint Third Party Inspection Agency. Contractor has to obey the 
instructions given by TPI during execution of the work including necessary 
testing / inspection etc.  This work may also be inspect by any 
Government / Vigilance Department and they may order for certain testing 
/ inspection of executed work etc.  Contractor has to assist to them and 
also bear the expenses for such testing and results. The test 
results/observations are binding on the contractor. Such incidental costs 
are included in the quoted bid. 

 
125. On award of the contract, the contractor to whom the contract has been 

awarded has to provide at least 10 (Ten) bonded copies of Agreement 
including the Technical bid, Price bid and the correspondence exchange 
between the parties till the award of the work. One full set including 
indexing, insertion of page nos. certification with index will be provided by 
the Department. The cost of above ten sets is to be borne by the 
contractor. 

 
126. The area under development /execution is operational area and with very 

high traffic volume. So unnecessary hard core barricading all around the 
area considered will be done prior to stating any activity on site. Complete 
site area is barricaded by way of  

necessary iron barriers, display sign boards, red lights to restrict entry on 
night and strong barriers are provided to reduce chance of any accident. 
 

127. 100 saplings (minimum 6 ft. height) other than Tender item have to be 
provided and planted by contractor. The plantation have to be made within 
4 to 6 months from the date of award of work and has to be maintained till 



94 
 

the completion period of Contract. After completion period of Contract, 
Contractor has to handed over the plantation to DPA. The cost of 
plantations and its maintenance has to be borne by the Contractor as a 
part of their social responsibility.  No extra payment shall be made to the 
Contractor for above. In the event of failure by Contractor to execute the 
above work, it shall be done departmentally at the cost and risk of 
Contractor. 

 
128. The work for Tender of Embankment work is to be carried out as per latest 

edition of MORTH specification, IRC specification and BIS 
 

129. The Contractor shall be registered under The Building and Other 
Constructions Workers (Regulation of Employment and Conditions of 
Service) Act, 1996. 

 
130. The Documentary evidence (copy of paid Challan in Govt. Treasury) of 

Welfare Cess @ 1% of work done or as amended By Statutory Authority 
from time to time, paid on final bill shall be submitted before releasing the 
Performance Guarantee. 

 
131. The payment from 2nd bill to the pre final bill, shall be released, subject to 

the condition that the documentary evidence (copy of paid Challan in Govt. 
Treasury) of the Welfare Cess @ 1% of work done or as amended by 
Statutory Authority from time to time, paid to concerned authority is 
submitted for the previous bill. 

 
132. The slip foam paver should be with automatic dowel inserter, automatic 

texturing and curing facility with minimum capacity of 5 Mtr. width. 
 

133. Deleted 
 

 
134. If the similar work is executed as sub-contractor, the contract experience 

shall be considered for pre-qualification only, if same is carried out in Govt. 
/ Semi Govt. / Autonomous Body working under GoI / Public Sector 
Undertakings subject to submission of sub-contract permission issued by 
the respective authority prior to execution of the work. Further, if 
subcontract is not authenticated, the respective party shall be considered 
as non-responsive. The decision taken by DPA shall be final.         

      
 It is mandatory to upload the sub-contract permission letter obtained from 
the respective authority. Also, the completion Certificate / Form 3A 
authenticated by concern respective authority shall be uploaded along-with 
TDS certificate deducted from that particular work issued by the competent 
authority shall be submitted along-with bid submission. 
 

135. Deleted 
 

136. The rates quoted by Contractor shall be realistic. During the evaluation of 
tender, if rates quoted by the Contractor are found un-realistic, the tender 
shall be considered non-responsive & Engineer in-charge reserves right to 
cancel no any correspondence shall be entertained in this regard. 

 
137. Contractor has to arrange for round the clock the vehicles i.e car for the port 

officials to reach the place of duty till completion of work. 
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138. Final Bill be released after obtaining commencement certificate from the 
Railway. Bidder has to take necessary action & follow up with Railway 
Authority for obtaining commencement certificate. Codal charges if any for 
obtaining commencement certificate will be paid by DPA. 

 
139. The work shall be done strictly in accordance with specification laid down in 

Indian Railways Permanent Way Manual -, latest RDSO Drawings, latest IS 
codes in practice for different building trades and standard railway norms, 
in addition to the specifications given in Schedule “B” of the tender. 
Approved plan and the instructions issued by the Engineer-in-charge from 
time to time. 

 
 
Contractor                                                         

Executive Engineer (H)  
                                                                            Deendayal Port Authority 
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ANNEXURE – D 
 

 
ADDITIONAL CONDITIONS APPLICABLE IN CASE OF ROAD WORK 

 
 

Additional Conditions applicable in case of Road Work 
 

(a) CONSTRUCTION EQUIPMENT 
 

(i) The methodology and equipment to be used on the project shall be 
furnished by the contractor to the Engineer-in-charge will in advance 
for commencement and approval of the Engineer-in-charge obtained 
prior to its adoption and use. 

 
(ii) The contractor shall give a trial run of the equipment for establishing 

its capacity to achieve and laid down specifications and tolerance to 
the satisfaction of Engineer-in-charge before commencement of work, 
if so desired by Engineer-in-charge. 

 
(iii) All equipment provided shall be of proven efficiency and shall be 

operated and maintained at all times in a manner acceptable to the 
Engineer-in-charge. 

 
(iv) No equipment or personnel will be removed from the site without 

permission of the Engineer-in-charge. 
 
 

(b) WORK PROGRAMS AND METHODOLOGY OF CONSTRUCTION 
The contractor shall furnish his programme of construction for execution of 
the work within the stipulated time scheduled together with methodology of 
construction of each work and obtain the approval of the Engineer-in-charge 
prior to actual commencement of work. 

 
(c) REVISED PROGRAMME OF WORK IN CASE OF SLIPPAGE 

In case of slipping and from the approval of work programme at any stage, 
the contractor shall furnish revised programme to make or the slipping 
within the stipulated time schedule and obtain the approval of the Engineer-
in-charge to the revised programme. This is suggested of special condition 
for bituminous surface work with hot mix plant and paver finisher (Govt. 
Circular No.SSR:1087:205-21-C dtd.29.10.87 and dtd.27.09.89), 

 
(d) ACTION IN CASE OF DISPROPORTIONATE PROGRESS 

In case of extremely poor progress of the work or any item at any stage of 
work, which in the opinion of Engineer-in-charge cannot be made good by 
the contractor considering his available resources, the Engineer-in-charge 
will get it accelerated to make up the lost time through any other agency and 
recover the additional cost incurred, if any, in getting the work done from 
the contractor after informing him in writing about the action envisaged by 
him. 
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(e) PUBLIC UTILITIES 

Action in respect of public utilities will be taken by the contractor as 
envisaged in Clause 110 of Ministry’s specification for Road and Bridge Work 
(latest edition). 

 
(f) ARRANGEMENT FOR TRAFFIC DURING CONSTRUCTION 

Action for arrangement for traffic construction will be taken by the 
contractor as envisaged in the contract documents and spelt out in Clause 
112 of Ministry’s specifications for Road and Bridge Works (Latest edition). 

 
(g) QUALITY CONTROL 

The largest of achieving quality of work will be on the contractor who will 
take actions as stipulated in Section 900 of Ministry’s Specifications for 
Road and Bridge Works (4th Revision). 

 
(h) MINISTRY’S SPECIFICATIONS FOR ROAD AND BRIDGE WORK 

The Ministry’s Specifications for Road and Bridge Work (latest edition) will 
form part of the contract documents and the contractor should be legally 
bound to the various stipulations made therein unless and otherwise 
especially relaxed or waived wholly or partly through a special clause in the 
contract document) 

 
(i) DOCUMENTATION 

The contractor will prepare drawing(s) of the work as constructed and will 
supply original with three copies to the Engineer-in-charge who will verify 
and certify these drawings. Final as constructed drawings shall then be 
prepared by the contractor and supplied in triplicate to the Engineer-in-
charge for record and reference purpose. 

 
 
(j) COMPACTION BY VIBRATORY ROLLER ONLY 

For compaction of asphalt pavement layers use of vibratory roller is 
compulsory. As such the intending bidders will have to satisfy the Engineer-
in-charge that facility of Vibratory rollers is available with them. Only 
thereafter tender papers/ documents will be issued to the intending bidders 
possessing the facility of vibratory rollers and also details of vibratory roller 
and other equipment machinery available with the tender 
papers/documents. 
 

 
(k) EQUIPMENTS FOR ROAD WORK 

The work shall be executed with the equipment as per M.O.S.T. Specification 
(Latest edition).  Where in details of the types of equipments are given for 
various specifications. Only these bidders who supply necessary 
proof/documents for possession of the required type of equipment in their 
bids shall be considered as responsible for further evaluation and award of 
work.  
 

(m) Important Notice to Bidders :- 
The applicant should own or should have assured ownership to the following 
key items of equipment in full working condition and must demonstrate that 
based on known commitment they will be available for use in the proposed 
project.  Even if applicant has been qualified in past for works involving use 
of machinery listed below or already executing works of similar nature 
involving use of machinery listed below as pre-qualified contractor, the 
details are required to be furnished. Department reserves the right to reject 
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offer if agency fails to establish its commitment that the machinery shown in 
the list will be available for use in the proposed project. 
 

(n) List of Machinery :- 
 
1. Drum type Hot Mix Plant with Electronic Controls (Minimum 60-90 

TPH Capacity)  
2. Hydraulically operated Paver Finisher with sensor. 
3. Bitumen Mechanical Sprayer. 
4. Vibratory Roller (Steel Wheeled Tandem) 
5. All other plants, machineries and equipments mentioned in Tender. 

 
The use of Drum Mix Plant for mixing bitumen and aggregates and 

use of sensor paver for laying the mix are compulsory for this work. Only 
contractor possessing facility of Drum Mix Plant and sensor paver shall be 
eligible to bid for this work. 
 
 The work shall be executed with equipment as per MOST 
Specifications (Fifth Revision) where in details of the types of equipments are 
given in various specifications. And in accordance with instructions 
contained in Ministry Circular No. RW/NH/33065/92-DO-55 dated 6.8.90 
in respect of paver finisher for bituminous work. 
 

 
 
 
 

Contractor        Executive Engineer (H)  
                                                       Deendayal Port Authority 
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SECTION 6 
 
 

DRAWING 
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SECTION 7 
 
 

BILL OF QUANTITIES 
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SECTION 8 
 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 
 
Acceptable forms of securities are annexed. Bidders should not complete the 

performance and advance payment security forms at this time. Only the successful 

bidder will be required to provide performance and advance payment securities in 

accordance with one of the forms, or in a similar form acceptable to the employer. 
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FORM-23 A 
Specimen EMD 

Format of Insurance Surety Bond for Earnest Money Deposit 
(To be executed on Non-Judicial Stamp Paper of Appropriate value) 

 
        Insurance Surety Bond No.  
        Date : 
 
(Name of Contract)  
 
To : (Name and address of Employer)  
 
WHEREAS (name of Bidder) (hereinafter called "the Bidder") has submitted 
its Bid dated (date of bid) for the performance of the above named Contract 
(hereinafter called "the Bid") 
 
KNOW ALL PERSONS by these present that We (name of Insurance 
Company) of....... KNOW ALL PERSONS by these present that We (name of 
Insurance Company) of....(address of Insurance Company) (hereinafter called 
"the Surety"), are bound unto the Board of Deendayal Port Authority 
(hereinafter called "the Employer") for the sum of. (amount), for which 
payment well and truly to be made to the said Employer, the Surety binds 
itself, its successors and assigns by these presents. 
 
THE CONDITIONS of this obligation are as follows : 
 
1. If the Bidder (a) withdraws or modifies its Bid during the period of bid 

validity, or (b) adopts corrupt or collusive or coercive or fraudulent 
practices or defaults under Integrity Pact. 

2. If the Bidder, having been notified of the acceptance of its Bid by the 
Employer during the period of bid validity. 
 
(a) fails or refuses to sign the Contract Agreement when required, or  
(b) fails or refuses to submit the performance security in accordance with 
the Tender Documents. 
 

We undertake to pay to the Employer up to the above amount upon receipt 
of its first written demand, without the Employer having to substantiate its 
demand, provided that in its demand the Employer will mention that the 
amount claimed by it is due, owing to the occurrence of one or both of the 
two above-named CONDITIONS, and specifying the occurred condition or 
conditions. 
 
The Surety declares that this Insurance Surety Bond is issued by the (name 
of Insurance Company) as per the applicable rules and regulations of 
Insurance Regulatory Development Authority of India (IRDAI). 
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This Insurance Surety Bond will remain in force up to and including (date 
90 days after the period of bid validity), and any demand in respect thereof 
must reach the Surety not later than the above date. 
 
For and on behalf of the Insurance Company 
 
 

 
 
in the capacity of 
 
 

 
 

Common Seal of the Insurance Company with complete address including 
Tel. Nos./e-Mail Id. Staff Authority No. of the officer of the Insurance 
Company/Signatory 
 
INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR 
EANEST MONEY DEPOSIT 
 
1. Insurance Surety Bond for Earnest Money Deposit should be executed on 

non-judicial Stamp papers of requisite value in accordance with the 
stamp Act if applicable to that particular state of Indian Union country of 
executing Insurance Company, where executed. In case the same is 
issued by an International Insurance Company (it should be registered 
under insurance Act 1938 or as amended from time to time and approved 
by the Insurance Regulatory Development Authority of India (IRDAI)) the 
law prevalent in the country of execution shall prevail for the purpose of 
Stamp Duty on the Insurance Surety Bond. However, in such a case, the 
Insurance Surety Bond for Earnest Money Deposit shall be got confirmed 
by the Bidder through any Indian Scheduled/Nationalized Insurance 
Company.  

2. The executing officers of the Insurance Surety Bond for Earnest 
Money/Bid Security shall clearly indicate in (block letters) his name, 
designation, Power of Attorney No./Signing Power No. as well as 
telephone/ fax numbers with full correspondence address of the issuing 
Guarantee etc. Each page of the Insurance  

3. Surety Bond for Earnest Money Deposit shall be duty signed/initialled by 
the executing officers and the last page shall be signed in full, indicating 
the particulars as aforesaid (sub-para 2) under the seal of the Insurance 
Company  

4. Stamp paper shall be purchased in the name of Insurance Company 
counting the Insurance Surety Bond, after the date 'Notice Inviting 
Tender', not more than six months prior to execution/issuance of the 
Insurance Surety Bond. The name of the purchaser should appear at the 
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back side of stamp paper in the Vendors Sing. The issuing insurance 
Company shall be requested independently for verification/confirmation 
of the Insurance Surety Bond issued, nonconfirmation of which may lead 
to rejection of 'Insurance Surety Bond'. 

5. Irrevocable, valid and fully enforceable Insurance Surety Bond in favour 
of the Employer (Name of Employer) issued by any Insurance Company 
registered under insurance Ac amended from time to time and approved 
by the insurance Regulatory Development Authority of India (IRDA) in 
Indian currency (INR) only is acceptable to the Employer.  

6. Insurance Surety and for Bid security in original shall be submitted 
along with the Bid. However, the issuing Insurance Company shall 
submit an unstamped duplicate copy of Insurance Surety Bond directly 
by registered post (A.D.) to the Employer (authority inviting tenders) with 
forwarding letter. 
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Specimen EMD (Bank Guarantee Format) 
 

[The Bank shall fill in this Bank Guarantee Form in association with the 
instructions indicated. To be executed on Rs. 500/- non Judicial Stamp Paper] 
________________________ 
(Bank’s name and address of Issuing Branch or Office) 
{  
Beneficiary: ________________ (Name and Address of Employer/Board) 
 
Date: __________  
 
Tender Guarantee No.: ___________ 
We have been informed that [name of the Tenderer] (hereinafter called “the 
Tenderer”) has submitted to you its Tender dated (hereinafter called “the Tenderer”) 
for the execution of [name of contract] under Invitation for Tenders No.[Number]. 
Furthermore, we understand that, according to your conditions, Tenders must be 
supported by an EMD. 
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to 
pay you any sum or sums not exceeding in total an amount of [amount in figures] 
([amount in words]) upon receipt by us your first demand in writing accompanied 
by a written statement stating that the Tenderer is in breach of its obligation(s) 
under the Tender conditions, because the Tenderer: 

(a) Has withdrawn its Tender during the period of tender validity specified by 
the Tenderer in the Form of Tender; or 

(b) Having been notified of the acceptance of its Tender by the 
Employer/Board during the period of Tender validity, (i) fails or refuses to 
execute the Form of Agreement, if required, or (ii) fails per refuses to 
furnish the performance guarantee, in accordance with the Instructions 
to Tenderers. 

This guarantee will expire unless other wise extended or informed by the 
Employer/ Board: 
 

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of 
the contract signed by the Tenderer and the performance guarantee 
issued to you upon the instruction of the Tenderer; or  

(b) If the Tenderer is not the successful Tenderer, upon the earlier of  

(i) Our receipt of a copy of your notification to the Tenderer of the name 
of the successful Tenderer; or  

(ii) Twenty-eight days after the expiration of the Tenderer’s tender or any 
extended period thereof; 

Consequently, any demand for payment under this guarantee must be received by 
us at the office on or before that date. 
 
 
________________ 
[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is 
authorized to do so should also be enclosed] 
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FORM-8 A 
 

FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE 
GUARANTEE 

 
(To be execute on Non-Judicial Stamp paper of appropriate value) 

 
        Insurance Surety Bond No.  
        Date : 
 
(Name of the Contract)  
 
To : 
The Board of Authorities of the Port of Kandla,  
Deendayal Port Authority,  
A.O. Building,  
P.O. Box No. 50.  
Gandhidham – Kutch 
 
Dear Sirs, 
 
In consideration of the Board of Deendayal Port Authority of the Port of 
DEENDAYAL PORT AUTHORITY (hereinafter called " The Board" which 
expression shall unless excluded by or repugnant to the context or meaning 
thereof be deemed to include the Board of Deendayal Port Authority of the 
Port of [DEENDAYAL PORT AUTHORITY], its successors and assigns) having 
awarded to M/s [Contractor's Name] with its Registered/Head Office at 
(hereinafter referred to as the 'Contractor', which expression shall unless 
repugnant to the context or meaning thereof, include its successors 
administrators, executors and assigns), a Contract by issue of Employer's 
Letter of Acceptance No. ................ dated .and the same having been 
acknowledged by the Contractor, for [Contract sum in figures and words] for 
[Name of the work] and the Contractor having agreed to provide a Contract 
Performance Guarantee for the faithful performance of the entire Contract 
equivalent to........(*)....of the said value of the aforesaid work under the 
Contract to the Employer. 
 
We.......... [Name & Address of the Insurance Company].......... having its 
Head Office at (hereinafter referred to as the 'Surety', which expression 
shall, unless repugnant to the context of meaning thereof, include its 
successors, administrators, executors and assigns) do hereby guarantee and 
undertake to pay the Employer, on demand any and all monies payable by 
the Contractor to the extent of (*) as aforesaid at any time upto............... 
(@).......[days/month/year] without any demur, reservation, contest, 
recourse or protest and/or without any reference to the Contractor. Any 
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such demand made by the Employer on the Insurance Company shall be 
conclusive and binding notwithstanding any difference between the 
Employer and the Contractor or any dispute pending before any Court, 
Tribunal, Arbitrator or any other authority. The Surety undertakes not to 
revoke this guarantee during its currency without previous consent of the 
Employer and further agrees that the guarantees herein contained shall 
continue to be enforceable till the Employer discharges this guarantee or til. 
(days/month/year] whichever is earlier. 
 
The Employer shall have the fullest liberty, without affecting in any way the 
liability of the Insurance company under this guarantee, from time to time 
to extend the time for performance of the Contract by the Contractor. The 
Employer shall have the fullest liberty, without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or of 
any right which they might have against Contractor, and to exercise the 
same at any time in any manner, and either to enforce or to forbear to 
enforce any covenants, contained or implied, in the Contract between the 
Employer and the Contractor or any other course or remedy or security 
available to the Employer. The Insurance company shall not be released of 
its obligations under these presents by any exercise by the Employer of its 
liberty with reference to the matters aforesaid or any of them or by reason of 
any other act or forbearance or other acts of omission or commission on the 
part of the Employer or any other indulgence shown by the Employer or by 
any other matter or thing whatsoever which under law would, but for this 
provision have the effect of relieving the Insurance Company. 
 
The Surety declares that this Insurance Surety Bond is issued by the 
....... (name of Insurance Company) as per applicable rules and 
regulations of insurance regulatory development authority of India 
(IRDAI), and also agrees that the Employer at its option shall be entitled to 
enforce this Guarantee against the Insurance Company as a principal 
debtor, in the first instance without proceeding against the Contractor and 
notwithstanding any security or other guarantee the Employer may have in 
relation to the Contractor's liabilities. 
 

i) Our liability under this Insurance Surety Bond shall not exceed 
…..(*).....  

ii) This Insurance Surety Bond shall be valid up to ….(+)…..  
iii) We are liable to pay the guaranteed amount or any part thereof under 

this Insurance Surety Bond only and only if Employer serve upon 
Insurance Company a written claim or demand on or before ..... 
@............ 

 
Dated this ………...day of …….... 20........... at ……... 
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WITNESS       Signed for and on behalf of the 
        Insurance Company 
 
1. ………………………    ……………………….. 

(Signature)     (Signature) 
 
………………………    ……………………….. 
(Name)      (Name) 

 

Notes :  
1. (*) This sun shall be Five percent (5%) of the accepted tender value 

demonatedin the types and proportions of currencies. 
(@) The Performance Guarantee should be valid for period of 60 days 
beyond the date of completion of all contractual obligations of the 
contractor,including Defect Liability Period. 
(+) This date will be the date of issue of defect liability Certificate 
(ifapplicable). 
 

2. Insurance Surety Bond should be executed on appropriate stamp paper 
of requisite value, such stamp paper should be purchased in the name of 
Issuing Insurance Company, not more than six (6) months prior to 
execution / issuance of Insurance Surety Bond. The name of the 
purchaser should appear at the back side of stamp paper in the Vendors 
Stamp. Insurance Surety Bond should contain rubber stamp of the 
authorized signatory of the Insurance Company indicating the name, 
designation and signature/ power of attorney number as well as 
telephone numbers / e-Mail Id with full correspondencе address of the 
Insurance Company.  
In case the same is issued by an International Insurance Company (it 
should be registered under Insurance Act 1938 or as amended from time 
to time and approved by the Insurance Regulatory Development 
Authority of India (IRDAI)), the law prevalent in the country of execution 
shall prevail for the purpose of Stamp Duty on the Insurance Surety 
Bond. However, in such a case, the Insurance Surety Bond shall be got 
confirmed through any Indian Scheduled/Nationalized Insurance 
Company. Insurance Surety Bond is required to be submitted directly to 
the Employer by the issuing Insurance Company (on behalf of 
Contractor) under registered post (A.D.). The Contractor can submit an 
advance copy of Insurance Surety Bond to the Engineer.  
 

3. The issuing Insurance Company shall write the name of Insurance 
Company's controlling branch/ Head Office along with contact details 
like telephone no., e-Mail Id and full correspondence address in order to 
get the confirmation of Insurance Surety Bond from that branch/ Head 
office, if so required. 
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SPECIMEN BANK GUARANTEE PERFORMANCE  
GUARANTEE/ SECURITY DEPOSIT 

 (To be executed on Rs.500/- non-judicial Stamp Paper) 
 
[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated] 
In consideration of the Board of Deendayal Port Authority incorporated by the 
Major Port AUTHORITYs Act , 2021 (hereinafter called “The Board” which 
expression shall unless excluded by or repugnant to the context or meaning thereof  
be deemed to include the Board of Deendayal Port Authority, its  successors and 
assigns) having agreed to exempt  ___________________________________________ 
(hereinafter called the “contractor”) 
      (Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from the 
demand under the condition of the contract, vide ____________________________’s 
letter No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender 
No.____________________________ dated _____________ (hereinafter called “the said 
contract”) for the payment of Security Deposit in cash or Lodgment of Government  
Promissory Loan Notes for the due fulfillment by the said contractors of the terms 
and condition of the said contract, on production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only 
we, the (Name of the Bank and Address)  
________________________________________________________________________(hereinaft
er referred to as “the Bank”) at the request of the contractors do hereby undertake 
to pay to the Board an amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss or damage 
caused to or suffered by the Board by reason of any breach by the contractors of 
any of the terms and conditions of the said contract. 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any 
demur merely on a demand from the Board starting that the amount claimed is due 
by way of loss or damage caused to or which would be caused to or suffered by the 
Board by reason of the contractors failure to perform the said contract. Any such 
demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to any amount not exceeding Rs. _____________ 
(Rupees________________________) only.  
3.   We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised 

by the contractor(s) in any suit or proceeding pending before any Court or 
Tribunal relating thereto our liability under this present being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the Contractor(s) shall 
have no claim against us for making such payment. 

 
4. We, ______________________________ further agree with the Board that the 

(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the 
period that would be taken for performance of the said contract and that it shall 
continue to be enforceable till all the dues of the Board under or by virtue of the 
said contract have been fully paid and its claims satisfied or discharged or till 
the ______________________________________  

(Name of the user department) 
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of the said certifies that the terms and conditions of the said contract have been 
fully and properly carried out by the said Contractors and accordingly discharge 
this guarantee. PROVIDED HOWEVER that the Bank shall be the request of the 
Board but at the cost of the Contractors, renew or extend this guarantee for 
such further period or periods as the Board may require from time to time. 
 

5. We, _____________________________ further agree with the Board that the   (Name 
of Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting in 
any manner our obligations hereunder to vary any of the terms and conditions 
of the said contract or to extend the time of performance by the said contract or 
to extend the time of  performance by the said Contractors from time to time or 
to postpone for any time or from time to time any of the powers exercisable by 
the board against the said Contractors and to forebear or enforce any of the 
terms and conditions relating to the said contract and we shall not be relieved 
from our liability by reason of any such variation or extensions being granted to 
the contractors or for any forbearance, act or omission on the part of the Board 
or any indulgence shown by the board to the Contractors or by any such matter 
or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of 
the Bank or the Contractor(s). 

7. It is also hereby agreed that the Courts in [Gandhidham] would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee. 

 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee 

during its currency except with the previous consent of the Board in writing. 
 
9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ 
(Rupees ________________________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or 
demand on or before _____________________ (date of expiry of Guarantee).”  
Date _________________ day of ______________ 20 
 

For (Name of Bank) 
 

(Name) 
 
Signature  
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT (Not Applicable) 

{To be executed on Rs.500    non-judicial stamp paper} 

{As per CVC guideline BGs for advance shall be taken in equal numbers that of 

accepted number of installments and BG shall be valid for period of successive date 

of recoveries} 

 

[The bank as requested by the successful Tenderer, shall fill in this form in 

accordance with the instruction indicated] 

 

Date: [insert date (as day, month, and year) of Tender submission] 

Tender No. and title: [insert number and title of Tendering process] 

 

[Bank’s letterhead] 

 

Beneficiary: [insert legal name and address of port] 

 

ADVANCE PAYMENT GUARANTEE No. [insert advance payment guarantee no.] 

 

We, [insert legal name and address of bank], have been informed that [insert 

complete name and address of contract] (hereinafter called “the contract”) 

Furthermore, we understand that, according to the contract, an advance is to be 

made against an advance payment guarantee. 

At the request of the contractor, we hereby irrevocably undertake to pay you any 

sum or sums not exceeding in total an amount of [insert amount(s) 1 in figures and 

words] upon receipt by us of your first demand in writing declaring that the 

contractor is in breach of its obligation under the contract because the contractor 

used the advance payment for the purpose intended. 

It is a condition for any claim and payment under this Guarantee to be made that 

the advance payment referred to above must have been received by the contractor n 

its account [insert number and domicile of the account]  

This guarantee shall remain valid and in full effect from the data of the advance 

payment received by the contractor under the contract until [insert data]     

 

 

 

[Signature (s) of authorized representative(s) of the bank] 

 

[Authorisation letter from the issuing bank that the signatory of this BG is authorised 

to do so should also be enclosed]       
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The bank shall insert the amount(s) specified in the SCC and denominated, as 

specified in the SCC, either in the currency (ies) of the contract or a freely convertible 

currency acceptable to the Employer. 

   Insert the completion scheduled data stipulated in the contract Delivery Schedule. 

The Employer should note that in the event of an extension of the time to perform the 

Contract, the Employer would need to request an extension of this Guarantee from 

the bank such request must be in writing and must be made prior to the expiration 

data established in the Guarantee. In preparing this Guarantee the Employer might 

consider adding the following text to the Form at the end of the penultimate 

paragraph:  “We agree to extend this Guarantee for a period not exceeding [six 

months]\[one year] at a time, in the Employer  written request for such extension, 

such request to be presented to us before the expiry of the Guarantee.”           
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STAGE PAYMENT 
(To be executed on Rs.500/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated]  
In consideration of the Board of Deendayal Port Authority incorporated by the 
Major Port AUTHORITYs Act , 2021 (hereinafter called “The Board” which 
expression shall unless excluded by or repugnant to the context or meaning 
thereof  be deemed to include the Board of Deendayal Port Authority, its  
successors and assigns) having agreed to release stage payment to 
___________________________________________ (hereinafter called the “contractor”) 

 
(Name of the contractor/s)  

under the terms and condition of the contract, vide from the demand 
under the condition of the contract, vide ____________________________’s 
letter No________________________ 

(Name of the Department) 
Date  _____________  made  between  the  contractors  and  the  Board  for  execution  
of  
__________________________________ covered under
 Tender  
No.____________________________ dated _____________ (hereinafter called “the
 said  
contract”) for the payment of Security Deposit in cash or Lodgment of Government Promissory 
Loan Notes for the due fulfillment by the said contractors of the terms and condition of the 
said contract, on production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only we, the 
(Name of the Bank and
 Address)  
________________________________________________________________________(hereinafter  
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay 

to  
the Board an amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss or damage caused to  
or suffered by the Board by reason of any breach by the contractors of any of the 
terms and conditions of the said contract. 

 
2. We, ________________________________________________, do hereby  

(Name of Bank) (Name of Branch)  
Undertake to pay the amount due and payable under this guarantee without any 
demur merely on a demand from the Board starting that the amount claimed is due 
by way of loss or damage caused to or which would be caused to or suffered by the 
Board by reason of the contractors failure to perform the said contract. Any such 
demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to any amount not exceeding Rs. _____________ 
(Rupees________________________) only. 

 
3. We, ______________________________, undertake to pay to the  

(Name of Bank and Branch)  
Board any money so demanded notwithstanding any dispute or disputes raised 
by the contractor(s) in any suit or proceeding pending before any Court or 
Tribunal relating thereto our liability under this present being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the Contractor(s) shall 
have no claim against us for making such payment. 
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4.  We, ______________________________ further agree with the Board that the  

(Name of Bank and Branch)  
guarantee herein contained shall remain in full force and effect during the period 
that would be taken for performance of the said contract and that it shall continue 
to be enforceable till all the dues of the Board under or by virtue of the said 
contract have been fully paid and its claims satisfied
 or discharged or till the  
______________________________________  

(Name of the user department)  
of the said certifies that the terms and conditions of the said contract have been 
fully and properly carried out by the said Contractors and accordingly discharge 
this guarantee. PROVIDED HOWEVER that the Bank shall be the request of the 
Board but at the cost of the Contractors, renew or extend this guarantee for such 
further period or periods as the Board may require from time to time. 

 
5.  We, _____________________________ further agree with the Board that the (Name 
of  

Bank and Branch)  
Board shall have the fullest liberty without our consent and without affecting in 
any manner our obligations hereunder to vary any of the terms and conditions of 
the said contract or to extend the time of performance by the said contract or to 
extend the time of performance by the said Contractors from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the 
board against the said Contractors and to forebear or enforce any of the terms 
and conditions relating to the said contract and we shall not be relieved from our 
liability by reason of any such variation or extensions being granted to the 
contractors or for any forbearance, act or omission on the part of the Board or 
any indulgence shown by the board to the Contractors or by any such matter or 
thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 
 
7. It is also hereby agreed that the Courts in [insert city] would have exclusive 

jurisdiction in respect of claims, if any, under this Guarantee. 
 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee 

during its currency except with the previous consent of the Board in writing. 
 
9. Notwithstanding anything contained herein:  
(c) Our liability under this Bank Guarantee shall not exceed Rs. ___________ 

(Rupees  
________________________________________________only);  

(b) This Bank Guarantee shall be valid upto _____________ ; and  
(c) We are liable to pay the guarantee amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or demand on 
or before _____________________ (date of expiry of Guarantee).”  

Date _________________ day of ______________ 20 

 
For (Name of Bank) 

 
(Name)  
Signature 
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DISPUTES REVIEW BOARD AGREEMENT 

(To be executed on Rs500/- non-judicial Stamp Paper) 

 

THIS AGREEMENT, made and entered into this …………………………..Day of 
……….20 ………. Between …………………   (“The    Employer/    Board”)   and 
……………………………..(“the contractor”), and the Disputes Review Board  (“ the 
DRBoard “)  consisting of one/three DRBoard Members,  (Members from either 
party, i.e. contractor and Employer/Board) 
 

(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is not applicable] 

WITNESSETH, that 
WHEREAS, the Employer/Board and the contractor have contracted for the 
execution of …………………………………………… Project name)………………… (the 
“contract”) and WHEREAS, the contract provides for the establishment and 
operation of the DRBoard NOW THEREFORE, the parties hereto agree as follows: 
 
1. The parties agree to the establishment and operation of the DRBoard in 

accordance with this DRBoard Agreement. 
 
2 Expect for providing the services required hereunder, the DRBoard Members 

should not give any advice to either party or to the Nodal Officer or his nominee 
concerning conduct of the works. 

 
The DRBoard Members: 

(a) Shall have no financial interest in any party to the contract or the Nodal 
Officer or his nominee, or a financial interest in the contract, except for 
payment for services on the DRBoard.  

(b) Shall have had no previous employment by, or financial ties to, any party to 
the   contract, or the Nodal Officer or his nominee, expect for fee based 
consulting services on other projects, all of which must be disclosed prior to 
appointment to the DRBoard. 

(c) Shall have disclosed in writing to the parties prior to signature of this 
Agreement any all recent or close professional or personal relationships with 
any director, officer, or employee of any party to the Nodal Officer or his 
nominee, and any and all prior involvement in the project to which the 
contract relates; 

(d) Shall not, while a DRBoard Member be employed whether as a consultant or 
otherwise by either arty to the contract, or the Nodal Officer or his nominee, 
expect as a DRBoard Member. 

(e) Shall not, while a DRBoard Member, engage in discussion or make any 
agreement with any party to the contract, or with the Nodal Officer or his 
nominee, regarding employment whether as a consultant or otherwise either 
after the contract is completed or after services as a DRBoard Members. 

(f) Shall be and remain impartial and independent of the parties and shall 
disclose in writing to the Employer/Board, the contractor, the Nodal Officer 
or his nominee, and one another any fact or circumstances which might be 
such to cause either the Port or the contractor to question the continued 
existing of the impartiality and independence required of DRBoard Members. 
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3. Except for its participation in the DRBoard activities as provided in the 

contract and in this Agreement none of the Employer / Board, the 
contractor, the Nodal Officer or his nominee, and one another any fact or 
circumstances which might be such to cause either the Employer/Board or 
the contractor to question the continued existence of the impartiality and 
independence required of DRBoard Members. 
 

4. The contractor shall: 
a) Furnish to each DRBoard Member one copy of all document which the 

DRBoard may request including contract document, progress report, 
variation orders, and other document, pertinent to the performance of the 
contract.  

b) In co-operation with the Employer/Board, co-ordinate the site visits of the 
DRBoard, including conference facilities and secretarial and copying 
services. 

5. The DRBoard shall serve throughout the operation of the contract. It shall 
begin operation following execution of this Agreement, and shall terminate 
its activities after issuance of the taking over certificate and the DRBoard’s 
issuance of its Recommendation on all disputes referred to it.               

6. DRBoard Member, shall not assign or subcontract any of their work under 
this Agreement. 

7. The DRBoard Members are independent and not employees or agents of 
either the Employer/Board or the Contractor. 

8. The DRBoard Members are absolved of any personal or professional liability 
arising from the activities and the Recommendations of the DRBoard. 

9. Fees and expenses of the DRBoard Member[s] shall be agreed to and shared 
equally by the Employer/Board and the Contractor.  If the DRBoard requires 
special services, such as accounting, data research and the like, both the 
parties must agree and cost shall be shared by them as mutual agreed. 

 
10. DR Board’s site visit:  

a. The DR Board shall visit the site and meet with representative of the 
Employer/Both and the contractor and the nodal officer are his nominee 
at regular intervals, at times of critical construction events, and at the 
return request of either party. The timing of site filing agreement shall be 
fixed by the DRBoard 

b. Site meeting shall consist of an informal discussion of the status 
construction of the works followed by an inspection of the work, both 
attended by personal from the employer/Board, the contractor and the 
nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will 
prepare minutes of the meeting and circulate them for comments of the 
parties and the nodal officer or his nominee. 

 
 

11. Procedure for disputes referred to the DRBoard: 
 
a) If either party objects to any action or inaction of the other party or the 

Nodal Officer or his nominee, the objecting party may file a written Notice of 
Dispute to the other party with a copy to the Nodal Officer or his nominee 
starting that it is given pursuant to clause [number] and starting clearly and 
in detail the basis of the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond in 
writing within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written 
appeal to the response is filed with the responding party within 7 days of 
receiving the response. Both parties are encouraged to pursue the matter 



117 
 

further to attempt to settle the dispute. When it appears that the dispute 
cannot be resolved without the assistance of the DRBoard either party may 
refer the dispute to the DRBoard by written Request for Recommendation to 
the Board, the other party and the Nodal Officer or his nominee starting 
that it is made pursuant to [insert relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the specific 
issues of the dispute to be considered by the DRBoard. 

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied 
that the dispute requires the DRBoard’s assistance, the DRBoard shall 
decide when to conduct a hearing on dispute. The DRBoard may request 
that written documentation and arguments from both parties be submitted 
to each DRBoard Members before the hearing begins. The parties shall 
submit insofar as possible agreed statements of the relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer 
or his nominee shall each have ample opportunity to be head and to offer 
evidence. 

The DRBoard’s Recommendation for resolution of the dispute will be given in 
writing, to the Employer/ Board, the contractor and the Nodal Officer or his 
nominee as soon as possible, and in any event not more than 28 days after the 
DRBoard’s final hearing on the dispute. 
 
12. Conduct of Hearing: 
a) Normally hearing will be conducted at the sites, but any location that would 

be more convenient and still provide all required facilities and access to 
necessary documentation may be utilized by the DRBoard. Private sessions 
of the DRBoard may be held at any location convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall 
have representatives at all hearing. 

c) During the hearing, no DRBoard Member shall express any opinion 
concerning the merit of any facet of the case. 

d) After the hearing is concluded, the DRBoard shall meet privately to 
formulate its Recommendation. All DRBoard deliberation shall be conducted 
in private, with all individual views kept strictly confidential. The DRBoard’s 
Recommendations, together with an explanation of its reasoning shall be 
submitted in writing to both parties and t the Nodal Officer or his nominee. 
The pertinent contract provision, applicable laws and regulations, and the 
facts and circumstances involved in the dispute. 

 
The DRBoard shall make every effort to reach a unanimous Recommendation. 
If this proves impossible, the majority shall decide, and the dissenting member 
any prepare a written minority report for submission to both parties.  
[Notes: Delete if it is one member DRBoard] 

 
13. If during the contract period, the Employer/ Board and the contractor are of 

the opinion that the Disputes Review Board is not performing its function 
properly, the Employer/ Board and the contractor may together disbanded the 
Disputes Review Board. In such an event, the disputes shall referred to 
Arbitration straightaway. 
 
The Employer/Board and the contractor shall jointly sing a notice specifying 
that the DRBoard shall stand disbanded with effect from the date specified in 
the notice. The notice shall posted by a registered letter with AD or delivery of 
the letter, even if he refuses to do so. 
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SPECIMEN FORMAT FOR DECLARATION 

(To be executed on bidder’s letter head) 
 
To  
  
             (Project Title) 
 
Ref:   
 
The undersigned, having studies the pre-qualification submission for the above 
mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of 
my knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer 
may invite us to participate in due time for the submission of tender on 
the basis of provisions made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial 
conditions, or the contractual capacity of the firm or joint venture 
changes, we commit ourselves to inform you and acknowledge your sole 
right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other 
evaluation.  

(e) We also state that no changes have been made by us in the downloaded 
tender document and also understand that in the event of any 
discrepancies observed, the printed tender document no. ________ is full 
and final for all legal/contractual obligations (delete if not required]. 

 
Date: 
Place: 
Name of the Applicant:             ___________________________ 
                ___________________________ 
 
Represented by (Name & Capacity)  ___________________________ 
                ___________________________ 
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SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

 
         Date: 
To,  
The Board of Authorityees of Port [insert port], 
 
Dear Sir, 
   Sub: Our Bank Guarantee No._______________________ 

dated_________ for Rs._________ favoring yourselves  

                                                          issued on a/c of 

M/s.____________________________________ 

 (Name of contractor) 

 
……………… 

 
  We confirm having issued the above mentioned guarantee favouring 

yourselves, issued on account of M/s. 

______________________________________validity for expiry uptodate__________and 

claim expiry date  upto_____________________ 

 

  We also confirm 1) _________________ 2) ___________________________ 

is/are empowered to sign such Bank Guarantee on behalf of the Bank and 

his/their signatures is/are binding on the Bank.  

      
 
 

                            Name of signature of Bank Officer 
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SPECIMEN LETTER OF AUTHORITY FOR  

SUBMISSION OF BID 
(To be executed on Rs.500/- non Judicial Stamp Paper) 

 
 
 
To  
The (PORT Address) 
 
 
Dear Sir, 
 
We-------------------------------------------------------------------------------------------------

--------------------- do hereby confirm that Shri ……………………………. (Name, 

designation and Address) is/are authorized to represent us to bid, negotiate and 

conclude the agreement on our behalf with you against tender no. --------------- 

and his specimen signature is appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall 

commit. 

We understand that the communication made with him by the Employer/Board 

shall be deemed to have been done with us in respect of this Tender. 

 

 

[Specimen signature] 

 

Yours faithfully, 

 

 

Signature: 

Name & Designation: 

For & on behalf of: 
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JOINT VENTURE PARTNER INFORMATION FORM 

 

[The Tenderer shall fill in this Form in accordance with the instructions indicated 
below]. 
Date: [insert date (as day, month and year) of Tender Submission] 
Tender No.: [insert number of Tendering process] 
 

Page __________  of __________ pages 

1. Tender’s Legal Name: [insert Tenderer’s legal name] 

2. JV’s Party legal name: [insert JV’s Party legal name] 

   JV’s Legal Lead Partner {insert name and address} 

3. JV’s Party Country of Registration: [insert JV’s Party country of registration and 

details of registration] 

4. JV’s Party year of Registration: [insert JV’s Party year of registration] 

5. JV’s Party Legal Address in Country of Registration: [insert JV’s Party legal 

address in country of registration] 

6. JV’s Party Authorized Representative information 

Name: [insert name of  JV’s Party authorized representative] 

Address:[insert address of  JV’s Party authorized representative] 

Telephone/Fax numbers:[insert telephone/fax numbers of  JV’s Party authorized 

representative] 

Email Address: :[insert email address of  JV’s Party authorized representative]  

7. Attached are copies of original documents of [check the box(es) of the attached 

original documents] 

Articles of incorporation or registration of firm named in 2, above, in 
accordance with 
 tender document.    
In case of government owned entity from India, documents establishing legal 
and financial autonomy and compliance with commercial law, in accordance 

with Tender Documents 
 
PAN Number 

Sales Tax / VAT registration number  
Service Tax Registration Number  
Any other documents required for statutory compliance 
 

 

 

 
 
 
 

Duly authorized to sign this Authorization on behalf of: [insert complete name of 

Tenderer] 

Date on _____________ day of ______________________________, ___________ [insert 

date of signing] 
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EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and 

deviations to the bid conditions, if considered unavoidable. 

 

Sr. No.  Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

Note: however, the Bidders to note that unacceptable deviations, if any, the bid 

shall be liable for rejection. Bidder is discouraged to deviate from bid conditions, 

specifications, delivery schedules, and commercial terms as per the tender 

document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of 

Tenderer] 

Date on _________________day of _______________, __________ [insert date of signing] 
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Date :  
DEENDAYAL PORT AUTHORITY 

Form of application by the Contractor for seeking extension of time  
Part-I 

1 Name of Contractor  
2 Name of Work as given in 

the agreement 
 

3 Agreement No.  
4 Estimated Amount put to 

tender 
 

5 Date of Commencement of 
Work as per Agreement 

 

6 Period allowed for 
completion of work as per 
agreement 

 

7 Date of Completion 
stipulated in agreement 

 

8 Period for which extension 
of time has been given 
previously 

 

 (a) 1st extension vide 
E.E.’s No. 

Total extension 
previously given 

 

9 Reasons for which 
extension have been 
previously given (copies of 
the previous application 
should be attached) 

 

10 Period for which extension 
is applied for 
 

 

11 Hindrance on account of 
which extension is applied 
for which dates on which 
hindrance occurred and 
the period for which these 
are likely to last. 
(a) Serial No. : 01 
(b) Nature of hindrance :  
(c) Date of occurrence :  
(d) Period for which 

hindrance is likely to 
last  

(e) Period for which 
extension required for 
this particular 
hindrance. 

(f) Overloading period if 
any, with reference to 
item. 

(g) Net extension applied 
for  

(h) Remarks if any 
Total period on 
account of hindrance 
mentioned above ____ 
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month ___ days. 
 

13 Extension of time required 
for extra work 

 

14 Dates of extra work and 
amount involved; 

(a) Total value of extra 
work 

(b) Proportionate 
period of extension 
of time based on 
estimated amount 
put to tender on 
account of extra 
work. 

 
 
 
 

14 Total extension of time 
required for 11 & 12 

 

 
Submitted to the Sub Divisional Officer……………. 
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INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY 
 
The Central Vigilance Commission (CVC) has been promoting integrity, 
transparency, equity and competitiveness in transactions by various organizations 
of the Government of India. Public procurement is an area of concern for the CVC, 
and many steps have been taken to put proper systems in place. In this context, 
Integrity Pact (IP), a tool conceptualized and promoted by Transparency 
International, an international NGO, aimed at preventing corruption in public 
contracting, has been found useful. It has been decided by Ministry of Shipping 
that all organizations under the Ministry will implement IP. IP should cover every 
tender / procurement above a specified threshold value. The threshold value of 
contracts / procurements / transactions incorporating IP would be such that it 
covers 90% by value of all contracts / procurements / transactions of the 
organization in the last 3 years. Presently the threshold is fixed as Rs.50 Lakhs. IP 
essentially envisages an agreement between prospective vendors / bidders, and 
Deendayal Port Authority, committing the persons / officials of both sides not to 
resort to any corrupt practice in any aspect of the contract at any stage. Only those 
vendors / bidders, who commit themselves to IP withDPA, would be considered 
competent to participate in the bid process. Any violation would entail 
disqualification of the bidders and exclusion from future business dealings. IP, in 
respect of a particular contract should cover all phases of the contract, from the 
stage of Notice inviting Tender (NIT) / pre-bid stage, till the conclusion of the 
contract, i.e. final payment or the warranty / guarantee period. IP would be 
implemented through Independent External Monitor (IEM), who are eminent 
persons appointed by the organization, with approval of CVC. The term of 
appointment for an IEM would be 3 years. Name of the IEM will be mentioned in 
NIT. The IEM would review independently and objectively assess, as to whether and 
to what extent parties have complied with their obligations under the IP. IEM would 
have access to all contract documents, whenever required. The bidders may raise 
disputes / complaints if any, with the IEM. The IEM would examine complaints 
received by them and give their recommendations / views to the Chairman of Port 
Authority. Recommendations of IEM would be in the nature of advice and would 
not be legally binding. Their role is independent in nature and the advice once 
tendered would not be subject to review at the request of the organization. Shri 
Amiya Kumar Mohapatra, IFoS (Retd.), Dr. Gopal Dhawan, Ex-CMD, MECL 
has been appointed IEM by DPA from 2024 to 2027. Draft condition to be 
incorporated in the Draft Tender papers 1) Then bidder has to execute Integrity 
pact agreement with Deendayal Port Authority (As per Shri Amiya Kumar 
Mohapatra, IFoS (Retd.), Dr. Gopal Dhawan, Ex-CMD, MECL has been 
nominated as Independent External Moniter for Integrity Pact whose address is as 
under; 
 
1 Shri Amiya Kumar Mohapatra, 

IFoS (Retd.)  
Qrs. No. 5/9, Unit -9, Bhoi Nagar 
Bhubaneswar-751022. 
Mobile No.9437002530 
Email : amiyaifs@gmail.com 

2 Dr. Gopal Dhawan, Ex-CMD, 
MECL  
House No. 120, Jal Shakti Vihar 
(NHPC Society) p4, Building 
Area, 
Greate Noida Gautam Budh 
Nagar, Utter Pradesh - 201315 
Mobile No.8007771467 
Email : 
gdhawangeologist@gmail.com 

 
 

Note:- The bidder has to execute Integrity pact agreement with Deendayal 
Port Authority (As per Appendix enclosed). Shri Amiya Kumar Mohapatra, 
IFoS (Retd.) and Dr. Gopal Dhawan, Ex-CMD, MECL have been nominated 
as Independent External Monitor for Integrity Pact. 
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BANK PAYMENT AGREEMENT FORM: (To be collected from the Parties) 
 
1. Name of Party : 
 
2. Account No. : 
 
3. Branch Name : 
 
4. IFSC Code of the Bank : 
 
5. MICR Code : 
 
6. Accepted for : NEFT Payment or RTGS Payment 
 
DECLARATION BY THE PARTY : 
 
 
I/ We hereby declare that the above information furnished by me is correct and DPA is 
requested to pay my/ our dues to this Account for this work/supply order is concerned. 
 
Signature of the Party with Seal 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 127 

 
PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 
 
This Joint Venture / Consortium Agreement is made and entered into on this…….. day of 
……..2023 by and between (i) M/s.                (Name of the firm to be filled- in)………….,(ii)  
M/s……(Name of the firm to be filled-in) , ………….., primarily for the work under the 
Deendayal Port AUTHORITY. 
 
All the partners of the Joint Venture /Consortium hereinafter individually referred to as the 
parties and collectively as the Joint Venture/Consortium‘. 
 

1. Formation of Joint Venture/Consortium 
 

1.1. (i) M/s… (Name of the firm to be filled in) is engaged in……….……….(Details of the works 
undertaken by the party) 
(ii) M/s… (Name of the firm to be filled in) is engaged in …………….(Details of the works 
undertaken by the party) 
(iii) ………………………………………………………………………………. 
 
1.2. On behalf of Board of Deendayal Port Authority (hereinafter referred to as ―Employer‖), 
the Chief Engineer, DEENDAYAL Port AUTHORITY has invited bids from the experienced, 
resourceful and bonafid Developers with proven technical and financial capabilities of 
executing the work ____________________________]. 
 
1.3. The parties have been exploring together the ways and means of collaboration for the 
purpose of an offer to be made for the said project of the Deendayal Port AUTHORITY and 
have mutually agreed to enter into a Joint Venture/Consortium Agreement to submit a 
common bid for the project and to carry out the project works in the event of award of the 
contract, in association with each other and (……Name of Partner to be filled in………) shall 
be the Lead Partner and (i) (……Name of Partner to be filled in………), (ii) (……Name of 
Partner to be filled in………),……. shall be the other partner(s). 
NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS FOLLOWS 
 
1.4. The Joint Venture/Consortium will be known as…(……Name of JV to be filled in………) 
…………………and shall consist of (i) (……Name of the firm to be filled in………), (ii) (……Name 
of the firm to be filled-in………), ,parties to the present agreement. 
 
1.5. The recitals are true and correct and form an integral part of this agreement and are 
representations of the parties to which they relate and have been relied upon by the parties 
to enter into the present agreement. 
 
1.6. Notwithstanding the date of signature of this agreement, its effective date will be the date 
of submission of bid. 
 
1.7. All costs incurred by the parties before the date of award of contract will be borne by the 
parties concerned. All costs in implementation of this Joint Venture/Consortium Agreement 
after award of contract till the expiry of this agreement will be borne by the parties as here in 
after provided. 
 
1.8. The Joint Venture/Consortium will be dissolved and this agreement will cease to have 
effect on completion of this project, maintenance and fulfilment of all other conditions under 
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the contract, upon receipt of payment of all amounts from the Employer and on settlement of 
accounts between the parties as hereinafter provided. 
 
1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be issued in the 
name of (….Name of JV/Consortium to be filled in…..) and the Contract shall be signed by 
legally authorized signatories of all the parties. 
 
1.10. All the parties of the JV/Consortium shall be jointly and severally liable during the 
bidding process and the bid document shall be signed by legally authorized signatory of all 
the parties. 
 
1.11. The financial contribution of each partner to the JV/Consortium operation shall be: 
 
(i) M/s……… (Name of the partner to be filled-in) - ……..  
 
(ii) M/s……… (Name of the partner to be filled-in) - ………… 
 
(iii) ………………………………………………………………………. 
 
1.12. All the parties of the JV/Consortium shall be jointly and severally liable for the 
execution of the project in accordance with the Contract terms, in the event of award of 
contract. The delineation of duties, responsibilities and scope of work shall be: 
 
a) The Lead Partner shall provide suitable experienced personnel at site, for general planning, 
site management and equipment operations, during entire period of contract execution. 
 
b) (……Name of Partner to be filled-in ) shall carry out the following 
works ------------------------------------------------------------ 
 
c) (……Name of Partner to be filled-in………) shall carry out the following 
works 
 
d) …………………………………………………………………………….… 
………………………………………………………………………………. 
 
 
1.13. The parties hereto agreed that each of them shall duly and properly perform all the 
functions and all costs related to their respective works. 
 
1.14. The parties hereto shall be at liberty to enter into liaison work/correspondence with 
statutory and local authorities as the circumstances warrant individually or collectively. 
 
1.15. It is hereby agreed and undertaken that, all the parties are jointly and severally liable 
to the ―Board of Port of Deendayal for the performance of the contract. 
 
1.16. Notwithstanding demarcation or allotment of work between JV/Consortium partners, 
JV/Consortium each partner shall be liable for non performance of the whole contract 
irrespective of their demarcation or share of work. 
 
1.17. The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 
 
1.18. All the correspondences between the Employer and the JV /Consortium shall be routed 
through the Lead Partner. 
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1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude /Consortium 
during the bidding process; and (b) in the event of a successful bid, to incur liabilities and 
receive instructions for and on behalf of the partner(s)of the JV/Consortium and to carry out 
the entire execution of the contract including payment, exclusively through Lead Partner. 
 
1.20. In the event of default of the Lead Partner, it shall be construed as default of the 
Developer/Contractor; and Employer shall be entitled to take action under relevant clause(s) 
of the Department Bid Document and/or Conditions of Contract. 
 
1.21. All the parties of the JV/Consortium shall be jointly and severally liable for due 
performance, recourse/sanctions within the joint venture in the event of default of any 
partner and arrangements for providing the required indemnities. 
 
1.22. The JV/ Consortium shall have a separate JV/Consortium Bank account (distinct from 
the Bank account of the individual partners) to which individual partners shall contribute 
their share capital / or working capital. The financial obligation of the consortium shall be 
discharged through the said JV/ Consortium Bank account only and also all payment 
received by consortium from the Deendayal Port AUTHORITY shall be through that account 
only. 
 
The parties hereto have mutually agreed to the terms and conditions set forth herein above 
and have assured each other to duly perform the reciprocal promises and obligations on 
either side for effective implementation of the JV/Consortium for proper and due completion 
of the works envisaged, in the event of award of contract to the JV/Consortium and have 
affixed their signature in this indenture on this the ……….day of…….20... 
 
(i) Signature Name 
Designation seal & 
Common seal of the firm 
 
(ii) Signature Name 
Designation seal 
& 
Common seal of the firm 
Witness1 
Witness2 
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PROFORMA OF POWER- OF-ATTORNEY FOR LEAD MEMBER OF JV/ 
CONSORTIUM 

((To be submitted on Non-judicial Stamp Paper of appropriate value) 
 

 
By this Power-of-Attorney executed on this ….day of …..(month) of 2023, we, (i) 
(……………………………….Name of legally authorized signatory of first partner to be filled 
in………), (ii) (………………………..Name of legally authorized signatory of second partner to be 
filled in ), ……………………………………………………………… hereby jointly authorize and 
agree the Lead Partner, M/s (… Name of the lead partner to be filled 
in………………………), (a) to submit bid, negotiate and conclude contract and incur all 
liabilities therewith on behalf of the partner(s) of the JV /Consortium during the bidding 
process; and (b) in the event of a successful bid, to incur liabilities and receive instructions 
for and on behalf of the partner(s) of the JV /Consortium and to carry out the entire 
execution of the contract including payment for the work 
of―______________________________________ exclusively through Lead Partner. 
 
 
 
(i) Signature Name 
Designation seal & 
Common seal of the firm 
 
 
(ii) Signature Name 
Designation seal & 
Common seal of the firm 
…………………………………………… 
…………………………………………. 
 
Signature, name and seal of the certifying Authority/Notary Public 
 
 

 
 
 
 
 
 
 

INTEGRITY PACT 
 

Between 
 

Deendayal Port Authority (DPA) hereinafter referred to as "The Principal" 
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and 
 

........................................................... (Name of The bidders and consortium 
members) hereinafter referred to as "The Bidder / Contractor" 

 
Preamble 

 
The Principal intends to award, under laid down organizational procedures, 
contract(s) / concession(s) for Tender No. HD-06/26 The Principal values full 
compliance with all relevant laws of the land rules, regulations, economic use of 
resources and of fairness / transparency in its relations with its Bidder(s) and / or 
Contractor(s). 

 
In order to achieve these goals, the Principal will appoint Independent External 
Monitors (IEMs), who will monitor the tender process and the execution of the 
contract for compliance with the principles mentioned above. 
 
Section 1 - Commitments of the Principal 

 
(1) The Principal commits itself to take all measures necessary to prevent 

corruption and to observe the following principles:- 
 

(a) No employee of the Principal, personally or through family members, 
will in connection with the tender for, or the execution of a contract, 
demand, take a promise for or accept, for self or third person, any 
material or immaterial benefit which the person is not legally entitled 
to. 

 
(b) The Principal will, during the tender process treat all Bidder(s) with 

equity and reason. The Principal will in particular, before and during 
the tender process, provide to all Bidder(s) the same information and 
will not provide to any Bidder(s) confidential / additional information 
through which the Bidder(s) could obtain an advantage in relation to 
the tender process or the contract execution. 

 
(c) The Principal will exclude from the process all known prejudicial 

persons. 
 

(2) If the Principal obtains information on the conduct of any of its employees 
which is a criminal offence under the IPC / PC Act, or if there be a 
substantive suspicion in this regard, the Principal will inform the Chief 
Vigilance Officer and in addition can initiate disciplinary actions. 

Section 2 - Commitments of the Bidder(s) / Contractor(s) 
 

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures 
necessary to prevent corruption. The Bidder(s) / Contractor(s) commits 
themselves to observe the following principles during participation in the 
tender process and during the contract execution. 
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a. The Bidder(s) / Contractor(s) will not, directly or through any other 
person or firm, offer, promise or give to any of the Principal's 
employees involved in tender process or the execution of the contract 
or to any third person any material or other benefit, which he / she is 
not legally entitled to, in order to obtain in exchange of advantage of 
any kind whatsoever during the tender process or during the 
execution of the contract. 

 
b. The Bidder(s) / Contractor(s) will not enter with other Bidders into 

any undisclosed agreement or understanding, whether formal or 
informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of 
bids, or any other actions to restrict competitiveness or to introduce 
cartelization in the bidding process. 

 
c. The Bidder(s) / Contractor(s) will not commit any offence, under the 

relevant Prevention of Corruption Act / Indian Penal Code / PC Act; 
further the Bidder(s) / Contractor(s) will not use improperly, for 
purposes of competition, or personal gain, or pass on to others, any 
information or document provided by the Principal, as part of the 
business relationship, regarding plans, technical proposals and 
business details, including information contained or transmitted 
electronically. 

 
d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name 

and address of the Agents / Representatives in India, if any. Similarly, 
the Bidder(s) / Contractor(s) of Indian Nationality shall furnish the 
name and address of the foreign principals, if any. Further details as 
mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" 
shall be disclosed by the Bidder(s) / Contractor(s). Further, as 
mentioned in the Guidelines all the payments made to Indian agent / 
representative have to be in Indian Rupees only. Copy of the 
"Guidelines on Indian Agents of Foreign Suppliers" is placed at (page 
Nos. 7-20) 

 
e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose 

any and all payments made, is committed to or intends to make to 
agents, brokers or any other intermediaries, in connection with the 
award of the contract. 

 
f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not 

approach the Courts while representing the matter to IEMs and shall 
wait for their decision in the matter. 

 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit 

offences outlined above or be an accessory to such offences. 
 

Section 3 - Disqualification from tender process and exclusion from future 
contracts. 
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If the Bidder(s) / Contractor(s), before award or during execution has committed a 
transgression through a violation of Section-2 above, or in any other form, such as 
to put their reliability or credibility in question, the Principal is entitled to 
disqualify the Bidder (s) / Contractor(s), from the tender process, or take action as 
per the procedure mentioned in the "Guidelines on Banning of business dealings". 
Copy of the "Guidelines on Banning of business dealings" is placed at (Page No. 7-
20). 

 
Section 4 - Compensation for Damages 

 
(1) If the Principal has disqualified the Bidder(s), from the tender process prior 

to the award, according to Section 3, the Principal is entitled to demand 
and recover the damages equivalent to Earnest Money Deposit / Bid 
Security. 

 
(2) If the Principal has terminated the contract according to Section 3, or if the 

Principal is entitled to terminate the contract according to Section 3, the 
Principal shall be entitled to demand and recover from the Contractor, 
liquidated damages of the Contract Value or the amount equivalent to 
Security Deposit / Performance Bank Guarantee, whichever is higher. 

 
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without 

protest or demur, subject only to condition that, if the Bidder(s) / 
Contractor(s) can prove and establish that the termination of the contract, 
after the contract award has caused no damage or less damage than the 
amount of the liquidated damages, the Bidder/Contractor shall compensate 
the principal, only to the extent of the damage in the amount proved. 

 
Section 5 - Previous transgression 

 
(1) The Bidder declares that, no previous transgressions occurred in the last 

three years with any other company in any country confirming to the anti-
corruption approach or with any other Public Sector Enterprises in India, 
that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be 

disqualified from the tender process or action can be taken as per the 
procedure mentioned in "Guidelines on Banning of Business dealing". 

 
Section 6 - Equal treatment of all Bidders / Contractors 

 
(1) In case of a Joint Venture, all the partners of the Joint Venture should sign 

the integrity pact. 
 

(2) In case of sub contract the principal contractor shall be solely responsible 
for the adherence to the provision of IP by the sub-contractor. 

 
Section 7 - Criminal charges against violating Bidders / Contractors 
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If the principal obtains knowledge of conduct of a Bidder or Contractor or of an 
employee, or a representative, or an associate of a Bidder or Contractor, which 
constitutes corruption, or if the Principal has substantive suspicion, in this 
regard, the Principal will inform the same to the Chief Vigilance Officer (CVO) and 
the CVO will take further necessary action as deemed fit in accordance with the 
CVC Manual. 

 
Section 8 - External Independent Monitor 

(1) The Principal appoints competent and credible Independent External 
Monitor for this Pact after approval by Central Vigilance Commission. The 
task of the Monitor is to review independently and objectively, whether and 
to what extent the parties comply with the obligations under this agreement. 

 
(2) The Monitor is not subject to instructions by the representative of the 

parties and performs his / her functions neutrally and independently.   The 
Monitor would have access to all Contact documents, whenever required. It 
will be obligatory for him / her to treat the information and documents of 
the Bidders / Contractors as confidential. He / she reports to the 
Chairperson of the Board of the Principal. 

 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to 

access without restriction to all Project documentation of the Principal 
including that provided by the Contractor. The Bidder / Contractor will also 
grant the Monitor, upon his / her request and demonstration of a valid 
interest, unrestricted and unconditional access to the project 
documentation. The Monitor is under contractual obligation, to treat the 
information and documents of the Bidder / Contractor with confidentiality. 

 
(4) The Monitor is under contractual obligation to treat the information and 

documents of the Bidder(s) / Contractor(s) with confidentiality. The Monitor 
has also signed declaration on "Non-Disclosure of Confidential Information" 
and of "Absence of Conflict of Interest". In case of any conflict of interest 
arising at a later date, the IEM shall inform Chairman, DPA and recues 
himself / herself from that case 

 
(5) The Principal will provide to the Monitor sufficient information about all 

meetings among the parties related to the Project provided such meetings 
could have an impact on the contractual relations between the Principal and 
the Bidder / Contactor. The parties offer to the Monitor the option to 
participate in such meetings. 

 

(6) As soon as the Monitor notices, or believes to notice, a violation of this 
agreement, he / she will so inform the Management of the Principal and 
request the management to discontinue, or take corrective action. The 
Monitor can in this regard submit non-binding recommendations. Beyond 
this, the Monitor has no right to demand from the parties that they act in a 
specific manner, refrain from action or tolerate action. 
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(7) The Monitor will submit a written report to the Chairperson of the Board of 

the Principal, within 8 to 10 weeks from the date of reference or intimation 
to him by the Principal and, should the occasion arise, submit proposals for 
correcting problematic situations. 

 
(8) If the Monitor has reported to the Chairperson of the Board of the Principal, 

a substantiated suspicion of an offence under relevant IPC / PC Act and the 
Chairperson of the Board of the Principal has not, within reasonable time 
taken visible action to proceed against such offence or reported it to the 
Chief Vigilance Officer, the Monitor may also transmit this information 
directly to the Central Vigilance Commissioner, Government of India. 

 
(9) The word "Monitor" would include both singular and plural. 

 
Section 9 - Pact Duration 

 
9.1 This Pact shall be operative from the date of signing of IP by both the parties 

till the final completion of contract of successful bidder and for all other 
bidders six months after the contract has been awarded. Issues like 
warranty, guarantee, etc. should be outside the purview of IEMs. 

 
9.2 If any claim is made / lodged during this time, the same shall be binding 

and continue to be valid despite the lapse of this pact, as specified above 
unless it is discharged / determined by the Chairperson, DPA. 

 
Section 10 - Other Provisions 

 
(1) This agreement is subject to Indian Law. Place of performance and 

jurisdiction is the Registered Office of the Principal, i.e. Gandhidham, 
Gujarat. 

 
(2) Changes and supplements as well as termination notices need to be 

made in writing. Side agreements have not been made. 
 

(3) If the Bidder / Contractor is a partnership or a consortium, this agreement 
must be signed by all partners or consortium members. 
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ANNEXURE - II 

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 
(On Bidders Letter head) 

Bid Security Declaration Form 

Date:  Tender No.   
 

To 
(insert complete name and address of the Employer/Purchaser) 

 
 

I/We, the undersigned, declare that : 
 

I/We understand that, according to your conditions, bids must be 
supported by a Bid Securing Declaration. 

 
I/We accept that I/We may be disqualified from bidding for any contract 

with you for a period of three year from the date of notification if I am /We are in a 
breach of any obligation under the bid conditions, because I/We 

a) have withdrawn/modified/amended, impairs or derogates from the 
tender, my/our Bid during the period of bid validity specified in the 
form of Bid; or 

b) having been notified of the acceptance of our Bid by the purchaser 
during the period of bid validity (i) fail or reuse to execute the 
contract, if required, or (ii) fail or refuse to furnish the Performance 
Security, in accordance with the Instructions to Bidders. 

 
I/We understand this Bid Securing Declaration shall cease to be valid if I 

am/we are not the successful Bidder, upon the earlier of (i) the receipt of your 
notification of the name of the successful Bidder; or (ii) thirty days after the 
expiration of the validity of my/our Bid. 

 
Signed: (insert signature of person whose name and capacity are shown) 
in the capacity of (insert legal capacity of person signing the Bid Securing 
Declaration) 

Name: (insert complete name of person signing the Bid Securing Declaration) 
Duly authorized to sign the bid for an on behalf of (insert complete 

name of Bidder) Dated on  day of  (insert 

date of signing) 

Corporate Seal (where appropriate) 

“Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all 
partners to the Joint Venture that submits the bid.” 
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1. Introduction 

1.1 "Board" of Deendayal Port Authority (DPA) constituted by 
the Central Government in accordance with sub-section 
(1) of section 
3 of the Major Port Authorities Act, 2021, has to ensure 
preservation of rights enshrined under the above Act. DPA 
has also to safeguard its commercial interests. DPA is 
committed to deal with Agencies, who have a very high 
degree of integrity, commitment and sincerity towards 
the work undertaken. It is not in the interest of DPA to 
deal with Agencies who commit deception, fraud or other 
misconduct while participating in tenders/in the execution 
of contracts awarded/orders issued to them. In order to 
ensure compliance with the constitutional mandate, it is 
incumbent on DPA to observe principles of natural justice 
before banning the business dealings with any Agency. 

 
1.2 Since banning of business dealings involves civil 

consequences for an Agency concerned, it is incumbent 
that adequate opportunity for hearing is provided and the 
explanation, if tendered, is considered before passing any 
order in this regard keeping in view the facts and 
circumstances of the case. 

 
1.3 The objective of these guidelines is to have a common 

procedure for Banning of Business Dealings with Agencies 
across the Company. 

2. Scope 

1.4 These guidelines are applicable to the sale and 
procurement of goods & services including contracts / 
projects across all the Departments and Divisions of DPA. 

 
1.5 The General Conditions of Contract (GCC) of DPA provide 

that DPA reserves the rights to keep on hold participation 
in tenders or to ban business dealings if any Agency has 
been found to have committed misconduct and also to 
suspend business dealings pending investigation.If such 
provision does not exist in any GCC, the same may be 
incorporated. 

 
1.6 Similarly, in the case of sale of material, there is a clause 

in Sale Order to deal with the Agencies / customers / 
buyers, who indulge in lifting of material in unauthorized 
manner. This should also include all activities including 
unauthorized selling of the material. If such a stipulation 
does not exist in any Sale Order, the same may be 
incorporated. 

1.7 However, absence of such a clause as mentioned at para 
2.2 & 2.3 above does not in any way restrict the right of 



 

the Board (DPA) to take action / decision under these 
guidelines in appropriate cases. 

1.8 The procedure for (i) Board wide Hold on participation of the 
Agency in Tenders (ii) Suspension and (iii) Banning of 
Business Dealings with Agencies, has been laid down in 
these guidelines. 

 
1.9 It is clarified that these guidelines do not deal with the 

decision of the Management not to entertain any particular 
Agency due to its poor / inadequate performance or for 
any other reason. 

 
1.10 The banning shall be with prospective effect, i.e., future 

business dealings. 

 

3. Definitions 

In these Guidelines, unless the context otherwise requires: 
 

i) ‘Party / Contractor / Supplier / Purchaser / Customer / 
Bidder / Tenderer’ shall mean and include a public 
limited company or a private limited company, a firm 
whether registered or not, an individual, partnership 
firm, Limited Liability Partnership, a cooperative society 
or an association or a group of persons engaged in any 
commerce, trade, industry, etc. Party / Contractor / 
Supplier / Purchaser / Customer / Bidder / Tenderer’ in 
the context of these guidelines is termed as ‘Agency.’ 

 
ii) ‘Inter-connected Agency’ shall mean two or more companies 

having anyof the following features: 

a) If one is a subsidiary of the other; 
b) If the Functional Director(s),

 Partner(s), Manager(s) or 
Representative(s) are common; 

c) If management is common; 
d) If one owns or controls the other in any manner; 
e) If the agencies have same authorized signatory (ies) 
f) If they have the same address/same Permanent 

Account Number /same Bank Account Number / 
common email ID. 

Note: This list is only illustrative in nature. 

iii) ‘Competent Authority’ and ‘Appellate Authority’ shall 
mean the following: 

 

Area of Banning 
/ Suspension 

Competent 
Authority 

1st Appellate 
Authority 

2nd 

Appellate 
Authority 

Board-wide 
banning 

HoD of the Board Chairman, 
DPA 

-- 



 

Banning / 
Suspension 
 of 
business
 dealing
s 
with Foreign 

HoD's Committee Chairman, 
DPA 

DPA 
Board** 

supplier of 
imported coal & 
coke 

   

Board
 wid
e Suspension  of 
business 
dealings with 
Agency 

Officer 
nominated by 
Chairman of 
Board. 
For Department 
headed by HoDs, 
the
 respectiv
e HoDs 
willnominate the 
officer for this 
purpose.* 

Chairman of 
the Board. 
For  
Departments 
headed by 
HoDs, the
 respectiv
e HoDs will be 
the Appellate 
Authority. 

-- 

Board wide Hold 
on participation of 
the Agency in 
Tenders # 

Officer 
nominated by 
Chairman of 
Board. 
For Departments 
headed by HoDs, 
the
 respectiv
e HoDs 
willnominate 
the officer for 
this purpose.* 

Chairman of 
the Board. 
For  
Departments 
headed by 
HoDs, the
 respectiv
e HoDs will be 
the Appellate 
Authority. 

-- 
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* For Board – The nominated officer shall be a Direct 
Reporting Officer (DRO) not below the rank of Head of the 
Department for “Competent Authority” for the purpose of 
suspension of business dealings with 

the  Agency as well as for Board wide Hold on 
participation of the Agency in tenders under these 
guidelines. For Corporate Office, in case of 
procurement of items / award of contracts to 
meet the requirement 

of  Corporate Office only, Head of Department shall be 
the Competent Authority and HoD concerned 
shall be the Appellate Authority. The 
Management of Subsidiary shall define / appoint 
the “Competent Authority”, Appellate Authority & 
Standing Banning Committee in their respective 
cases. 

 
# This provision for Hold on participation of the 

Agency in tenders shall be applicable only in such 
case where Standing Banning Committee 
recommends for keeping on Hold the participation 
in tenders and which shall be limited to particular 
Department / Division. 

** This would be applicable only in cases of 
banning of business dealings with Foreign Suppliers of 

imported coal and coke. 
 

iv) Investigating Department’ shall mean any 
Department or Division investigating into the 
conduct of the Agency and shall include the 
Vigilance Department, Central Bureau of 
Investigation, the State Police or any other 
department set up by the Central or State 
Government having powers to investigate. 

4. Initiation of Banning/Suspension 

Action for banning/suspension of business dealings 
with any Agency should be initiated by the Concerned 

Department such as Indenting /Contracting / 
Executing Departments, etc. having business dealings 

with Agency or by the department which floated the tender 
(in case where the tenderer has committed deception, 

fraud or other misconduct) subsequent to noticing the 
irregularities ormisconduct on their part. 
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5. Suspension of Business Dealings 

 
5.1 If the conduct of any Agency (except Foreign 

Suppliers of imported coal and coke) dealing with 
DPA is under investigation by any department of 
any Department, the Concerned Department may 
consider whether the allegations under investigations 
are of serious nature and whether pending 
investigations, it would be advisable to suspend 
(temporarily discontinue) business dealings with the 
Agency. Recommendation in the matter shall be 
submitted to the Competent Authority for this 
purpose. 

 
5.2 If the Competent Authority, after consideration of the 

matter including therecommendation of the 
Investigating Department, decides that it would not 
be in the interest of Department of DPA to continue 
business dealings pending investigation, it may 
suspend business dealings with the Agency. The 
Suspension Order to this effect shall be issued by the 
Head of Concerned Department or by his 
representative / concerned executive with the 
approval of the Head of the Concerned Department, 
indicating a brief of the charges under investigation 
and the period of suspension. If it is decided that 
inter-connected Agencies would also come within the 
ambit of the order of suspension, the same should be 
specifically stated in the order. Ordinarily, the order 
of suspension would operate for a period not more 
than six months and may be communicated to the 
Agency and also to the Investigating Department. 

 
Further to the suspension, the investigation, 
recommendation by the Standing Banning 
Committee (SBC) and final decision by the 
Competent Authority to be completed within six 
months from order of suspension. 

 
5.3 The order of suspension of business dealings with 

the Agency under investigation shall be 
communicated to all Departmental Heads within the 
Board. During the period of suspension, no fresh 
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contract will be entered into with the Agency. 
Suspension would be valid only for the concerned 
Board. 

 
5.4 As far as possible, the Agency under suspension 

should be allowed to complete the job of existing 
contracts, unless the Competent Authority, having 
regard to the circumstances of the case, decides 
otherwise. Once the order for suspension is issued, 
existing offers against ongoing tenders (prior to 
issuance of contract)/ new offers of the Agency 
shall not be entertained during the period of 
suspension. 

 

5.5 For  suspension  of  business  dealings  with  
Foreign  Suppliers  of imported coal & coke, 
following shall be the procedure :- 

(i) Suspension of the foreign suppliers shall 
apply throughout the Board including 
Subsidiaries. 

(ii) The complaint against any foreign supplier 
shall be investigated by Board or by any other 
Investigating Department. If the gravity of the 
misconduct under investigation is found 
serious and it is feltthat it would not be in the 
interest of DPA to continue to deal with such 
Foreign Supplier, pending investigation, the 
recommendation on such matter by 
Investigating Department (including Board) 
may be sent to Chairman, DPA to place it 
before a Committee consistingof the following : 

 
1. Head of Finance Department, 
2. Head of Department 
3. Head of Law / Legal Division 

The committee shall expeditiously examine the 
report; give its comments / recommendations 
within twenty one days of receipt of the 
reference by DPA. 

 
(iii) The comments / recommendations of the 

Committee shall then be placed before DPA 
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Board’s Committee. If DPA Board's Committee 
decides that it is a fit case for suspension, 
Board's Committee shall pass necessary orders 
which shall be communicated to the foreign 
supplier by Head of Department. 

 
5.6 If the Agency concerned asks for detailed reasons of 

suspension, the Agency may be informed that its 
conduct is under investigation. It is not necessary 
to enter into correspondence or argument with the 
Agency at this stage. 

5.7 It is not necessary to give any show-cause notice 
or personal hearing to the Agency before issuing the 
order of suspension. However, if investigations are 
not complete in six months’ time, the Competent 
Authority with approval of Head of the Department 
may extend the periodof suspension by another three 
months, during which period the investigation must 
be completed. 

 

6. Grounds on which Banning of Business Dealings can be 
initiated 

 
6.1 If the security consideration, including questions 

of loyalty of the Agency to the State, so warrants; 

 

6.2 If the Director / Owner of the Agency, proprietor or 
partner of the firm, is convicted by a
 Court of Law for offences
 involving moral turpitude in relation 
to its business dealings with the Government or any 
other public sector enterprises or DPA, during the 
last five years preceding date of tender opening or 
during execution of contract, provided such 
informationis known to DPA; 

 
6.3 If there is strong justification for believing that the 

Directors, Proprietors, Partners, owner of the Agency 
have been guilty of malpractices such as bribery, 
corruption, fraud, substitution of tenders, 
interpolations, etc. during the last five years 
preceding date of tender opening or during execution 
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of contract, provided such information is known to 
DPA; 

 
6.4 If the Agency continuously refuses to return / 

refund the dues of DPA without showing adequate 
reason and this is not due to any reasonable 
dispute which would attract proceedings in 
Arbitration or Court of Law; 

 
6.5 If the Agency employs a public servant dismissed / 

removed or employs a person convicted for an offence 
involving corruption or abetment of such offence, 
provided such information is known to DPA; 

 
6.6 If business dealings with the Agency have been 

banned by the Central or State Govt. or any other 
public sector enterprise at the time of submitting his 
bid or on the date of tender opening or at the time of 
placement of order, provided such information is 
known to DPA; 

 
6.7 If the Agency has resorted to Corrupt, fraudulent 

practices including misrepresentation of facts and / 
or fudging / forging / tampering of documents; Ω 

 
6.8 If the Agency uses intimidation / threatening / 

misbehaves with DPA Official or brings undue 
outside pressure or influence on the Board (DPA) or 
its official in acceptance / performances of the job 
under the contract; 

 
6.9 If the Agency indulges in repeated and / or 

deliberate use of delay tactics in complying with 
contractual stipulations / delayed the tendering 
process; 

 
6.10 Wilful indulgence by the Agency in supplying 

sub-standard material irrespective of whether pre-
dispatch inspection was carried out by Board (DPA) 
or not; 

 
6.11 Based on the findings of the investigation report 

of Investigating Department against the Agency for 



 12

mala-fide / unlawful acts or improper conduct on its 
part in matters relating to the Board (DPA) or 
evenotherwise; 

 
 

6.12 Established litigant nature of the Agency to 

derive undue benefit; 

6.13 Continued poor performance of the Agency 

in several contracts; 

6.14 If the Agency misuses the premises or facilities of 
the Board (DPA), forcefully occupies tampers or 
damages the Board’s properties including land, 
water resources, forests / trees, etc. 

 
6.15 If the Agency resorts to unauthorized sale of 

materials purchased fromthe Board. 

 
6.16 If the Agency has committed a transgression 

through violation of any of its commitments under 
the Integrity Pact entered with DPA. 

 
(Note: The examples given above are only illustrative 
and not exhaustive. The Competent Authority may 
decide to ban business dealings forany good and 
sufficient reason). 

 
Ω No experience certificate shall be issued by 
Engineer in Charge / Executing Authority against the 
contract to the Agency found to have submitted 
forged / fabricated documents / indulged in corrupt 
/ fraudulent practices. 

 

7. Banning of Business Dealings. 

7.1 A decision to ban business dealings with any 
Agency by any one of the Departments of DPA will 
apply throughout the Board including Divisions, 
i.e., Board-wide banning. 
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7.2 There will be a Standing Banning Committee 

(SBC) in each Department tobe appointed by 
Competent Authority for processing the cases of 
“Banning of Business Dealings”. However, for 
procurement of items / award of contracts, to 
meet the requirement of Board only, the 
Committeeshall be HoD each from Operations, 
Finance & Law Departments. The proposal of the 
Concerned Department for initiating action under 
the Guidelines for Banning of Business Dealings 
based on their own findings and / or upon receipt 
of advice of the Investigating Department shall be 
forwarded through respective Head of Department 
to the Standing Banning Committee for 
consideration. 

 
7.3 The functions of the Standing Banning Committee 

shall, inter-alia include: 
 

(i) To examine in detail the allegations / irregularities 
/ misconduct mentioned in the proposal for 
banning forwarded by the Department, hold 
Technical meeting and decide if a prima-facie case 
for banning under the guidelines exists. If during 
Technical meeting, SBC is of opinion that prima 
facie no case is made out, it shall return the case 
to the Concerned Department. 

(ii) If it is decided to proceed for banning action, to 
recommend for issue of show-cause notice (as per 
para 9) to the Agency by the Concerned 
Department, as to why action should not be taken 
against the Agency, including its interconnected 
agencies, under the Guidelines for Banning of 
Business Dealings with them. Agency should be 
asked to submit its reply within 15 days of the 
show- cause notice. 

(iii) To examine the reply given by the Agency to 
show-cause notice and call the Agency for 
personal hearing, if required. 

(iv) To submit final recommendation to the Concerned 
Department for banning of business dealings 
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with the Agency or Board wide Hold on 
participation of the Agency in tenders or 
exoneration. 

 
7.4 If banning is recommended by the Standing 

Banning Committee of any Department / Division, 
the proposal containing the facts of the case, 
proper justification of the action proposed, 
relevant supporting documentsalong with the 
recommendation of the SBC and proposed 
banning period should be sent by the Concerned 
Department and duly forwarded by the Head of 
the Department / Division, to the Competent 
Authority. Based on this proposal, a decision for 
banning or otherwise shall be taken by the 
Competent Authority. At this stage if it is felt by 
the Competent Authority that there is no sufficient 
ground for banning, then the case with detailed 
reasons shall be sent back to the respective 
Department / Division for necessary action at 
their end. The Competent Authority may consider 
and pass an appropriate Speaking Order: 

a) For exonerating the Agency if the charges 
/ allegations are not established; 

b) For banning the business dealings with 
the Agency or 

 
c) For putting on Hold the participation of 

the Agency in tenders in the concerned 
Department / Division. 

7.5 If the Competent Authority decides that it is a fit 
case for banning of business dealings with the 
Agency, the Competent Authority shall pass 
necessary orders which shall be routed back to the 
Department concerned for issuance of banning 
orders to the Agency. However, in cases where there 
is a shortage of suppliers and banning may hurt 
the overall interest of DPA, endeavour should be to 
pragmatically analyze the circumstances, try to 
reform the Supplier and to get a written 
commitment from them that their performance will 
improve. 
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7.6 If the Competent Authority decides to ban business 
dealings, the period for which the ban would be 
operative shall be mentioned. If applicable,the 
order may also mention that the ban would 
extend to the interconnected agencies of the Agency. 
The Speaking Order for banning would be conveyed 
by the Concerned Department to the Agency 
concerned and copy circulated to all Departments 
of DPA. 

7.7 The Banning period may range from 1 year to 3 
years depending on the gravity of the case as 
decided by the Competent Authority. Ordinarily, the 
period of banning shall be in the range of 1-2 
years from the date of issuance of order depending 
on the severity of the irregularities / lapses 
committed / termination of contract due to poor 
performance, etc. However, in case of fraud / forgery 
/ corrupt / fraudulent practice or tampering of 
documents by the Agency as given in para 6.7 above, 
the period of banning to be imposed on the Agency 
would be three years. The period of suspension, if 
any, shall be accounted for up to a maximum of 6 
months in the period of banning provided the 
banning order is issued within the period of 
suspension. 

7.8 As far as possible, the Agency under banning should 
be allowed to complete the job of existing 
contracts, unless the Competent Authority, having 
regard to the circumstances of the case, decides 
otherwise. Once the order for banning is issued, 
existing offers against ongoing tenders (prior to 
issuance of contract) / new offers of the Agency shall 
not be entertained during the period of banning. In 
addition, if the Agency has been banned under 
provisions of Para 6.7, then the particular contract 
in which the irregularity has been proved will be 
terminated with immediate effect. In exceptional 
cases, where it would not be prudent to terminate 
the said contract with immediate effect, the contract 
may be allowed to continue for such minimum 
period during which alternate arrangement(s) can be 
made. The same shall however require the approval 
of the Chairman / HoD where the exigency to 
continue the contract has been clearly brought 



 16

out. 
 

7.9 In case the Competent Authority has decided to 
exonerate the Agency, the Concerned Department 
will issue the exoneration letter to the Agency 
concerned as well as communicate to all 
Departmental Heads within the Department / 
Division. If the Agency has been suspended in the 
case under consideration, in the same letter to the 
Agency it must be clarified that the Suspension 
has also been revoked. 

7.10 Procedure for Banning of Business Dealings with 
Foreign Suppliers. 

(i) Banning of the Agencies shall apply 
throughout the Company including 
Subsidiaries. 

 

(ii) The complaint against any Foreign Supplier 
shall be investigated by Head of Department of 
DPA or any other Investigating 
Department.After investigation, depending upon 
the gravity of the misconduct, Investigating 
Department may send their report to Head of 
Department of DPA to place it before a 
Committee referred at 5.5 (ii) above. The 
Committee shall  examine  the  report  and  
give  its  comments  /recommendations 
within 21 days of receipt of the reference by 
Head of Department, DPA. 

 
(iii) The comments / recommendations of the 

Committee shall be placed by Head of 
Department before DPA Board’s Committee 
constituted for the above purpose. If DPA 
Board’s Committee decides that it is a fit case 
for initiating banning action, it will direct 
Chairman of DPA to issue show-cause notice 
to the Agency for replying within a period of 15 
days of receipt of the show-cause notice or 
reasonable time. 

 
(iv) On receipt of the reply or on expiry of the 

stipulated period, the case shall be submitted 
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by DPA Board’s Committee to Chairman of 
DPA for consideration & decision. 

(v) The decision of the Chairman of DPA shall be 
communicated to the Agency by DPA. 

 

8. Department / Division wide Hold on participation of 
the Agency inTenders 

8.1 If the SBC recommends for Board wide Hold 
on participation of theAgency in Tenders on coming to 
a conclusion that the charge against the Agency is 
minor in nature, the Concerned Department shall put up 
a proposal to the Competent Authority containing facts of 
the case, proper justification of action proposed, relevant 
documents alongwith the recommendations of the 
Committee and proposed period for Hold from 
participation in tenders. If the Competent Authority 
decides that it is a fit case for Board wide Hold on 
participation of the Agency in tenders, the Competent 
Authority may pass necessary orders which shall be 
communicated to the Agency by the Concerned 
Department. The period of Hold may range from 6 
months to 1 year. 

 
8.2 The effect of Board wide Hold on participation of 

the Agency in tenders would be that the Agency would 
not be considered for any type ofTenders for such 
period as mentioned in the order at any stage before 
issuance of contract. Other existing contracts with the 
Agency would continue unless otherwise decided by the 
Competent Authority. However, no repeat orders would 
be placed on the party for the period as mentioned in the 
order. 

 
8.3 The modalities for effecting Hold on participation 

of the Agency in tendersand re-entry after completion of 
period of Hold shall be worked out by the concerned 
Department / Division as the Hold is Department / 
Division specific. 

 

9. Show-cause Notice 

 

9.1 In case where the Competent Authority decides 
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that action against an Agency is called for, a show-
cause notice shall be issued to the Agency by the 
Concerned Department. Statement containing the 
imputation of misconduct should be appended to the 
show-cause notice and the Agency should be asked to 
submit within 15 days a written statement in its 
defence. It must be clearly mentioned in the Show-
Cause Notice that DPA hereby proposes to initiate 
action against the Agency in terms of the Guidelines 
on Banning of Business Dealings. Generally, all 
communication with the Agency shall be through 
email mentioned by Agency in contractor last known 
email and postal address. 

 
9.2 If the Agency requests for inspection of any relevant 

document in possession of DPA, necessary facility only 
for inspection of documents may be provided. 

 

10. Appeal against the Decision of the Competent Authority 

10.1 The Agency may file an appeal against the 
order of Board-wide banning of business dealings / 
suspension / Board wide Hold on participation of the 
Agency in tenders. The appeal shall lie to the respective 
Appellate Authority only. Such an appeal shall be 
preferred within 30 days of receiptof the order. 

 
10.2 Appellate Authority would consider the 

appeal and pass appropriate Speaking Order which 
shall be communicated by the Concerned Department 
to the Agency as well as the Competent Authority 
whose Order has been appealed. 

 

11. Circulation of the names of Agencies with whom 
Business Dealingshave been banned 

 
11.1 The Board shall upload/update the list of 

banned agencies alongwith the period of banning 
immediately on issue of the banning order on the 
Board's website as well as DPA Tenders website for 
wider circulation. Other Boards would check the list 
of banned Agencies before proceeding on tenders at 
their respective Boards. Boards having SAP/SRM 
system shall disable the banned vendors in SAP/SRM 
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from issuance of further Enquiry/Purchase Order till 
the expiry of the banning period. 

 
11.2 Depending upon the gravity of misconduct 

established, the Competent Authority may advise 
Head of Vigilance Department / HoD for circulating 
the names of Agency with whom business dealings 
have been banned, to the Government Departments, 
other Boards, Public Sector Enterprises, etc., for such 
action as they deem appropriate. The updated list of 
banned Agencies must be uploaded by Board on DPA 
Tenders website for wider circulation. 

 

11.3 If Government Departments or a Public Sector 
Enterprise request or moreinformation about the Agency 
with whom business dealings have been banned, a copy 
of the report of Investigating Department / Standing 
Banning Committee / DPA Board's Committee together 
with a copy of theorder of the Competent Authority / 
Appellate Authority may be provided. 

11.4 If business dealings with any Agency have 
been banned by the Central or State Government or 
any other Public Sector Enterprise, DPA may, on receipt 
of such information, without any further enquiry or 
investigation, issue an order banning business 
dealings with the Agency and its interconnected 
Agencies. In event of receipt of information, the 
procedure for banning in DPA will still have to be 
followed though no investigation will be called for, and 
the banning period proposed should be co-terminus 
with the period of banning in the organization which 
has issued the banning order but limited to the 
maximum period of banning asper the extant banning 
guidelines of DPA. On completion of the banning period 
as per DPA banning order, the Agency will be eligible for 
participating in any tenders in DPA irrespective of 
banning status in the other organization. 

 
11.5 Based on the above, Departments / Divisions 

may take necessary action for implementation of the 
Guidelines for Banning of Business Dealings 
andsame be made a part of the tender documents. 
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12. Saving 

Any amendment to the guidelines shall require the 
approval of Chairman, DPA. 

 
 

x-x-x-x 
 

 
 


