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Mo: PR/WK/2025/GH2/0] 07/ Date: /05/2025.

To,

Expression of Interest

Name of Work: Construction of Various Civil and Fabrication Work for
Hydrogen Plant Equipment at Oil Jetty at Kandla.

S
Jr’

Deendayal Port Authority intends to carry out the various civil and fabrication
works for Hydrogen Plant Equipment at Oil Jetty No.07 under project division of Civil
Engineering Department.

Kindly submit your Expression of Interest along with budgetary offer for the
tems of work endosed at Annexure-1.

The rates quoted must be indusive of contractor Profit, required materials,
Lzbours, Equipment’s, tools, Plants etc. all complete. The rate quoted must be
exduding of GST but inclusive of all other taxes, duties. The GST applicable shall be
shown separately, which shall not be considered for evaluation purposes.

Your Expression of Interest along with budgetary offer for the above work
should reach to the following address on or before 16/05/2025 by 16:00 Hrs.

Address;

Executive Engineer (P)

Room No.200A, Nirman Bhavan Building
Deendayal Port Authority,

Hew Kandla—Kachchh -370210

M-97143 01528.

Thanking you,
Yours faithfully,

Executive Engineer (P)
Deendayal Port Authority

Encl: Annexure-1,



ANNEXURE-I

Sr.

Description of Items

Unit

Rate

Construction of electrolyser building RCC foundation and grade slab as
per the attached drawing and detailed engineering drawing as directed by
the Engineer In charge. The work includes, marking of Co-ordinates with
DGPS, Excavation in Granular Sub Base (GSB), PCC, Shuttering work,
RCC work , coated TMT bar (FE 500D) as per Bar bending schedule, Back
filling work with compaction, Bitumen paint to RCC work below Ground,
fixing of foundtion bolts, Grouting , IPS flooring , Alakali resistant Tiles,
Plastering etc as per the drawing and as ditected.

1.00

Construction of Sea Water Tank per the attached drawing and detailed
engineering drawing as directed by the Engineer In charge. The work
includes , marking of Co-ordinates with DGPS,Excavation in Granular Sub
Base (GSB), PCC, Shuttering work, RCC work , coated TMT bar (FE 500D)
as per Bar Bending Schedule, Back filling work with compaction, Bitumen
paint to RCC work below Ground, Fixing of SS Darin Nozzles, PVC Water
Stopper, Grating, Water Proof Plaster, Epoxy Coating internal surface etc
as per the drawing and as ditected.

1.00

Construction of Dry Cooler/Cooling System RCC foundation as per the
attached drawing and detailed engineering drawing as directed by the
Engineer In charge. The work includes ,marking of Co-ordinates with
DGPS, Excavation in Granular Sub Base (GSB), PCC, Shuttering work,
RCC work , coated TMT bar (FE 500D) as per Bar bending schedule, Back
filling work with compaction, Bitumen paint to RCC work below Ground,
fixing of foundtion bolts, Grouting, ISMB 200, etc as per the drawing and
as ditected.

1.00

Construction of Hydroden Storage /H2 Cascade Cylinder RCC foundation
as per the attached drawing and detailed engineering drawing as directed
by the Engineer In charge. The work includes marking of Co-ordinates
with DGPS, Excavation in Granular Sub Base (GSB), PCC, Shuttering
work, RCC work , coated TMT bar (FE 500D) as per Bar bending schedule,
Back filling work with compaction, Bitumen paint to RCC work below
Ground, fixing of foundtion bolts, Grouting, etc as per the drawing and as
ditected.

1.00

Construction of Water Treatment package foundation as per the attached
drawing and detailed engineering drawing as directed by the Engineer In
charge. The work includesmarking of Co-ordinates with DGPS ,
Excavation in Granular Sub Base (GSB), PCC, Shuttering work, RCC work
, coated TMT bar (FE 500D) as per Bar bending schedule, Back filling work
with compaction, Bitumen paint to RCC work below Ground, fixing of
foundtion bolts, Grouting, etc as per the drawing and as ditected.

1.00

Construction of Effluent Pit per the attached drawing and detailed
engineering drawing as directed by the Engineer In charge. The work
includes marking of Co-ordinates with DGPS, , Excavation in Granular Sub
Base (GSB), PCC, Shuttering work, RCC work , coated TMT bar (FE 500D)
as per Bar Bending Schedule, Back filling work with compaction, Bitumen
paint to RCC work below Ground, Fixing of SS Darin Nozzles, PVC Water
Stopper, Grating etc as per the drawing and as ditected.

1.00




Sr.

Description of Items

Unit

Rate

Construction of Chiller +I/A Pakage RCC foundation and RCC grade slab
as per the attached drawing and detailed engineering drawing as directed
by the Engineer In charge. The work includes marking of Co-ordinates
with DGPS, Excavation in Granular Sub Base (GSB), PCC, Shuttering
work, RCC work , coated TMT bar (FE 500D) as per Bar bending schedule,
Back filling work with compaction, Bitumen paint to RCC work below
Ground, fixing of foundtion bolts, Grouting, IPS Flooring, Brick Work,
Plastering work, DPC, Providing deep Pocket in Grade slab etc as per the
drawing and as ditected.

1.00

Construction of Rectfier Buidling with RCC Foundation, grade slab, Cable
Trench and Superstructure with Masonary, RCC Slab etc as per the
attached drawing and detailed engineering drawing as directed by the
Engineer In charge. The work includes marking of Co-ordinates with
DGPS, Excavation in Granular Sub Base (GSB), PCC, Shuttering work,
RCC work , coated TMT bar (FE 500D) as per Bar bending schedule, Back
filling work with compaction, Bitumen paint to RCC work below Ground,
fixing of insert plates, Chequred plates, angles, ISMB , ISMC, Cable trench
work, IPS Flooring, Brick Work, Plastering work, DPC, Vitrified tile
flooring , Allumnium Doors windows, Rolling Shutter, Ramp , Inside and
outsidepainting etc as per the drawing and as ditected.

1.00

Construction of Transformer RCC foundation as per the attached drawing
and detailed engineering drawing as directed by the Engineer In charge.
The work includes marking of Co-ordinates with DGPS , Excavation in
Granular Sub Base (GSB), PCC, Shuttering work, RCC work , coated TMT
bar (FE 500D) as per Bar bending schedule, Back filling work with
compaction, Bitumen paint to RCC work below Ground, fixing of ISMC 200,
Curb wall , Sump and gravel filling etc as per the drawing and as ditected.

1.00

10

Construction of Pipe Rack foundation as per the attached drawing and
detailed engineering drawing as directed by the Engineer In charge. The
work includes marking of Co-ordinates with DGPS , Excavation in
Granular Sub Base (GSB), PCC, Shuttering work, RCC work , coated TMT
bar (FE 500D) as per Bar bending schedule, Back filling work with
compaction, Bitumen paint to RCC work below Ground, fixing of foundtion
bolts, Grouting, etc as per the drawing and as ditected.

1.00

1

Construction of Sub station and contraol room foundation as per the
attached drawing and detailed engineering drawing as directed by the
Engineer In charge. The work includes marking of Co-ordinates with DGPS
, Excavation in Granular Sub Base (GSB), PCC, Shuttering work, RCC
work , coated TMT bar (FE 500D) as per Bar bending schedule, Back filling
work with compaction, Bitumen paint to RCC work below Ground, fixing of
foundtion bolts, Grouting, Fencing etc as per the drawing and as ditected.

1.00

12

Fabrication and erection of structural steel as per the attached Assembly
and Parts drawing and detailed engineering drawing as directed by the
Engineer In charge. The work includes , fabrication, cutting, welding,
erection, XOX Bolts, painting of structural steel works including Surface
preparation - Blast cleaning of steel surfaces up to Sa 2 . standard.
Primer- Inorganic Zinc Silicate (65 DFT) ,Interrmediate Coat: 2nd coat of
HB Epoxy MIO2( 100 DFT), Finish Coat-Two pack Acrylic Polyuretrene
Paint (50 DFT), providing of 0.50 mm thick galavalume roof and side
sheeting etc as per the drawing and as ditected.

A)

Elctrolyser Shed of structural steel with 0.50 mm galavalume sheet roofing
and side as per the drawing

1.00

B)

Chiiler + I/A Shed of of structural steel with 0.50 mm galavalume sheet
roofing and side as per the drawing

1.00

c)

Pipe rack structural steel fabrication and erction as the per drawing

1.00




Sr.
No.

Description of Items

Unit

Rate

13

Construction of Store Room Shed of 25.00MX10.00 M X6.0 M as per the
attached drawing and detailed drawing as directed by the Engineer In
charge. The work includes , RCC foundation work for the shed, fabrication
and erection of hollow square & rectangular steel section confirming to
1S-4923 for coumn, Rafter , Purlin, Truss etc, painting of structural steel
works including Surface preparation - Blast cleaning of steel surfaces up
to Sa 2 2 standard. Primer- Inorganic Zinc Silicate (65 DFT) ,Interrmediate
Coat: 2nd coat of HB Epoxy MIO2( 100 DFT), FInish Coat-Two pack Acrylic
Polyuretrene Paint (50 DFT) , providing of 0.50 mm thick galavalume roof
and side sheeting etc as per the drawing and as ditected.

1.00

14

Constrcution and Providing 200 mm height Concrete Block Support
Pedestal to 40 feet Container of elctrolyser at back up area as directed by
Engineer In charge. The work includes cost of Concrete blocks, placing of
the block on sand bedding , painting of the blcok etc complete as directed.

Job Work

15

Providing and Fixing Chain llink Fencing to Equipments with G.I. Weld
mesh and Angles as per the detailed drawing as directed by the Engineer
In charge. The work includes cutting , welding , jointing and fixing of
fencing surrounding to the equioments, tranformer etc as per the drawing
and as directed.

Job Work




