

PIPELINE DIVISION

SCHEDULE - A

Name of Work :- Providing Paver Block Paving near Oil Pipelines Outside Tank Termial (Phase-I)

Item No.	Description	Qty.	Rate		Unit		Place of Delivery
			In figure	In word	In figure	In word	
1	Cement	923.00	To be brought by contractor		1 MT.	Per Metric Tonne	
		M.T.					

Note :- Quantity mentioned in Schedule - A is tentative.

Contractor

Dy. Chief Engineer (PL)
Deendayal Port Authority