Name of work :- Providing Paver Block Paving near Oil Pipelines Outside Tank Termial (Phase-I)
SCHEDULE - B

Sr.

Description of Item

Quantity

Rate

Unit

Amount
(In Rs.)

In Fig.

Words

In

In Fig.

In
Words

Banking excavated earth in layers not exceeding 20
cm in depth, breaking clods, watering, rolling each
layer with % tonne roller, or wooden or steel
rammers, and rolling every 3rd and top-most layer
with power roller of minimum 8 tonnes and dressing
up, in embankments for roads, flood banks, marginal
banks, and guide banks etc., lead upto 50 m and lift
upto 1.5 m :

8236.00

M3

Cum

Providing & Supply Quarry Spall with required
Machinery for loading, Unloading of Material.
Spreading Quarry Spall in Layers and Compact the
layers with vibro rollers and watering. Machinery like
Dumpers, Excavators, Loader, Grader, Vibro Roller
etc. The work includes Royalty, Material, Machinery,
Labour all complete as directed by engineer in charge

35580.00

M3

Cum

Providing and laying in position cement concrete of]
specified grade excluding the cost of centering and
shuttering - All work up to plinth level :

5487.00

M3

Cum

Providing and laying factory made chamfered edge
Cement Concrete paver blocks In foot path, park &
lawns driveway or light & traffic parking etc. of
required strength, thickness & size/ shape, made by
table vibratory method using PU mould, laid in
required colour & pattern over 50mm thick compacted
bed of course sand, compacting and proper
embedding/laying of inter locking paver blocks into
the sand bedding layer through vibratory compaction
by using plate vibrator, filling the joints with sand and
cutting of paver blocks as per required size and
pattern, finishing and sweeping extra sand, all
complete as per manufacturer's specifications : 80mm
thick Cement concrete paver block of M-30 grade

with approved colour, design & pattern.

36580

M2

SQM

JE(C)

XEN(PL)




