-- SCHEDULE - A :-

Name of work: Providing common approach Road connectivity for proposed Green Hydrogen Plots At Padana (Phase-l)

. . . Rate Unit Place of Delivery
Sr. No. Kind of material Quantity In Fig | in Words In Fig in Words
1 CEMENT 297.00 To be brought by contractor 1TM.T. One metric Tonne To be brought by contractor
2 REINFORCEMENT 113.12 To be brought by contractor 1TM.T. One metric Tonne To be brought by contractor

TMT bars of grade Fe-500D or more.

Note:- Quantity mentioned above are tentative.

CONTRACTOR

EXECUTIVE ENGINEER ( C-l)
DEENDAYAL PORT AUTHORITY




