

SCHEDULE A

Name of work : Development of Container Terminal at Tuna-Tekra Common Road connectivity from Take of point upto back up area., Stage-II (5 years Maintenance period)

Sr No	Kind of material	Qty	Rate	Unit	Place of delivery
1	Cement	864.00		1 M.T.	To be brought by
2	Steel	197.00			
2	Bitumen			One Metric Tonne	Contractor
	VG-30	1414.00			
	PMB-40	305.00			
3	Emulsion	53.00			

CONTRACTOR

**EXECUTIVE ENGINEER (C)
DEENDAYAL PORT AUTHORITY**