-: SCHEDULE - A :-

Name of Work : Construction of Railway Siding for Rail Connectivity to Serve the Upcoming New Godowns Inside Cargo Jetty Area of DeenDayal Port

. . . Rate Unit Place of Delivery
Sr. No. Kind of material Quantity In Fig | I Words In Fig In Words
1 CEMENT 1852.00 To be brought by contractor 1M.T. One metric Tonne To be brought by contractor
2 REINFORCEMENT 30.38 To be brought by contractor 1M.T. One metric Tonne To be brought by contractor
TMT bars of grade Fe-500D or more.
Note:- Quantity mentioned above are tentative.
CONTRACTOR EXECUTIVE ENGINEER (C-1)

DEENDAYAL PORT AUTHORITY




